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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 335778.00 230000.00MOBILIZATION
0002 0000400000-N SP  Lump Sum 35000.00 100000.00CONSTRUCTION SURVEYING
0003 0001000000-M 200 Lump Sum 15600.00 105200.00CLEARING & GRUBBING
0004 0008000000-M 200 0.4 HA  8750.00 3500.00 247.10 98.84SUPP CLEARING & GRUBBING
0005 0022000000-M 225  2,000 M3  4.60 9200.00 2.62 5240.00UNCLASSIFIED EXCAVATION
0006 0036000000-M 225  42,000 M3  8.50 357000.00 6.21 260820.00UNDERCUT EXCAVATION
0007 0070000000-M SP   52,500 M3  14.30 750750.00 12.43 652575.00SELECT GRANULAR MATERIAL
0008 0106000000-M 230  36,000 M3  14.30 514800.00 12.43 447480.00BORROW EXCAVATION
0009 0318000000-M 300  175 MTN 26.45 4628.75 32.53 5692.75FND CONDIT MAT'L MIN STR
0010 0366000000-M 310 304.8 M   65.20 19872.96 64.60 19690.08375MM RCP CULV CLASS III
0011 0372000000-M 310 85.2 M   70.70 6023.64 80.02 6817.70450MM RCP CULV CLASS III
0012 0378000000-M 310 67.2 M   97.60 6558.72 101.12 6795.26600MM RCP CULV CLASS III
0013 0546000000-M 315 88.6 M   396.00 35085.60 340.65 30181.59***MM CAA PIPE CULV****MM

(1400MM, 3.45MM)
0014 1011000000-N 500 Lump Sum 24484.00 210000.00FINE GRADING
0015 1121000000-M 520  4,830 MTN 20.40 98532.00 29.17 140891.10AGGREGATE BASE COURSE
0016 1275000000-M 600  15,265 L   0.20 3053.00 0.38 5800.70PRIME COAT
0017 1514000000-M SP   1,385 MTN 38.85 53807.25 47.44 65704.40ASP CONC SURF CRS S9.5A
0018 1560000000-M SP   91 MTN 145.00 13195.00 212.24 19313.84ASP FOR PLANT MIX  PG64-22
0019 2000000000-N 806  8 EA  112.00 896.00 70.00 560.00RIGHT OF WAY MARKERS
0020 2220000000-M SP  17.4 M3  1040.00 18096.00 1077.57 18749.72REINFORCED ENDWALLS
0021 2286000000-N 840  17 EA  800.00 13600.00 902.88 15348.96MASNRY DRAINAGE STRUCT
0022 2297000000-M 840 2.9 M3  950.00 2755.00 1475.30 4278.37MASONRY DRAINAGE STRS
0023 2374000000-N 840  8 EA  260.00 2080.00 321.53 2572.24FRAME-GRT-HD 840.03 **

(E)
0024 2374000000-N 840  7 EA  260.00 1820.00 321.53 2250.71FRAME-GRT-HD 840.03 **

(F)
0025 2374000000-N 840  2 EA  260.00 520.00 321.53 643.06FRAME-GRT-HD 840.03 **

(G)
0026 2396000000-N 840  2 EA  160.00 320.00 196.77 393.54FRAME W/COVER STD 840.54
0027 2440000000-N 840  1 EA  150.00 150.00 472.45 472.45CONC APRON FOR CATCH BASIN
0028 2474000000-N SP  Lump Sum 5920.00 12294.72GENERIC DRAINAGE ITEM (LS)

INFILLTRATION BASIN
0029 2542000000-M 846  260 M   39.50 10270.00 39.83 10355.80450MM CONC CURB & GUTTER
0030 2549000000-M 846  1,385 M   45.95 63640.75 48.10 66618.50750MM CONC CURB & GUTTER
0031 2591000000-M 848  908 M2  21.50 19522.00 29.48 26767.84100MM CONC SIDEWALK
0032 2598000000-M 848  51 M2  30.00 1530.00 38.79 1978.29CONC WHEELCHAIR RAMPS
0033 2612000000-M 848  22 M2  36.00 792.00 47.41 1043.02150MM CONC DRIVEWAY
0034 2647000000-M 852  16 M2  36.00 576.00 56.61 905.76125MM MONOLITHIC CONC ISL (SURF MTD)
0035 3503000000-M 866  575 M   9.75 5606.25 4.20 2415.00WW WIRE FENCE 1200MM FABR
0036 3509000000-M 866  116 EA  15.00 1740.00 16.00 1856.00100MM FENCE POSTS 2.30M
0037 3515000000-M 866  28 EA  31.00 868.00 48.00 1344.00125MM FENCE POSTS 2.50M
0038 3557000000-M 866  60 M   3.30 198.00 1.80 108.00ADDITIONAL BARBED WIRE
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0039 3649000000-M 868  7 MTN 74.35 520.45 69.55 486.85PLN RIP RAP, CLASS B
0040 3656000000-M 868  25 M2  1.95 48.75 2.58 64.50FILTER FABRIC FOR DRAINGE
0041 4048000000-M 902  4 M3  1200.00 4800.00 850.00 3400.00RC SIGN FOOTINGS
0042 4054000000-M 902  1 M3  1200.00 1200.00 850.00 850.00PLN CONC SIGN FOOTINGS
0043 4060000000-M 903  1,471 KG  6.50 9561.50 7.65 11253.15BRKWY STL BEAM SIGN SUPPT
0044 4072000000-M 903  88 M   30.00 2640.00 22.51 1980.884.5KG STEEL U-CHNL POST
0045 4090000000-N 904  8 EA  375.00 3000.00 325.00 2600.00TYPE B SIGNS, ERECTION
0046 4096000000-N 904  4 EA  125.00 500.00 100.00 400.00TYPE D SIGNS, ERECTION
0047 4102000000-N 904  13 EA  75.00 975.00 100.00 1300.00TYPE E SIGNS, ERECTION
0048 4685000000-M 1205  1,145 M   3.04 3480.80 3.05 3492.25100MM THERMO MKG, 2.3MMTK
0049 4686000000-M 1205  98 M   3.69 361.62 3.67 359.66100MM THERMO MKG, 3.1MMTK
0050 4725000000-M 1205  18 EA  100.00 1800.00 100.00 1800.00THERMO PVT MKG SYMB 2.3MM
0051 5035000000-N SP   19 EA  1066.16 20257.04 831.00 15789.00LIT STD FRPS ************

(11M, SA 3M)
0052 5040000000-N SP   4 EA  1369.25 5477.00 1211.00 4844.00LIT STD FRPT ************

(11M TA 3M)
0053 5065000000-N SP   20 EA  505.90 10118.00 382.00 7640.00PST TP STD EB************

(FRP 4.5M)
0054 5100000000-N SP   20 EA  397.05 7941.00 312.00 6240.00POST TOP LUM ************

(TYPE 175W MV)
0055 5135000000-N SP   1 EA  3721.00 3721.00 3200.00 3200.00LITE CONTRL RA **********

(120/240V 80A)
0056 5155000000-M 1409  99 M   12.53 1240.47 6.89 682.11ELEC DUCT TYP BD SIZ ****

(TS1)
0057 5155000000-M 1409  34 M   14.41 489.94 6.99 237.66ELEC DUCT TYP BD SIZ ****

(TS2)
0058 5155000000-M 1409  21 M   18.86 396.06 8.50 178.50ELEC DUCT TYP BD SIZ ****

(TS3)
0059 5175000000-M 1410  17 M   24.76 420.92 9.51 161.67**#6 W/G FEEDER CIRCUIT

(2)
0060 5185000000-M 1410  49 M   25.67 1257.83 11.38 557.62**#2 W/G FEEDER CIRCUIT

(2)
0061 5200000000-M 1410  103 M   16.30 1678.90 10.01 1031.03***#10 W/G FDR CIR***CNDT

(2, TS1 1/2)
0062 5210000000-M 1410  982 M   17.27 16959.14 11.06 10860.92**#6 W/G FDR CIR 2 CNDUIT

(2, TS1 1/2)
0063 5215000000-M 1410  401 M   17.77 7125.77 11.84 4747.84**#4 W/G FDR CIR 2 CNDUIT

(2, TS1 1/2)
0064 5220000000-M 1410  78 M   19.58 1527.24 12.99 1013.22**#2 W/G FDR CIR *** CNDUIT

(2, TS1 1/2)
0065 5240000000-N 1411  5 EA  541.40 2707.00 270.00 1350.00ELEC JB ************

(TYPE PC18)
0066 5240000000-N 1411  1 EA  877.00 877.00 550.00 550.00ELEC JB ************

(TYPE PC30)
0067 5270000000-N SP   27 EA  345.12 9318.24 27.00 729.00GENERIC LIGHTING ITEM (EA)

LIGHT STANDARD LUMINAIRES,     TYPE RDW 250W HPS
0068 5300000000-M 1505  55 MTN 35.55 1955.25 32.59 1792.45FND CONDIT MAT'L ********

(VI)
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0069 5306000000-M 1505  55 MTN 38.58 2121.90 28.00 1540.00BEDDN MAT'L CL **********
(IV)

0070 5360000000-M 1510 1.5 M   65.62 98.43 145.01 217.52150MM DI H2O PIPE 2.41MPA
0071 5444000000-M 1510 60.5 M   22.97 1389.69 25.46 1540.33150MM PVC H2O P SD21 1.38
0072 5480000000-M 1510  136 KG  5.36 728.96 8.91 1211.76DI H2O FITTINGS 1.72MPA
0073 5540000000-M 1510  1 EA  800.00 800.00 600.00 600.00150MM GATE V & V BX

(1.38)
0074 5672000000-N 1510  1 EA  1500.00 1500.00 700.00 700.00RELOCATE EXIST FIRE HYD
0075 5690000000-M 1520  16 M   49.21 787.36 49.70 795.20***MM PVC SS PIPE SDR 35

(150MM)
0076 5690000000-M 1520  50 M   328.08 16404.00 112.99 5649.50***MM PVC SS PIPE SDR 35

(250MM)
0077 5696000000-M 1520  300 M   131.23 39369.00 75.59 22677.00200MM PVC SS PIPE SDR 35
0078 5714000000-M 1520  69 M   374.02 25807.38 101.80 7024.20***MM DI SS PIPE CL ****

(200MM, 51)
0079 5768000000-N 1520  1 EA  150.00 150.00 200.00 200.00SANITARY SEWER CLEAN-OUT
0080 5774000000-M 1525  7 EA  2500.00 17500.00 1600.00 11200.00STD ****MM DIA PC MH 0-2M

(1200MM)
0081 5780000000-M 1525  8 M   656.17 5249.36 500.00 4000.00STD PC MH WALL ****MM 2+

(1200MM)
0082 6000000000-M 1605  550 M   6.04 3322.00 6.04 3322.00TEMPORARY SILT FENCE
0083 6006000000-M 1610  75 MTN 74.35 5576.25 63.60 4770.00EROS CONTRL STONE CL A
0084 6009000000-M 1610  175 MTN 68.85 12048.75 63.38 11091.50EROS CONTRL STONE CL B
0085 6012000000-M 1610  375 MTN 52.30 19612.50 40.49 15183.75SEDIMENT CONTROL STONE
0086 6015000000-M 1615 3.5 HA  988.00 3458.00 900.00 3150.00TEMPORARY MULCHING
0087 6018000000-M 1620  225 KG  8.82 1984.50 10.01 2252.25SEED FOR TEMP SEEDING
0088 6021000000-M 1620 1.75 MTN 440.00 770.00 600.00 1050.00FERT FOR TEMP SEEDING
0089 6030000000-M 1630  750 M3  26.20 19650.00 4.00 3000.00SILT EXCAVATION
0090 6033000000-M 1631  1,200 M2  2.39 2868.00 1.83 2196.00SYNTHETIC ROVING
0091 6036000000-M 1631  600 M2  1.67 1002.00 1.72 1032.00MATTING FOR EROS CONTROL
0092 6042000000-M 1632  550 M   5.80 3190.00 5.81 3195.506.4MM HARDWARE CLOTH
0093 6084000000-M 1660 5.5 HA  3064.00 16852.00 3087.99 16983.95SEEDING & MULCHING
0094 6087000000-M 1660 1.5 HA  112.00 168.00 95.01 142.51MOWING
0095 6090000000-M 1661  50 KG  11.00 550.00 14.00 700.00SEED FOR REPAIR SEEDING
0096 6093000000-M 1661 0.25 MTN 480.00 120.00 551.00 137.75FERT FOR REPAIR SEEDING
0097 6096000000-M 1662  150 KG  5.74 861.00 10.21 1531.50SEED FOR SUPP SEEDING
0098 6102000000-M 1663  1,600 M2  6.50 10400.00 5.38 8608.00SODDING
0099 6105000000-M 1663  120 KL  40.00 4800.00 26.42 3170.40WATER
0100 6108000000-M 1665  9 MTN 360.00 3240.00 330.00 2970.00FERTILIZER TOPDRESSING
0101 6114000000-N SP   2 HR  40.00 80.00 50.00 100.00SPECIALIZED HAND MOWING
0102 6117000000-N SP   8 EA  100.00 800.00 200.00 1600.00RESPONSE FOR EROS CONTROL
0103 6138000000-M SP   3,700 M3  31.80 117660.00 14.75 54575.00GENERIC EROSION CONTROL ITEM (M3)

TOPSOIL
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0104 6210000000-N 1670  3 EA  250.00 750.00 180.00 540.00RED MAPLE
'OCTOBER GLORY', OCTOBER GLORY MAPLE, 3.7-4.3M, 50

0105 6515000000-N 1670  143 EA  75.00 10725.00 40.00 5720.00PINUS, PINE,
PINUS TAEDA, LOBLOLLY PINE, 1.5-1.75M, B&B/CONT

0106 6585000000-N 1670  14 EA  290.00 4060.00 180.00 2520.00LIVE OAK
3.7-4.3M, 50-60MM CAL, B&B

0107 6640000000-N 1670  3 EA  120.00 360.00 94.00 282.00GENERIC PLANTING ITEM (EA) 1670
AMELANCHIER ARBOREA, SERVICE- BERRY, 3-3.7M, 40-50

0108 6640000000-N 1670  107 EA  4.00 428.00 3.00 321.00GENERIC PLANTING ITEM (EA) 1670
ARTEMEIA STELLANA 'DUSTY MIL- LER', DUSTY MILLER,

0109 6640000000-N 1670  13 EA  19.00 247.00 12.00 156.00GENERIC PLANTING ITEM (EA) 1670
CLETHRA ALNIFOLIA 'HUMMINGBIRD', HUMMING -BIRD
SUM

0110 6640000000-N 1670  177 EA  3.50 619.50 14.00 2478.00GENERIC PLANTING ITEM (EA) 1670
DIANTHUS X ALLWOODI 'HELEN', HELEN DIANTHUS,
1QUAR

0111 6640000000-N 1670  15 EA  20.00 300.00 15.00 225.00GENERIC PLANTING ITEM (EA) 1670
EUONYMUS ALATUS 'COMPACTA', DWARF BURNING
BUSH, 50

0112 6640000000-N 1670  269 EA  8.00 2152.00 8.00 2152.00GENERIC PLANTING ITEM (EA) 1670
HEMEROCALLIS 'BLACK-EYED STEL- LA',BLACK EYED
STEL

0113 6640000000-N 1670  87 EA  5.00 435.00 6.00 522.00GENERIC PLANTING ITEM (EA) 1670
HEMEROCALLIS 'MARY TODD', MARY TODD DAYLILY, 3
FAN

0114 6640000000-N 1670  165 EA  5.00 825.00 2.00 330.00GENERIC PLANTING ITEM (EA) 1670
HEMEROCALLIS 'MIXED HYBRIDS', MIXED HYBRIDS
DAYLIL

0115 6640000000-N 1670  2 EA  18.00 36.00 80.00 160.00GENERIC PLANTING ITEM (EA) 1670
HYDRANGEA QUERCIFOLIA  'ALICE' OAKLEAF
HYDRANGEA,

0116 6640000000-N 1670  13 EA  19.00 247.00 12.00 156.00GENERIC PLANTING ITEM (EA) 1670
ILEX CORNUTA 'CARISSA', CARISSA HOLLY, 400-500MM,

0117 6640000000-N 1670  8 EA  19.00 152.00 12.00 96.00GENERIC PLANTING ITEM (EA) 1670
ILEX VERTICILLATA 'WINTER RED' WINTER RED HOLLY, 4

0118 6640000000-N 1670  115 EA  18.00 2070.00 12.00 1380.00GENERIC PLANTING ITEM (EA) 1670
ILEX VOMITORIA 'NANA', DWARF YAUPON HOLLY, 400-500

0119 6640000000-N 1670  59 EA  340.00 20060.00 460.00 27140.00GENERIC PLANTING ITEM (EA) 1670
ILEX X 'NELLIE R STEVENS', NELLIE R STEVENS HOLLY,

0120 6640000000-N 1670  630 EA  1.50 945.00 2.00 1260.00GENERIC PLANTING ITEM (EA) 1670
JUNCUS EFFUSUS, SOFT RUSH, 2" PEAT POT

0121 6640000000-N 1670  86 EA  18.00 1548.00 12.00 1032.00GENERIC PLANTING ITEM (EA) 1670
JUNIPERUS HORIZONTALLIS 'BAR  HARBOR' BAR
HARBOR J

0122 6640000000-N 1670  12 EA  145.00 1740.00 70.00 840.00GENERIC PLANTING ITEM (EA) 1670
JUNIPERUS VIRGINIANA, EASTERN RED CEDAR, 1.75-2.5M

0123 6640000000-N 1670  9 EA  155.00 1395.00 461.00 4149.00GENERIC PLANTING ITEM (EA) 1670
LAGERSTROEMIA X 'SIOUX' SIOUX CRAPE MYRTLE,
2.5-3M

0124 6640000000-N 1670  7 EA  19.00 133.00 11.00 77.00GENERIC PLANTING ITEM (EA) 1670
LIGUSTRUM SINENSE 'VARIEGATA', VARIEGATED
LIGUSTRU
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0125 6640000000-N 1670  621 EA  5.00 3105.00 3.00 1863.00GENERIC PLANTING ITEM (EA) 1670
LIRIOPE MUSCARI 'BAR BLUE' BIG BLUE LIYTURF, #1 CO

0126 6640000000-N 1670  4 EA  175.00 700.00 100.00 400.00GENERIC PLANTING ITEM (EA) 1670
MAGNOLIA VIRGINIANA, SWEET BAY MAGNOLIA, 2.5-3M, B

0127 6640000000-N 1670  38 EA  6.50 247.00 4.00 152.00GENERIC PLANTING ITEM (EA) 1670
MUHLENBURGIA CAPILLARIS,PURPLE MUHLY GRASS,
400-50

0128 6640000000-N 1670  61 EA  19.00 1159.00 24.00 1464.00GENERIC PLANTING ITEM (EA) 1670
MYRICA PENNSYLVANICO NORTHERN BAYBERRY,
400-500MM,

0129 6640000000-N 1670  1,425 EA  0.80 1140.00 0.60 855.00GENERIC PLANTING ITEM (EA) 1670
NARCISSUS 'ARTIC GOLD', ARTIC GOLD DAFFFODEL,
BULB

0130 6640000000-N 1670  1,425 EA  0.80 1140.00 0.70 997.50GENERIC PLANTING ITEM (EA) 1670
NARCISSUS 'MOUNT HOOD' MOUNT HOOD DAFFODIL,
BULB

0131 6640000000-N 1670  84 EA  17.00 1428.00 4.00 336.00GENERIC PLANTING ITEM (EA) 1670
PENNISETUM ALOPECUROIDES, FOUNTAIN GRASS,
500-600M

0132 6640000000-N 1670  73 EA  21.00 1533.00 22.00 1606.00GENERIC PLANTING ITEM (EA) 1670
PITTOSPORUM TOBIRA 'WHEELER'  DWARF', WHEELER'S
DW

0133 6640000000-N 1670  70 EA  19.00 1330.00 15.00 1050.00GENERIC PLANTING ITEM (EA) 1670
RAPHIOLEPSIS UMBELLATA 'GULF- STREAM', G S INDIAN

0134 6640000000-N 1670  153 EA  3.50 535.50 2.00 306.00GENERIC PLANTING ITEM (EA) 1670
SEDUM SPECTABILE 'BRILLIANT', BRILLIANT SEDUM, 1 Q

0135 6640000000-N 1670  6 EA  18.00 108.00 15.00 90.00GENERIC PLANTING ITEM (EA) 1670
TERNSTROEMIA GYMNANTHERA, JAPANESE CLEYERA,
400-50

0136 6640000000-N 1670  2 EA  45.00 90.00 110.00 220.00GENERIC PLANTING ITEM (EA) 1670
VITEX AGNUS-CASTUS, CHASTE TREE, 0.9-1.25M, #5 CON

0137 6650000000-M 1670  270 M3  33.00 8910.00 72.43 19556.10MULCH FOR PLANTING
0138 6655000000-M 1670  145 KL  125.00 18125.00 29.06 4213.70WATER FOR PLANTING
0139 6660000000-M 1670  1,523 M2  2.00 3046.00 1.51 2299.73PLANT BED FUMIGATION
0140 6675000000-M SP   345 M2  91.70 31636.50 90.52 31229.40GENERIC PLANTING ITEM (M2)

PATIO PAVEMENT
0141 6820000000-N SP  Lump Sum 20430.00 26318.00UTILITY STORAGE BUILDING
0142 6835000000-M SP   272 M   14.00 3808.00 29.13 7923.36***MM PVC H2O PIPE SCH 40

(20MM)
0143 6835000000-M SP   70 M   14.00 980.00 36.09 2526.30***MM PVC H2O PIPE SCH 40

(80MM)
0144 6855000000-M SP   227 M   14.00 3178.00 31.36 7118.7250MM PVC H2O PIPE SCH 40
0145 6885000000-M SP   24 M2  35.60 854.40 47.36 1136.64150MM CONCRETE REINFORCED PAD
0146 6890000000-M SP  0.7 M3  1962.00 1373.40 4954.28 3468.00CONC STEPS
0147 6895000000-M SP  2.7 M   224.07 604.99 224.08 605.02HANDRAIL ON STEPS
0148 6905000000-N SP   1 EA  2553.00 2553.00 910.00 910.00PICNIC TABLE, TERRZO &STL
0149 6910000000-N SP   4 EA  5809.00 23236.00 5885.00 23540.00PICNIC SHELTER, 1 TABLE
0150 6945000000-M SP   3 EA  500.00 1500.00 1650.00 4950.0019MM POST TYPE HYDRANT
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0151 6970000000-N SP   3 EA  100.00 300.00 165.00 495.00GENERIC REST AREA ITEM (EA)
20MM GATE VALVE AND BOX

0152 6970000000-N SP   6 EA  400.00 2400.00 207.00 1242.00GENERIC REST AREA ITEM (EA)
50MM GATE VALVE AND BOX

0153 6970000000-N SP   3 EA  500.00 1500.00 304.00 912.00GENERIC REST AREA ITEM (EA)
80MM GATE VALVE AND BOX

0154 6970000000-N SP   1 EA  800.00 800.00 1024.00 1024.00GENERIC REST AREA ITEM (EA)
BIKE RACK

0155 6970000000-N SP   1 EA  10775.00 10775.00 10963.00 10963.00GENERIC REST AREA ITEM (EA)
DOUBLE PICNIC SHELTER, TWO PICNIC TABLES

0156 6970000000-N SP   2 EA  790.00 1580.00 480.00 960.00GENERIC REST AREA ITEM (EA)
DRAINAGE BASIN - PATIO

0157 6970000000-N SP   7 EA  2796.57 19575.99 275.00 1925.00GENERIC REST AREA ITEM (EA)
ELECTRICAL JUNCTION BOX (EJB)

0158 6970000000-N SP   1 EA  2500.00 2500.00 2185.00 2185.00GENERIC REST AREA ITEM (EA)
FOOT SHOWER

0159 6970000000-N SP   11 EA  2500.00 27500.00 1381.00 15191.00GENERIC REST AREA ITEM (EA)
IRRIGATION HYRANT

0160 6970000000-N SP   2 EA  350.00 700.00 816.50 1633.00GENERIC REST AREA ITEM (EA)
OUTDOOR  PARK STOVE

0161 6970000000-N SP   1 EA  2635.00 2635.00 4702.00 4702.00GENERIC REST AREA ITEM (EA)
OUTDOOR DRINKING FOUNTAIN     (HCNP)

0162 6970000000-N SP   3 EA  1431.00 4293.00 605.00 1815.00GENERIC REST AREA ITEM (EA)
PARK BENCH

0163 6970000000-N SP   8 EA  1235.00 9880.00 968.00 7744.00GENERIC REST AREA ITEM (EA)
WASTE CONTAINER (PRECAST CONC)

0164 6975000000-N SP  Lump Sum 44479.00 48800.00GENERIC REST AREA ITEM (LS)
ELECTICAL INSTALLATION FOR REST AREA SERVICE
BUILD

0165 6975000000-N SP  Lump Sum 110787.00 207400.00GENERIC REST AREA ITEM (LS)
ELECTICAL INSTALLATION FOR VISITOR CENTER
BUILDING

0166 6975000000-N SP  Lump Sum 201142.00 338960.00GENERIC REST AREA ITEM (LS)
GENERAL CONSTRUCTION OF REST AREA SERVICE
BUILDING

0167 6975000000-N SP  Lump Sum 824000.00 887163.00GENERIC REST AREA ITEM (LS)
GENERAL CONSTRUCTION OF VISITOR BUILDING

0168 6975000000-N SP  Lump Sum 50274.00 58400.00GENERIC REST AREA ITEM (LS)
HEAT & AIR INSTALLATION FOR REST AREA SERVICE
BUIL

0169 6975000000-N SP  Lump Sum 1570.00 1805.96GENERIC REST AREA ITEM (LS)
LANDSCAPE BOULDERS

0170 6975000000-N SP  Lump Sum 83856.00 119712.00GENERIC REST AREA ITEM (LS)
MECHANICAL INSTALLATION FOR VISITOR CENTER
BUILDIN

0171 6975000000-N SP  Lump Sum 41800.00 77900.00GENERIC REST AREA ITEM (LS)
PLUMBING INSTALLATION FOR REST AREA SERVICE
BUILDI

0172 6975000000-N SP  Lump Sum 25080.00 38400.00GENERIC REST AREA ITEM (LS)
PLUMBING INSTALLATION FOR VISITOR CENTER
BUILDING



JUL 18, 2001 09:54 AM DARE

TIP NO K-4003 8.1052501 10:00AM 7 /  7 001

FED AID NO NHS-64(57) 0.591 KM JUL 17 2001 C200181
GRADING, DRAINAGE, PAVING & REST AREA.

REST AREA ON US-64/264. 

R. P. C. CONTRACTING, INC. BARNHILL CONTRACTING CO.,
SOUTHEAST DIVISION

KITTY HAWK,  NC FAYETTEVILLE,  NC  

0173 6975000000-N SP  Lump Sum 3960.00 5930.00GENERIC REST AREA ITEM (LS)
RV DUMP STATION

0174 6975000000-N SP  Lump Sum 1110.00 1500.00GENERIC REST AREA ITEM (LS)
WOOD GATE

0175 6980000000-M SP   141 M   82.00 11562.00 42.95 6055.95GENERIC REST AREA ITEM (M)
100MM PVC/ABS-DWV, SCH 40

0176 6980000000-M SP   18 M   82.00 1476.00 33.14 596.52GENERIC REST AREA ITEM (M)
100MM SANITARY SEWER PIPE, SDR21

0177 6980000000-M SP   240 M   13.22 3172.80 12.20 2928.00GENERIC REST AREA ITEM (M)
120V ELECTRICAL SERVICE IN    CONDUIT

0178 6980000000-M SP   56 M   82.00 4592.00 46.19 2586.64GENERIC REST AREA ITEM (M)
150MM PVC/ABS-DWV, SCH 40

0179 6980000000-M SP   27 M   82.00 2214.00 42.29 1141.83GENERIC REST AREA ITEM (M)
150MM SANITARY SEWER PIPE, SDR 21

0180 6980000000-M SP   38 M   82.00 3116.00 52.69 2002.22GENERIC REST AREA ITEM (M)
200MM PVC/ABS-DWV, SCH 40

0181 6980000000-M SP   33 M   82.00 2706.00 26.71 881.43GENERIC REST AREA ITEM (M)
50MM PVC/ABS-DWV, SCH 40

0182 6980000000-M SP   74 M   82.00 6068.00 18.21 1347.54GENERIC REST AREA ITEM (M)
80MM PVC ENCASEMENT PIPE

0183 6980000000-M SP   9 M   286.00 2574.00 166.67 1500.03GENERIC REST AREA ITEM (M)
BOARD ON BOARD FENCE

0184 6980000000-M SP   125 M   49.20 6150.00 51.31 6413.75GENERIC REST AREA ITEM (M)
LANDSCAPE CURB

0185 6980000000-M SP   28 M   230.20 6445.60 216.08 6050.24GENERIC REST AREA ITEM (M)
METAL PICKET FENCE

0186 6980000000-M SP   28 M   738.20 20669.60 695.80 19482.40GENERIC REST AREA ITEM (M)
SEATWALL  A

0187 6980000000-M SP   18 M   738.20 13287.60 697.83 12560.94GENERIC REST AREA ITEM (M)
SEATWALL  B

0188 6985000000-M SP   1 M3  654.00 654.00 6300.00 6300.00GENERIC REST AREA ITEM (M3)
RETAINING WALL

 

    TOTAL 4640206.80 TOTAL 4874247.09CONTRACT TOTAL

 

    SUB-TOTAL 4640206.80 SUB-TOTAL 4874247.09ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4640206.80R. P. C. CONTRACTING, INC.
  **  2  4874247.09BARNHILL CONTRACTING CO., SOUTHEAST DIVISION
    ** IMPROPER PROPOSAL FORM
    

** DENOTES IRREGULAR BID



JUL 18, 2001 09:54 AM LENOIR

TIP NO B-2149 8.1200601 10:00AM 1 /  6 002

FED AID NO BRSTP-70(36) 0.486 MI JUL 17 2001 C200169
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SOUTHWEST CREEK & APPROACHES ON US-70 EBL. 

SANFORD CONTRACTORS, INC. S. T. WOOTEN CORPORATION T. A. LOVING COMPANY

SANFORD,  NC WILSON,  NC GOLDSBORO,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 51000.00 55600.00 59500.00MOBILIZATION
0002 0000400000-N SP  Lump Sum 30000.00 44500.00 25000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 14000.00 8000.00 10000.00REINF BRG APPR **********

(24+72.401)
0004 0043000000-N 226 Lump Sum 118000.00 89500.00 140000.00GRADING
0005 0050000000-E 226  1 ACR 500.00 500.00 8000.00 8000.00 2000.00 2000.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  500 CY  8.85 4425.00 9.25 4625.00 8.85 4425.00UNDERCUT EXCAVATION
0007 0070000000-E SP   200 CY  14.30 2860.00 14.85 2970.00 14.30 2860.00SELECT GRANULAR MATERIAL
0008 0077000000-E SP   200 SY  9.60 1920.00 10.25 2050.00 9.60 1920.00SOIL STABILIZATION FABRIC
0009 0318000000-E 300  30 TON 32.25 967.50 32.25 967.50 32.25 967.50FNDATION MATL, MINOR STRS
0010 0342000000-E SP   64 LF  40.65 2601.60 40.65 2601.60 40.65 2601.60**" SIDE DRAIN PIPE

(18")
0011 0342000000-E SP   128 LF  37.65 4819.20 37.65 4819.20 37.65 4819.20**" SIDE DRAIN PIPE

(24")
0012 0372000000-E 310  20 LF  42.25 845.00 42.25 845.00 42.25 845.0018" RC PIPE CULV III
0013 0708000000-E 324  64 LF  41.85 2678.40 41.85 2678.40 41.85 2678.4015" BCCSP B 0.064"
0014 0806000000-E 324  4 EA  174.55 698.20 200.00 800.00 174.55 698.2015" BCCS ELB B 0.064"
0015 1220000000-E 545  250 TON 20.25 5062.50 21.00 5250.00 20.25 5062.50INCIDENTAL STONE BASE
0016 1491000000-E SP   1,225 TON 36.00 44100.00 38.00 46550.00 36.00 44100.00ASP CONC BASE CRS B25.0C
0017 1498000000-E SP   150 TON 43.00 6450.00 45.00 6750.00 43.00 6450.00ASP CONC INTR CRS I19.0B
0018 1503000000-E SP   545 TON 38.65 21064.25 40.00 21800.00 38.65 21064.25ASP CONC INTR CRS I19.0C
0019 1519000000-E SP   130 TON 52.80 6864.00 55.00 7150.00 52.80 6864.00ASP CONC SURF CRS S9.5B
0020 1539000000-E SP   1,565 TON 40.20 62913.00 43.00 67295.00 40.20 62913.00ASP CONC SURF CRS S12.5C
0021 1560000000-E SP   94 TON 212.15 19942.10 220.00 20680.00 212.15 19942.10ASP FOR PLANT MIX  PG64-22
0022 1565000000-E SP   86 TON 215.30 18515.80 225.00 19350.00 215.30 18515.80ASP FOR PLANT MIX PG70-22
0023 1693000000-E 654  200 TON 71.10 14220.00 80.00 16000.00 71.10 14220.00ASPH PM PAVEMENT REPAIR
0024 2011000000-E 810  148 LF  16.20 2397.60 18.00 2664.00 16.20 2397.60PIPE REMOVAL
0025 2253000000-E 840  1 CY  756.20 756.20 800.00 800.00 756.20 756.20PIPE COLLARS
0026 2286000000-N 840  5 EA  840.00 4200.00 875.00 4375.00 840.00 4200.00MASNRY DRAINAGE STRUCT
0027 2308000000-E 840 3.78 LF  210.00 793.80 250.00 945.00 210.00 793.80MASNRY DRAINAGE STRUCT
0028 2363000000-N 840  3 EA  525.00 1575.00 550.00 1650.00 525.00 1575.00FRAME W/2GRTS 840.***** STD

(840.24)
0029 2363000000-N 840  2 EA  315.00 630.00 350.00 700.00 315.00 630.00FRAME W/2GRTS 840.***** STD

(840.29)
0030 2556000000-E 846  225 LF  35.00 7875.00 38.00 8550.00 35.00 7875.00SHOULDER BERM GUTTER
0031 2845000000-N 858  1 EA  315.00 315.00 315.00 315.00 315.00 315.00ADJ METER OR VALVE BOXES
0032 3030000000-E 862  1,375 LF  8.25 11343.75 8.75 12031.25 8.75 12031.25STL BM GUARDRAIL
0033 3150000000-N 862  5 EA  30.00 150.00 35.00 175.00 35.00 175.00ADDIT GUARDRAIL POSTS
0034 3210000000-N 862  2 EA  400.00 800.00 400.00 800.00 400.00 800.00GR ANCHOR TYPE CAT-1
0035 3255000000-N 862  4 EA  1000.00 4000.00 1100.00 4400.00 1100.00 4400.00GR ANCHOR TYPE XV
0036 3270000000-N SP   2 EA  1400.00 2800.00 1600.00 3200.00 1600.00 3200.00GR ANCHOR TYPE 350
0037 3285000000-N SP   4 EA  1100.00 4400.00 1250.00 5000.00 1250.00 5000.00GR ANCHOR TYPE M-350
0038 3300000000-N 862  2 EA  1000.00 2000.00 900.00 1800.00 900.00 1800.00GR ANCHOR TYPE XI



JUL 18, 2001 09:54 AM LENOIR

TIP NO B-2149 8.1200601 10:00AM 2 /  6 002

FED AID NO BRSTP-70(36) 0.486 MI JUL 17 2001 C200169
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SOUTHWEST CREEK & APPROACHES ON US-70 EBL. 

SANFORD CONTRACTORS, INC. S. T. WOOTEN CORPORATION T. A. LOVING COMPANY

SANFORD,  NC WILSON,  NC GOLDSBORO,  NC

0039 3330000000-N 862  2 EA  400.00 800.00 300.00 600.00 300.00 600.00GR ANCHOR TYPE XIII
0040 3360000000-E 863  1,800 LF  1.00 1800.00 1.00 1800.00 1.00 1800.00REMOVE EXISTING GUARDRAIL
0041 3649000000-E 868  10 TON 50.00 500.00 50.00 500.00 60.00 600.00PLAIN RIP RAP, CLASS B
0042 3656000000-E 868  20 SY  5.00 100.00 12.00 240.00 5.60 112.00FILTER FABRIC FOR DRAINGE
0043 4400000000-E SP   445 SF  15.00 6675.00 7.50 3337.50 6.75 3003.75WORK ZONE SIGNS (FIXED)
0044 4405000000-E SP   230 SF  25.00 5750.00 20.00 4600.00 7.00 1610.00WORK ZONE SIGNS (PORTABLE
0045 4410000000-E SP   50 SF  15.00 750.00 6.00 300.00 7.50 375.00WORK ZONE SIGNS (BARRICDE
0046 4415000000-N 1115  2 EA  1500.00 3000.00 5900.00 11800.00 6500.00 13000.00FLASHING ARROW PNL TYPE C
0047 4430000000-N 1130  70 EA  60.00 4200.00 60.00 4200.00 72.70 5089.00DRUMS
0048 4435000000-N 1135  25 EA  30.00 750.00 25.00 625.00 35.43 885.75CONES
0049 4445000000-E SP   48 LF  15.00 720.00 12.00 576.00 14.38 690.24BARRICADES (TYPE III)
0050 4460000000-N 1155  6 EA  200.00 1200.00 275.00 1650.00 87.34 524.04WARNING LIGHTS (TYPE B)
0051 4475000000-N 1165  1 EA  1400.00 1400.00 8400.00 8400.00 7481.00 7481.00TRUCK MTD IMP ATTN 45 MPH
0052 4485000000-E 1170  430 LF  18.00 7740.00 20.00 8600.00 20.29 8724.70PORT CONC BARRIER
0053 4490000000-E 1170  1,310 LF  22.00 28820.00 25.00 32750.00 24.20 31702.00PORT CONC BARRIER(ANCHRD)
0054 4650000000-N 1251  150 EA  10.00 1500.00 5.00 750.00 5.30 795.00TEMP RAISED PVMT MRKS
0055 4685000000-E 1205  19,930 LF  0.60 11958.00 0.65 12954.50 0.69 13751.70THERMO PVT MKG LINES 4"90
0056 4686000000-E 1205  2,798 LF  0.66 1846.68 0.65 1818.70 0.69 1930.62THERMO PVT MKG LINES 4"120
0057 4695000000-E 1205  575 LF  2.00 1150.00 2.00 1150.00 2.12 1219.008"WIDE THERMO 90 MILS
0058 4725000000-E 1205  3 EA  100.00 300.00 125.00 375.00 132.50 397.50THERMO PVT SYMBOL 90MILS
0059 4810000000-E 1205  24,192 LF  0.30 7257.60 0.35 8467.20 0.35 8467.20PAINT PVMT MARKINGS 4"
0060 4845000000-N 1205  24 EA  45.00 1080.00 40.00 960.00 40.00 960.00PAINT PVT MKG SYMBOL
0061 4900000000-N 1252  195 EA  7.00 1365.00 5.00 975.00 5.00 975.00PERM RAISED PVMT MARKERS
0062 6000000000-E 1605  1,140 LF  1.74 1983.60 2.50 2850.00 1.74 1983.60TEMPORARY SILT FENCE
0063 6009000000-E 1610  120 TON 31.65 3798.00 35.00 4200.00 31.65 3798.00EROS CONTRL STONE CL B
0064 6012000000-E 1610  90 TON 34.55 3109.50 11.00 990.00 35.00 3150.00SEDIMENT CONTROL STONE
0065 6015000000-E 1615 6.5 ACR 500.00 3250.00 500.00 3250.00 500.00 3250.00TEMPORARY MULCHING
0066 6018000000-E 1620  250 LB  5.00 1250.00 5.00 1250.00 5.00 1250.00SEED FOR TEMP SEEDING
0067 6021000000-E 1620  1 TON 500.00 500.00 500.00 500.00 500.00 500.00FERT FOR TEMP SEEDING
0068 6024000000-E 1622  50 LF  12.65 632.50 13.50 675.00 9.00 450.00TEMPORARY SLOPE DRAINS
0069 6027000000-N 1622  1 EA  207.00 207.00 110.00 110.00 75.00 75.00INLET PROTCN @ SLOPE DRNS
0070 6030000000-E 1630  346 CY  19.00 6574.00 10.00 3460.00 5.00 1730.00SILT EXCAVATION
0071 6033000000-E 1631  975 SY  2.00 1950.00 2.00 1950.00 2.00 1950.00SYNTHETIC ROVING
0072 6036000000-E 1631  920 SY  1.45 1334.00 1.45 1334.00 2.00 1840.00MATTING FOR EROS CONTROL
0073 6042000000-E 1632  200 LF  10.65 2130.00 5.50 1100.00 26.54 5308.001/4" HARDWARE CLOTH
0074 6084000000-E 1660 6.5 ACR 1290.00 8385.00 1500.00 9750.00 2000.00 13000.00SEEDING AND MULCHING
0075 6087000000-E 1660  4 ACR 45.00 180.00 45.00 180.00 50.00 200.00MOWING
0076 6090000000-E 1661  50 LB  5.80 290.00 8.00 400.00 6.00 300.00SEED FOR REPAIR SEEDING
0077 6093000000-E 1661 0.25 TON 600.00 150.00 700.00 175.00 1000.00 250.00FERT FOR REPAIR SEEDING
0078 6096000000-E 1662  150 LB  2.00 300.00 2.00 300.00 2.00 300.00SEED FOR SUPP SEEDING
0079 6102000000-E 1663  175 SY  6.25 1093.75 9.00 1575.00 10.00 1750.00SODDING



JUL 18, 2001 09:54 AM LENOIR

TIP NO B-2149 8.1200601 10:00AM 3 /  6 002

FED AID NO BRSTP-70(36) 0.486 MI JUL 17 2001 C200169
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SOUTHWEST CREEK & APPROACHES ON US-70 EBL. 

SANFORD CONTRACTORS, INC. S. T. WOOTEN CORPORATION T. A. LOVING COMPANY

SANFORD,  NC WILSON,  NC GOLDSBORO,  NC

0080 6105000000-E 1663 2.9 M/G 95.00 275.50 95.00 275.50 400.00 1160.00WATER
0081 6108000000-E 1665  5 TON 350.00 1750.00 350.00 1750.00 500.00 2500.00FERTILIZER TOPDRESSING
0082 6114000000-N SP   1 HR  50.00 50.00 50.00 50.00 25.00 25.00SPECIALIZED HAND MOWING
0083 6117000000-N SP   8 EA  200.00 1600.00 250.00 2000.00 100.00 800.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0084 8021000000-N SP  Lump Sum 62000.00 50000.00 65000.00REMV EXIST STR **********
(24+72.40-EBL)

0085 8119000000-E 412  118 CY  23.50 2773.00 14.50 1711.00 15.00 1770.00UNCLASSIFIED STR EXCAV
0086 8182000000-E 420 58.4 CY  700.00 40880.00 925.00 54020.00 925.00 54020.00CLASS A CONCRETE (BRIDGE)
0087 8210000000-N 422 Lump Sum 20000.00 17600.00 18000.00BRG APPR SLAB ***********

(24+72.40-EBL)
0088 8217000000-E 425  9,478 LB  0.76 7203.28 0.54 5118.12 1.00 9478.00REINF STEEL (BRIDGE)
0089 8364000000-E 450  980 LF  26.00 25480.00 26.00 25480.00 32.00 31360.00HP12X53 PILES
0090 8386000000-E 450  1,120 LF  62.50 70000.00 74.50 83440.00 63.00 70560.00PP18X0.50 STL PILE
0091 8503000000-E 460  330 LF  58.00 19140.00 48.50 16005.00 49.00 16170.00CONCRETE BARRIER RAIL
0092 8608000000-E 868  553 TON 40.00 22120.00 39.50 21843.50 43.00 23779.00PLAIN RIP RAP II (2'-0")
0093 8622000000-E 868  615 SY  2.50 1537.50 3.00 1845.00 1.50 922.50FILTER FABRIC FOR DRAINAGE
0094 8657000000-N SP  Lump Sum 5300.00 5000.00 9000.00ELASTOMERIC BEARINGS
0095 8762000000-E SP  2,304.75 LF  80.00 184380.00 89.50 206275.13 106.00 244303.503'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1070751.81 TOTAL 1120078.10 TOTAL 1198021.50CONTRACT TOTAL

 

    SUB-TOTAL 609938.03 SUB-TOTAL 631740.35 SUB-TOTAL 653658.50ROADWAY ITEMS
    SUB-TOTAL 460813.78 SUB-TOTAL 488337.75 SUB-TOTAL 544363.00STRUCTURE ITEMS



JUL 18, 2001 09:54 AM LENOIR

TIP NO B-2149 8.1200601 10:00AM 4 /  6 002

FED AID NO BRSTP-70(36) 0.486 MI JUL 17 2001 C200169
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SOUTHWEST CREEK & APPROACHES ON US-70 EBL. 

TRADER CONSTRUCTION CO. ALLEN GRADING COMPANY, INC.

NEW BERN,  NC GOLDSBORO,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 62500.00 70000.00MOBILIZATION
0002 0000400000-N SP  Lump Sum 20500.00 22000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 12500.00 15000.00REINF BRG APPR **********

(24+72.401)
0004 0043000000-N 226 Lump Sum 200650.00 100000.00GRADING
0005 0050000000-E 226  1 ACR 2000.00 2000.00 800.00 800.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  500 CY  11.50 5750.00 5.00 2500.00UNDERCUT EXCAVATION
0007 0070000000-E SP   200 CY  9.50 1900.00 9.00 1800.00SELECT GRANULAR MATERIAL
0008 0077000000-E SP   200 SY  2.15 430.00 1.25 250.00SOIL STABILIZATION FABRIC
0009 0318000000-E 300  30 TON 29.50 885.00 50.00 1500.00FNDATION MATL, MINOR STRS
0010 0342000000-E SP   64 LF  31.00 1984.00 18.00 1152.00**" SIDE DRAIN PIPE

(18")
0011 0342000000-E SP   128 LF  46.50 5952.00 30.00 3840.00**" SIDE DRAIN PIPE

(24")
0012 0372000000-E 310  20 LF  55.00 1100.00 30.00 600.0018" RC PIPE CULV III
0013 0708000000-E 324  64 LF  39.25 2512.00 25.00 1600.0015" BCCSP B 0.064"
0014 0806000000-E 324  4 EA  135.00 540.00 170.00 680.0015" BCCS ELB B 0.064"
0015 1220000000-E 545  250 TON 18.75 4687.50 18.00 4500.00INCIDENTAL STONE BASE
0016 1491000000-E SP   1,225 TON 36.00 44100.00 45.00 55125.00ASP CONC BASE CRS B25.0C
0017 1498000000-E SP   150 TON 43.00 6450.00 38.00 5700.00ASP CONC INTR CRS I19.0B
0018 1503000000-E SP   545 TON 38.65 21064.25 38.00 20710.00ASP CONC INTR CRS I19.0C
0019 1519000000-E SP   130 TON 52.80 6864.00 50.00 6500.00ASP CONC SURF CRS S9.5B
0020 1539000000-E SP   1,565 TON 40.20 62913.00 50.00 78250.00ASP CONC SURF CRS S12.5C
0021 1560000000-E SP   94 TON 212.15 19942.10 250.00 23500.00ASP FOR PLANT MIX  PG64-22
0022 1565000000-E SP   86 TON 215.30 18515.80 250.00 21500.00ASP FOR PLANT MIX PG70-22
0023 1693000000-E 654  200 TON 35.00 7000.00 150.00 30000.00ASPH PM PAVEMENT REPAIR
0024 2011000000-E 810  148 LF  25.00 3700.00 8.00 1184.00PIPE REMOVAL
0025 2253000000-E 840  1 CY  525.00 525.00 600.00 600.00PIPE COLLARS
0026 2286000000-N 840  5 EA  2150.00 10750.00 1200.00 6000.00MASNRY DRAINAGE STRUCT
0027 2308000000-E 840 3.78 LF  675.00 2551.50 160.00 604.80MASNRY DRAINAGE STRUCT
0028 2363000000-N 840  3 EA  225.00 675.00 310.00 930.00FRAME W/2GRTS 840.***** STD

(840.24)
0029 2363000000-N 840  2 EA  225.00 450.00 350.00 700.00FRAME W/2GRTS 840.***** STD

(840.29)
0030 2556000000-E 846  225 LF  25.00 5625.00 30.00 6750.00SHOULDER BERM GUTTER
0031 2845000000-N 858  1 EA  950.00 950.00 200.00 200.00ADJ METER OR VALVE BOXES
0032 3030000000-E 862  1,375 LF  9.56 13145.00 9.55 13131.25STL BM GUARDRAIL
0033 3150000000-N 862  5 EA  40.00 200.00 40.00 200.00ADDIT GUARDRAIL POSTS
0034 3210000000-N 862  2 EA  500.00 1000.00 500.00 1000.00GR ANCHOR TYPE CAT-1
0035 3255000000-N 862  4 EA  1100.00 4400.00 1100.00 4400.00GR ANCHOR TYPE XV
0036 3270000000-N SP   2 EA  1700.00 3400.00 1700.00 3400.00GR ANCHOR TYPE 350
0037 3285000000-N SP   4 EA  1600.00 6400.00 1600.00 6400.00GR ANCHOR TYPE M-350
0038 3300000000-N 862  2 EA  1000.00 2000.00 1000.00 2000.00GR ANCHOR TYPE XI



JUL 18, 2001 09:54 AM LENOIR
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FED AID NO BRSTP-70(36) 0.486 MI JUL 17 2001 C200169
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SOUTHWEST CREEK & APPROACHES ON US-70 EBL. 

TRADER CONSTRUCTION CO. ALLEN GRADING COMPANY, INC.

NEW BERN,  NC GOLDSBORO,  NC  

0039 3330000000-N 862  2 EA  400.00 800.00 400.00 800.00GR ANCHOR TYPE XIII
0040 3360000000-E 863  1,800 LF  1.00 1800.00 1.00 1800.00REMOVE EXISTING GUARDRAIL
0041 3649000000-E 868  10 TON 58.00 580.00 40.00 400.00PLAIN RIP RAP, CLASS B
0042 3656000000-E 868  20 SY  8.50 170.00 3.25 65.00FILTER FABRIC FOR DRAINGE
0043 4400000000-E SP   445 SF  6.75 3003.75 7.75 3448.75WORK ZONE SIGNS (FIXED)
0044 4405000000-E SP   230 SF  4.50 1035.00 13.50 3105.00WORK ZONE SIGNS (PORTABLE
0045 4410000000-E SP   50 SF  5.00 250.00 15.00 750.00WORK ZONE SIGNS (BARRICDE
0046 4415000000-N 1115  2 EA  8000.00 16000.00 4178.00 8356.00FLASHING ARROW PNL TYPE C
0047 4430000000-N 1130  70 EA  95.00 6650.00 45.00 3150.00DRUMS
0048 4435000000-N 1135  25 EA  17.00 425.00 20.00 500.00CONES
0049 4445000000-E SP   48 LF  11.00 528.00 15.00 720.00BARRICADES (TYPE III)
0050 4460000000-N 1155  6 EA  250.00 1500.00 90.00 540.00WARNING LIGHTS (TYPE B)
0051 4475000000-N 1165  1 EA  8500.00 8500.00 7500.00 7500.00TRUCK MTD IMP ATTN 45 MPH
0052 4485000000-E 1170  430 LF  40.00 17200.00 38.00 16340.00PORT CONC BARRIER
0053 4490000000-E 1170  1,310 LF  60.00 78600.00 75.00 98250.00PORT CONC BARRIER(ANCHRD)
0054 4650000000-N 1251  150 EA  5.00 750.00 5.00 750.00TEMP RAISED PVMT MRKS
0055 4685000000-E 1205  19,930 LF  0.65 12954.50 0.65 12954.50THERMO PVT MKG LINES 4"90
0056 4686000000-E 1205  2,798 LF  0.65 1818.70 0.65 1818.70THERMO PVT MKG LINES 4"120
0057 4695000000-E 1205  575 LF  2.00 1150.00 2.00 1150.008"WIDE THERMO 90 MILS
0058 4725000000-E 1205  3 EA  125.00 375.00 125.00 375.00THERMO PVT SYMBOL 90MILS
0059 4810000000-E 1205  24,192 LF  0.35 8467.20 0.35 8467.20PAINT PVMT MARKINGS 4"
0060 4845000000-N 1205  24 EA  40.00 960.00 40.00 960.00PAINT PVT MKG SYMBOL
0061 4900000000-N 1252  195 EA  5.00 975.00 5.00 975.00PERM RAISED PVMT MARKERS
0062 6000000000-E 1605  1,140 LF  1.75 1995.00 5.00 5700.00TEMPORARY SILT FENCE
0063 6009000000-E 1610  120 TON 42.00 5040.00 34.00 4080.00EROS CONTRL STONE CL B
0064 6012000000-E 1610  90 TON 25.00 2250.00 26.00 2340.00SEDIMENT CONTROL STONE
0065 6015000000-E 1615 6.5 ACR 500.00 3250.00 500.00 3250.00TEMPORARY MULCHING
0066 6018000000-E 1620  250 LB  5.00 1250.00 5.00 1250.00SEED FOR TEMP SEEDING
0067 6021000000-E 1620  1 TON 500.00 500.00 500.00 500.00FERT FOR TEMP SEEDING
0068 6024000000-E 1622  50 LF  28.00 1400.00 12.00 600.00TEMPORARY SLOPE DRAINS
0069 6027000000-N 1622  1 EA  450.00 450.00 175.00 175.00INLET PROTCN @ SLOPE DRNS
0070 6030000000-E 1630  346 CY  18.00 6228.00 4.00 1384.00SILT EXCAVATION
0071 6033000000-E 1631  975 SY  2.00 1950.00 2.00 1950.00SYNTHETIC ROVING
0072 6036000000-E 1631  920 SY  2.00 1840.00 1.45 1334.00MATTING FOR EROS CONTROL
0073 6042000000-E 1632  200 LF  10.00 2000.00 5.00 1000.001/4" HARDWARE CLOTH
0074 6084000000-E 1660 6.5 ACR 2000.00 13000.00 1295.00 8417.50SEEDING AND MULCHING
0075 6087000000-E 1660  4 ACR 50.00 200.00 45.00 180.00MOWING
0076 6090000000-E 1661  50 LB  6.00 300.00 5.80 290.00SEED FOR REPAIR SEEDING
0077 6093000000-E 1661 0.25 TON 1000.00 250.00 600.00 150.00FERT FOR REPAIR SEEDING
0078 6096000000-E 1662  150 LB  2.00 300.00 2.00 300.00SEED FOR SUPP SEEDING
0079 6102000000-E 1663  175 SY  10.00 1750.00 6.25 1093.75SODDING



JUL 18, 2001 09:54 AM LENOIR

TIP NO B-2149 8.1200601 10:00AM 6 /  6 002

FED AID NO BRSTP-70(36) 0.486 MI JUL 17 2001 C200169
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SOUTHWEST CREEK & APPROACHES ON US-70 EBL. 

TRADER CONSTRUCTION CO. ALLEN GRADING COMPANY, INC.

NEW BERN,  NC GOLDSBORO,  NC  

0080 6105000000-E 1663 2.9 M/G 400.00 1160.00 95.00 275.50WATER
0081 6108000000-E 1665  5 TON 500.00 2500.00 350.00 1750.00FERTILIZER TOPDRESSING
0082 6114000000-N SP   1 HR  25.00 25.00 50.00 50.00SPECIALIZED HAND MOWING
0083 6117000000-N SP   8 EA  100.00 800.00 200.00 1600.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0084 8021000000-N SP  Lump Sum 58000.00 90000.00REMV EXIST STR **********
(24+72.40-EBL)

0085 8119000000-E 412  118 CY  15.00 1770.00 15.00 1770.00UNCLASSIFIED STR EXCAV
0086 8182000000-E 420 58.4 CY  865.00 50516.00 975.00 56940.00CLASS A CONCRETE (BRIDGE)
0087 8210000000-N 422 Lump Sum 20800.00 18000.00BRG APPR SLAB ***********

(24+72.40-EBL)
0088 8217000000-E 425  9,478 LB  0.75 7108.50 1.10 10425.80REINF STEEL (BRIDGE)
0089 8364000000-E 450  980 LF  38.50 37730.00 32.00 31360.00HP12X53 PILES
0090 8386000000-E 450  1,120 LF  76.50 85680.00 64.00 71680.00PP18X0.50 STL PILE
0091 8503000000-E 460  330 LF  45.00 14850.00 50.00 16500.00CONCRETE BARRIER RAIL
0092 8608000000-E 868  553 TON 55.00 30415.00 42.00 23226.00PLAIN RIP RAP II (2'-0")
0093 8622000000-E 868  615 SY  2.50 1537.50 1.20 738.00FILTER FABRIC FOR DRAINAGE
0094 8657000000-N SP  Lump Sum 5000.00 9000.00ELASTOMERIC BEARINGS
0095 8762000000-E SP  2,304.75 LF  88.50 203970.38 125.00 288093.753'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1296818.68 TOTAL 1343585.50CONTRACT TOTAL

 

    SUB-TOTAL 779441.30 SUB-TOTAL 725851.95ROADWAY ITEMS
    SUB-TOTAL 517377.38 SUB-TOTAL 617733.55STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

  **  1  1070751.81SANFORD CONTRACTORS, INC.
    ** BID EXECUTED IMPROPERLY
     2  1120078.10S. T. WOOTEN CORPORATION
     3  1198021.50T. A. LOVING COMPANY
     4  1296818.68TRADER CONSTRUCTION CO.
     5  1343585.50ALLEN GRADING COMPANY, INC.
    

** DENOTES IRREGULAR BID



JUL 18, 2001 09:54 AM LENOIR

TIP NO R-2719BA 8.2200103 10:00AM 1 /  18 003

FED AID NO STP-0224(5) 3.383 KM JUL 17 2001 C200178
GRADING, DRAINAGE, PAVING & STRUCTURE.

CRESCENT RD IN KINSTON FROM US-258 TO SR-1572 (ROUSE RD). 

BMCO CONSTRUCTION, INC. C. M. LINDSAY & SONS, INC. PLT CONSTRUCTION CO., INC.

LUMBERTON,  NC LUMBERTON,  NC WILSON,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 387000.00 395000.00 380000.00MOBILIZATION
0002 0000700000-N SP  Lump Sum 38000.00 25000.00 20000.00FIELD OFFICE
0003 0001000000-M 200 Lump Sum 395000.00 425000.00 600000.00CLEARING & GRUBBING
0004 0008000000-M 200 0.8 HA  9000.00 7200.00 8645.00 6916.00 8645.00 6916.00SUPP CLEARING & GRUBBING
0005 0015000000-N 205  1 EA  1000.00 1000.00 750.00 750.00 700.00 700.00SEALING ABANDONED WELLS
0006 0022000000-M 225  2,650 M3  8.20 21730.00 3.50 9275.00 5.50 14575.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 10000.00 12900.00 15000.00REINF BRG APPR **********

(110+22.00 -WBL)
0008 0029000000-N SP  Lump Sum 10000.00 12900.00 15000.00REINF BRG APPR **********

(110+22.00-EBL)
0009 0036000000-M 225  8,000 M3  4.60 36800.00 3.00 24000.00 4.25 34000.00UNDERCUT EXCAVATION
0010 0070000000-M SP   5,500 M3  5.05 27775.00 4.98 27390.00 4.95 27225.00SELECT GRANULAR MATERIAL
0011 0077000000-M SP   1,000 M2  4.00 4000.00 1.50 1500.00 2.00 2000.00SOIL STABILIZATION FABRIC
0012 0080000000-M SP   300 MTN 18.00 5400.00 18.00 5400.00 19.00 5700.00CLASS IV SUBGRD STABILIZATION
0013 0106000000-M 230  313,000 M3  4.55 1424150.00 4.98 1558740.00 4.95 1549350.00BORROW EXCAVATION
0014 0134000000-M 240  9,800 M3  8.50 83300.00 2.50 24500.00 5.50 53900.00DRAINAGE DITCH EXCAVATION
0015 0148000000-M SP   14 M   100.00 1400.00 22.00 308.00 160.00 2240.00PIPE CLEANOUT
0016 0156000000-M SP   3,100 M2  2.50 7750.00 2.00 6200.00 1.50 4650.00REMOVAL OF EXT ASPHALT PVM'T
0017 0177000000-M SP   2,300 M2  2.00 4600.00 1.00 2300.00 1.00 2300.00BREAKING OF EXT ASPH PVMT
0018 0192000000-N 260  21 HR  200.00 4200.00 150.00 3150.00 100.00 2100.00PROOF ROLLING
0019 0255000000-M SP   44 MTN 100.00 4400.00 65.00 2860.00 95.00 4180.00GENERIC GRADING ITEM (MTN)

BOULDERS
0020 0318000000-M 300  550 MTN 25.00 13750.00 22.00 12100.00 18.00 9900.00FND CONDIT MAT'L MIN STR
0021 0342000000-M SP  8.4 M   90.00 756.00 50.84 427.06 50.00 420.00****MM SIDE DRAIN PIPE

(375MM)
0022 0342000000-M SP   36 M   95.00 3420.00 65.00 2340.00 57.00 2052.00****MM SIDE DRAIN PIPE

(450MM)
0023 0342000000-M SP  2.4 M   200.00 480.00 81.60 195.84 67.00 160.80****MM SIDE DRAIN PIPE

(600MM)
0024 0342000000-M SP  20.4 M   150.00 3060.00 118.10 2409.24 89.00 1815.60****MM SIDE DRAIN PIPE

(750MM)
0025 0366000000-M 310  810 M   65.00 52650.00 55.84 45230.40 57.00 46170.00375MM RCP CULV CLASS III
0026 0372000000-M 310  72 M   72.00 5184.00 60.68 4368.96 65.00 4680.00450MM RCP CULV CLASS III
0027 0378000000-M 310  234 M   88.00 20592.00 80.92 18935.28 85.00 19890.00600MM RCP CULV CLASS III
0028 0390000000-M 310  390 M   150.00 58500.00 144.32 56284.80 145.00 56550.00900MM RCP CULV CLASS III
0029 0396000000-M 310  90 M   180.00 16200.00 177.12 15940.80 175.00 15750.001050MM RCP CULV CLASS III
0030 0684000000-M 324  18 M   70.00 1260.00 57.00 1026.00 40.00 720.00***MM BCCSP B ****

(300MM, 1.63MM)
0031 1011000000-N 500 Lump Sum 210000.00 150000.00 125000.00FINE GRADING
0032 1110000000-M 510  5,000 MTN 15.00 75000.00 13.85 69250.00 17.50 87500.00STABILIZER AGGREGATE
0033 1121000000-M 520  49,700 MTN 11.90 591430.00 13.85 688345.00 15.90 790230.00AGGREGATE BASE COURSE
0034 1220000000-M 545  500 MTN 20.00 10000.00 15.00 7500.00 17.50 8750.00INCIDENTAL STONE BASE
0035 1275000000-M 600  2,800 L   0.75 2100.00 0.75 2100.00 0.75 2100.00PRIME COAT
0036 1489000000-M SP   320 MTN 34.00 10880.00 34.00 10880.00 34.00 10880.00ASP CONC BASE CRS B25.0B



JUL 18, 2001 09:54 AM LENOIR

TIP NO R-2719BA 8.2200103 10:00AM 2 /  18 003

FED AID NO STP-0224(5) 3.383 KM JUL 17 2001 C200178
GRADING, DRAINAGE, PAVING & STRUCTURE.

CRESCENT RD IN KINSTON FROM US-258 TO SR-1572 (ROUSE RD). 

BMCO CONSTRUCTION, INC. C. M. LINDSAY & SONS, INC. PLT CONSTRUCTION CO., INC.

LUMBERTON,  NC LUMBERTON,  NC WILSON,  NC

0037 1491000000-M SP   240 MTN 35.00 8400.00 35.00 8400.00 35.00 8400.00ASP CONC BASE CRS B25.0C
0038 1498000000-M SP   200 MTN 36.00 7200.00 36.00 7200.00 36.00 7200.00ASP CONC INTR CRS I19.0B
0039 1503000000-M SP   17,000 MTN 33.00 561000.00 33.00 561000.00 33.00 561000.00ASP CONC INTR CRS I19.0C
0040 1519000000-M SP   580 MTN 46.00 26680.00 46.00 26680.00 46.00 26680.00ASP CONC SURF CRS S9.5B
0041 1539000000-M SP   14,800 MTN 34.00 503200.00 34.00 503200.00 34.00 503200.00ASP CONC SURF CRS S12.5C
0042 1560000000-M SP   880 MTN 190.00 167200.00 190.00 167200.00 190.00 167200.00ASP FOR PLANT MIX  PG64-22
0043 1565000000-M SP   820 MTN 210.00 172200.00 210.00 172200.00 210.00 172200.00ASP FOR PLANT MIX  PG70-22
0044 2011000000-M 810  280 M   14.00 3920.00 18.00 5040.00 18.00 5040.00PIPE REMOVAL
0045 2022000000-M 815  125 M3  10.50 1312.50 10.50 1312.50 8.50 1062.50SUBDRAIN EXCAVATION
0046 2033000000-M 815  65 M3  39.25 2551.25 39.25 2551.25 30.00 1950.00SUBDR FINE AGGREGATE
0047 2044000000-M 815  150 M   16.40 2460.00 16.40 2460.00 7.75 1162.50150MM PERF SUBDR PIPE
0048 2055000000-M 815  15 EA  0.50 7.50 0.50 7.50 8.00 120.00150MM SUBDR PIPE Y,T,&L'S
0049 2077000000-M 815  2 M   16.40 32.80 16.40 32.80 30.00 60.00150MM OUTLET PIPE (SD)
0050 2132000000-N 816  1 EA  500.00 500.00 250.00 250.00 150.00 150.00CONC PAD SHLDR DRN OUTLET
0051 2209000000-M SP   7 M3  1100.00 7700.00 900.00 6300.00 800.00 5600.00ENDWALLS
0052 2253000000-M 840  1 M3  750.00 750.00 750.00 750.00 800.00 800.00PIPE COLLARS
0053 2286000000-N 840  45 EA  1000.00 45000.00 950.00 42750.00 900.00 40500.00MASNRY DRAINAGE STRUCT
0054 2308000000-M 840 2.2 M   800.00 1760.00 720.00 1584.00 600.00 1320.00MASONRY DRAINAGE STRS
0055 2352000000-N 840  9 EA  250.00 2250.00 230.00 2070.00 265.00 2385.00FRAME W/GRATE 840.***** STD

(840.16)
0056 2363000000-N 840  14 EA  250.00 3500.00 230.00 3220.00 225.00 3150.00FRAME W/2GRTS 840.***** STD

(840.22)
0057 2363000000-N 840  6 EA  350.00 2100.00 230.00 1380.00 225.00 1350.00FRAME W/2GRTS 840.***** STD

(840.29)
0058 2374000000-N 840  2 EA  350.00 700.00 350.00 700.00 300.00 600.00FRAME-GRT-HD 840.03 **

(E)
0059 2374000000-N 840  5 EA  350.00 1750.00 350.00 1750.00 300.00 1500.00FRAME-GRT-HD 840.03 **

(F)
0060 2374000000-N 840  8 EA  350.00 2800.00 350.00 2800.00 300.00 2400.00FRAME-GRT-HD 840.03 **

(G)
0061 2535000000-M 846  36 M   45.00 1620.00 70.00 2520.00 45.00 1620.00*** X ***MM CONC CURB

(200MM X 450MM)
0062 2549000000-M 846  880 M   41.00 36080.00 45.00 39600.00 35.00 30800.00750MM CONC CURB & GUTTER
0063 2556000000-M 846  90 M   45.00 4050.00 45.00 4050.00 27.00 2430.00SHLDR BERM GUTTER
0064 2577000000-M SP   245 M   43.50 10657.50 47.00 11515.00 56.00 13720.00CONC XPRESSWAY GUTTER
0065 2598000000-M 848 28.1 M2  80.00 2248.00 80.00 2248.00 45.00 1264.50CONC WHEELCHAIR RAMPS
0066 2612000000-M 848  300 M2  63.00 18900.00 61.00 18300.00 35.00 10500.00150MM CONC DRIVEWAY
0067 2647000000-M 852  110 M2  50.00 5500.00 63.00 6930.00 37.00 4070.00125MM MONOLITHIC CONC ISL (SURF MTD)
0068 2845000000-N 858  10 EA  500.00 5000.00 250.00 2500.00 250.00 2500.00ADJ METER OR VALVE BOXES
0069 3030000000-M 862 1,207.77 M   28.70 34663.00 28.70 34663.00 30.00 36233.10STL BM GRDRAIL
0070 3150000000-N 862  5 EA  35.00 175.00 35.00 175.00 40.00 200.00ADDIT GUARDRAIL POSTS
0071 3210000000-N 862  7 EA  375.00 2625.00 375.00 2625.00 400.00 2800.00GR ANCHOR TYPE CAT-1
0072 3270000000-N SP   12 EA  1475.00 17700.00 1475.00 17700.00 1700.00 20400.00GR ANCHOR TYPE 350



JUL 18, 2001 09:54 AM LENOIR

TIP NO R-2719BA 8.2200103 10:00AM 3 /  18 003

FED AID NO STP-0224(5) 3.383 KM JUL 17 2001 C200178
GRADING, DRAINAGE, PAVING & STRUCTURE.

CRESCENT RD IN KINSTON FROM US-258 TO SR-1572 (ROUSE RD). 

BMCO CONSTRUCTION, INC. C. M. LINDSAY & SONS, INC. PLT CONSTRUCTION CO., INC.

LUMBERTON,  NC LUMBERTON,  NC WILSON,  NC

0073 3285000000-N SP   4 EA  1500.00 6000.00 1500.00 6000.00 1600.00 6400.00GR ANCHOR TYPE M-350
0074 3300000000-N 862  7 EA  900.00 6300.00 900.00 6300.00 1100.00 7700.00GR ANCHOR TYPE XI
0075 3503000000-M 866  6,200 M   5.90 36580.00 5.90 36580.00 6.50 40300.00WW WIRE FENCE 1200MM FABR
0076 3509000000-M 866  1,300 EA  14.00 18200.00 14.00 18200.00 15.00 19500.00100MM FENCE POSTS 2.30M
0077 3515000000-M 866  280 EA  30.00 8400.00 30.00 8400.00 30.00 8400.00125MM FENCE POSTS 2.50M
0078 3536000000-M 866  70 M   13.50 945.00 13.50 945.00 10.00 700.00CL FENCE 1200MM FABRIC
0079 3542000000-M 866  18 EA  35.00 630.00 35.00 630.00 30.00 540.00LINE POST FOR 1200MM CL F
0080 3548000000-M 866  2 EA  100.00 200.00 100.00 200.00 100.00 200.00TERM POST FOR 1200MM CL
0081 3557000000-M 866  300 M   2.45 735.00 2.45 735.00 3.00 900.00ADDITIONAL BARBED WIRE
0082 3628000000-M 868  370 MTN 45.00 16650.00 40.00 14800.00 41.00 15170.00PLN RIP RAP CL I
0083 3649000000-M 868  100 MTN 38.00 3800.00 38.00 3800.00 38.00 3800.00PLN RIP RAP, CLASS B
0084 3656000000-M 868  6,555 M2  4.00 26220.00 2.00 13110.00 3.25 21303.75FILTER FABRIC FOR DRAINGE
0085 4048000000-M 902  2 M3  1100.00 2200.00 1100.00 2200.00 1100.00 2200.00RC SIGN FOOTINGS
0086 4054000000-M 902  1 M3  1100.00 1100.00 1100.00 1100.00 1100.00 1100.00PLN CONC SIGN FOOTINGS
0087 4060000000-M 903  692 KG  6.00 4152.00 6.00 4152.00 6.00 4152.00BRKWY STL BEAM SIGN SUPPT
0088 4066000000-M 903  205 KG  4.00 820.00 4.00 820.00 4.00 820.00SIMPLE STL BEAM SIGN SUPP
0089 4084000000-N 904  4 EA  500.00 2000.00 500.00 2000.00 500.00 2000.00TYPE A SIGNS, ERECTION
0090 4090000000-N 904  1 EA  250.00 250.00 250.00 250.00 250.00 250.00TYPE B SIGNS, ERECTION
0091 4096000000-N 904  2 EA  350.00 700.00 350.00 700.00 350.00 700.00TYPE D SIGNS, ERECTION
0092 4102000000-N 904  38 EA  107.00 4066.00 107.00 4066.00 107.00 4066.00TYPE E SIGNS, ERECTION
0093 4108000000-N 904  4 EA  205.00 820.00 205.00 820.00 205.00 820.00TYPE F SIGNS, ERECTION
0094 4150000000-N 907  2 EA  80.00 160.00 80.00 160.00 80.00 160.00R&D SIGNS ON 2 SUPPORTS
0095 4162000000-N 907  4 EA  40.00 160.00 40.00 160.00 40.00 160.00R&D SUPPORTS
0096 4168000000-N 907  4 EA  250.00 1000.00 250.00 1000.00 250.00 1000.00REMV & DISPL OF FOOTINGS
0097 4300000000-N SP   8 EA  8.00 64.00 8.00 64.00 8.00 64.00R&D SIGN & U POST
0098 4400000000-M SP   22 M2  110.00 2420.00 85.00 1870.00 100.00 2200.00WORK ZONE SIGNS (STAT)
0099 4405000000-M SP   12 M2  200.00 2400.00 190.00 2280.00 350.00 4200.00WORK ZONE SIGNS (PORT)
0100 4410000000-M SP   18 M2  100.00 1800.00 65.00 1170.00 150.00 2700.00WORK ZONE SIGNS (BARRICAD
0101 4425000000-N 1125  21 EA  50.00 1050.00 15.00 315.00 4.00 84.00WARNING FLAGS
0102 4430000000-N 1130  381 EA  55.00 20955.00 40.00 15240.00 50.00 19050.00DRUMS
0103 4435000000-N 1135  52 EA  20.00 1040.00 20.00 1040.00 30.00 1560.00CONES
0104 4445000000-M SP   173 M   45.00 7785.00 50.00 8650.00 65.00 11245.00BARRICADES (TYPE III)
0105 4455000000-N 1150  180 MD  125.00 22500.00 145.00 26100.00 135.00 24300.00FLAGGER
0106 4650000000-N 1251  115 EA  10.00 1150.00 4.00 460.00 4.00 460.00TEMP RAISED PVMT MRKS
0107 4685000000-M 1205  11,737 M   1.64 19248.68 1.31 15375.47 1.35 15844.95100MM THERMO MKG, 2.3MMTK
0108 4686000000-M 1205  8,756 M   1.85 16198.60 1.38 12083.28 1.40 12258.40100MM THERMO MKG, 3.1MMTK
0109 4695000000-M 1205  95 M   3.28 311.60 3.00 285.00 3.00 285.00200MM THERMO MKG 2.3MM TK
0110 4710000000-M 1205  145 M   16.40 2378.00 15.00 2175.00 15.00 2175.00600MM THERMO MKG 3.1MM TK
0111 4720000000-M 1205  4 EA  70.00 280.00 35.00 140.00 35.00 140.00THERMO PVT MKG CHARACTER 2.3
0112 4725000000-M 1205  97 EA  85.00 8245.00 72.00 6984.00 75.00 7275.00THERMO PVT MKG SYMB 2.3MM
0113 4770000000-M 1205  329 M   4.92 1618.68 4.45 1464.05 4.50 1480.50COLD APP PLAS LINES 100MM



JUL 18, 2001 09:54 AM LENOIR

TIP NO R-2719BA 8.2200103 10:00AM 4 /  18 003

FED AID NO STP-0224(5) 3.383 KM JUL 17 2001 C200178
GRADING, DRAINAGE, PAVING & STRUCTURE.

CRESCENT RD IN KINSTON FROM US-258 TO SR-1572 (ROUSE RD). 

BMCO CONSTRUCTION, INC. C. M. LINDSAY & SONS, INC. PLT CONSTRUCTION CO., INC.

LUMBERTON,  NC LUMBERTON,  NC WILSON,  NC

0114 4810000000-M 1205  14,034 M   0.98 13753.32 0.85 11928.90 0.85 11928.90PAINT PVT MKG LINES 100MM
0115 4835000000-M 1205  44 M   7.40 325.60 5.00 220.00 5.00 220.00PAINT PVT MKG LINES 600MM
0116 4845000000-N 1205  11 EA  45.00 495.00 35.00 385.00 35.00 385.00PAINT PVT MKG SYMBOL
0117 4900000000-N 1252  702 EA  7.00 4914.00 4.00 2808.00 4.00 2808.00PERM RAISED PVMT MARKERS
0118 4915000000-M 1264  15 EA  50.00 750.00 50.00 750.00 50.00 750.002.1M U-CHANNEL POSTS
0119 4957000000-N 1264  15 EA  100.00 1500.00 75.00 1125.00 75.00 1125.00OBJECT MARKERS (TYPE **)

(END OF ROAD)
0120 6000000000-M 1605  2,535 M   7.00 17745.00 5.40 13689.00 5.50 13942.50TEMPORARY SILT FENCE
0121 6009000000-M 1610  4,065 MTN 33.00 134145.00 38.00 154470.00 38.00 154470.00EROS CONTRL STONE CL B
0122 6012000000-M 1610  1,530 MTN 31.00 47430.00 32.00 48960.00 27.00 41310.00SEDIMENT CONTROL STONE
0123 6015000000-M 1615  18 HA  825.00 14850.00 8.25 148.50 1000.00 18000.00TEMPORARY MULCHING
0124 6018000000-M 1620  1,050 KG  3.80 3990.00 3.80 3990.00 5.00 5250.00SEED FOR TEMP SEEDING
0125 6021000000-M 1620 8.5 MTN 575.00 4887.50 575.00 4887.50 600.00 5100.00FERT FOR TEMP SEEDING
0126 6024000000-M 1622  595 M   30.00 17850.00 33.00 19635.00 33.00 19635.00TEMPORARY SLOPE DRAINS
0127 6027000000-N 1622  38 EA  60.00 2280.00 50.00 1900.00 100.00 3800.00INLET PROTCN @ SLOPE DRNS
0128 6030000000-M 1630  13,170 M3  2.00 26340.00 2.50 32925.00 1.25 16462.50SILT EXCAVATION
0129 6033000000-M 1631  3,320 M2  1.80 5976.00 1.80 5976.00 1.80 5976.00SYNTHETIC ROVING
0130 6036000000-M 1631  330 M2  1.70 561.00 1.70 561.00 1.80 594.00MATTING FOR EROS CONTROL
0131 6042000000-M 1632  190 M   12.00 2280.00 5.30 1007.00 20.00 3800.006.4MM HARDWARE CLOTH
0132 6048000000-M SP   20 M2  75.00 1500.00 50.00 1000.00 60.00 1200.00FLOAT TURBIDITY CURTAIN
0133 6069000000-M 1638  215 M3  10.00 2150.00 10.00 2150.00 10.00 2150.00STILLING BASINS
0134 6084000000-M 1660 25.5 HA  5000.00 127500.00 2475.00 63112.50 5000.00 127500.00SEEDING & MULCHING
0135 6087000000-M 1660 9.5 HA  120.00 1140.00 120.00 1140.00 120.00 1140.00MOWING
0136 6090000000-M 1661  200 KG  13.00 2600.00 13.00 2600.00 25.00 5000.00SEED FOR REPAIR SEEDING
0137 6093000000-M 1661 0.75 MTN 900.00 675.00 900.00 675.00 1400.00 1050.00FERT FOR REPAIR SEEDING
0138 6096000000-M 1662  700 KG  3.75 2625.00 3.75 2625.00 3.75 2625.00SEED FOR SUPP SEEDING
0139 6102000000-M 1663  1,170 M2  5.80 6786.00 5.80 6786.00 5.80 6786.00SODDING
0140 6105000000-M 1663 219.5 KL  25.00 5487.50 25.00 5487.50 25.00 5487.50WATER
0141 6108000000-M 1665 42.5 MTN 295.00 12537.50 295.00 12537.50 295.00 12537.50FERTILIZER TOPDRESSING
0142 6111000000-M SP   110 M   100.00 11000.00 15.00 1650.00 15.00 1650.00IMPERVIOUS DIKE
0143 6114000000-N SP  7.5 HR  30.00 225.00 30.00 225.00 30.00 225.00SPECIALIZED HAND MOWING
0144 6117000000-N SP   20 EA  100.00 2000.00 100.00 2000.00 100.00 2000.00RESPONSE FOR EROS CONTROL
0145 6120000000-M SP   1,955 M3  20.00 39100.00 12.84 25102.20 20.00 39100.00CULVERT DIVERSION CHANNEL
0146 6123000000-M 1670 3.32 HA  1600.00 5312.00 1600.00 5312.00 1600.00 5312.00REFORESTATION
0147 6126000000-M SP  1.27 HA  2700.00 3429.00 2700.00 3429.00 2700.00 3429.00STREAMBANK REFORESTATION
0148 6132000000-N SP   132 EA  270.00 35640.00 300.00 39600.00 125.00 16500.00GENERIC EROSION CONTROL ITEM (EA)

ROOTWADS
0149 6141000000-M SP   2,070 M2  4.20 8694.00 4.20 8694.00 4.20 8694.00GENERIC EROSION CONTROL ITEM (M2)

COIR FIBER MATTING
0150 7060000000-M SP   1,059 M   2.25 2382.75 2.25 2382.75 2.25 2382.75SIGNAL CABLE
0151 7120000000-M SP   20 EA  1000.00 20000.00 1000.00 20000.00 1000.00 20000.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0152 7144000000-M SP   6 EA  1550.00 9300.00 1550.00 9300.00 1550.00 9300.00VEHICLE SIGNAL HD (300MM, 5 SECT)
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0153 7252000000-M SP   480 M   3.00 1440.00 3.00 1440.00 3.00 1440.00MESSENGER CABLE (6.35MM)
0154 7264000000-M SP   433 M   3.75 1623.75 375.00 162375.00 3.75 1623.75MESSENGER CABLE (9.52MM)
0155 7279000000-M SP   1,192 M   1.50 1788.00 1.50 1788.00 1.50 1788.00TRACER WIRE
0156 7300000000-M SP   2,177 M   5.00 10885.00 5.00 10885.00 5.00 10885.00TRENCHING (UNPAVED)
0157 7324000000-N SP   26 EA  350.00 9100.00 350.00 9100.00 350.00 9100.00JUNCTION BOX (STANDARD SIZE)
0158 7336000000-N SP   9 EA  550.00 4950.00 550.00 4950.00 550.00 4950.00JUNCTION BOX (OVER-SIZED)
0159 7360000000-N SP   2 EA  525.00 1050.00 525.00 1050.00 525.00 1050.00WOOD POLE
0160 7372000000-N SP   2 EA  150.00 300.00 150.00 300.00 150.00 300.00GUY ASSEMBLY
0161 7432000000-M SP   4 EA  250.00 1000.00 250.00 1000.00 250.00 1000.0050MM RISER W/ SEALING BUSHING
0162 7444000000-M SP   1,510 M   9.50 14345.00 9.50 14345.00 9.50 14345.00INDUCTIVE LOOP SAWCUT
0163 7456000000-M SP   1,252 M   1.50 1878.00 1.50 1878.00 1.50 1878.00LEAD-IN CABLE
0164 7516000000-M SP   1,772 M   8.20 14530.40 8.20 14530.40 8.20 14530.40COMMUNICATIONS CABLE (** FIBER)

(12)
0165 7552000000-N SP   5 EA  4000.00 20000.00 4000.00 20000.00 4000.00 20000.00INTERCONNECT CENTER
0166 7564000000-N SP   4 EA  2100.00 8400.00 2100.00 8400.00 2100.00 8400.00FIBER-OPTIC TRANSCEIVER
0167 7566000000-N SP   9 EA  250.00 2250.00 250.00 2250.00 250.00 2250.00DELINEATOR MARKER
0168 7568000000-N SP   1 EA  1650.00 1650.00 1650.00 1650.00 1650.00 1650.00FURN FIB-OPT RESTORAT KIT
0169 7574000000-N SP   1 EA  2100.00 2100.00 2100.00 2100.00 2100.00 2100.00FURN FIB-OPT TRANSCEIVER
0170 7576000000-N SP   12 EA  7000.00 84000.00 7000.00 84000.00 7000.00 84000.00METAL STRAIN SIGNAL POLE
0171 7612000000-N SP   12 EA  3000.00 36000.00 3000.00 36000.00 3000.00 36000.00METAL SIGNAL POLE FOUNDATION
0172 7636000000-N SP   3 EA  250.00 750.00 250.00 750.00 250.00 750.00SIGN FOR SIGNALS
0173 7684000000-N SP   4 EA  475.00 1900.00 475.00 1900.00 475.00 1900.00SIGNAL CABINET FOUNDATION
0174 7756000000-N SP   4 EA  13500.00 54000.00 13500.00 54000.00 13500.00 54000.00CONTLR WITH CBNT, 2070L BASE MTD
0175 7780000000-N SP   22 EA  150.00 3300.00 150.00 3300.00 150.00 3300.00DETECTOR CHANNEL (TYPE 2070L)

CULVERT ITEMS

0176 8126000000-N 414 Lump Sum 8000.00 9150.00 9150.00CULV EXCAV @ ************
(105+24.000 -L)-

0177 8126000000-N 414 Lump Sum 5000.00 8750.00 8750.00CULV EXCAV @ ************
(122+42.500 -L-)

0178 8126000000-N 414 Lump Sum 15000.00 15610.00 15610.00CULV EXCAV @ ************
(124+23.000 -L-)

0179 8126000000-N 414 Lump Sum 5000.00 7450.00 7450.00CULV EXCAV @ ************
(15+46.500 -Y7REV-)

0180 8126000000-N 414 Lump Sum 8000.00 6800.00 6800.00CULV EXCAV @ ************
(17+21.500 -Y7REV-)

0181 8133000000-M 414  806 MTN 20.00 16120.00 28.61 23059.66 29.00 23374.00FND COND MATL BOX CULV
0182 8196000000-M 420  976 M3  500.00 488000.00 423.69 413521.44 425.00 414800.00CL A CONC, CULVERT
0183 8245000000-M 425  78,118 KG  1.20 93741.60 1.52 118739.36 1.55 121082.90REINF STL CULV

STRUCTURE ITEMS

0184 8147000000-M SP   1,796 M2  207.00 371772.00 207.00 371772.00 183.00 328668.00REINF CONC DECK SLAB
0185 8161000000-M 420 1,522.4 M2  8.00 12179.20 8.00 12179.20 6.00 9134.40GROOVING BRIDGE FLOORS
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0186 8182000000-M 420 189.9 M3  570.00 108243.00 570.00 108243.00 820.00 155718.00CL A CONC, BRIDGE
0187 8210000000-N 422 Lump Sum 19000.00 19000.00 18000.00BRG APPR SLAB ***********

(110+22.000 -L- (LT LANE))
0188 8210000000-N 422 Lump Sum 19000.00 19000.00 18000.00BRG APPR SLAB ***********

(110+22.000 -L- (RT LANE))
0189 8217000000-M 425  17,892 KG  1.43 25585.56 1.43 25585.56 1.10 19681.20REINF STEEL (BRIDGE)
0190 8274000000-M SP  574.352 M   500.00 287176.00 500.00 287176.00 478.00 274540.261600MM MOD PRESTR CONC GRDR
0191 8364000000-M 450  966 M   66.00 63756.00 66.00 63756.00 63.00 60858.00HP310X79 STL PILE
0192 8384000000-M 450  960 M   98.00 94080.00 98.00 94080.00 100.00 96000.00HP360X108 STL PILE
0193 8405000000-N SP  Lump Sum 19000.00 19000.00 20000.00PNTING STL PILES @ ******

(110+22.000 -L- (LT LANE))
0194 8405000000-N SP  Lump Sum 19000.00 19000.00 20000.00PNTING STL PILES @ ******

(110+22.000 -L- (RT LANE))
0195 8503000000-M 460 291.072 M   140.00 40750.08 140.00 40750.08 144.00 41914.37CONC BARRIER RAIL
0196 8608000000-M 868  765 MTN 0.50 382.50 0.50 382.50 25.00 19125.00PLAIN RIP RAP II 600MM TK
0197 8622000000-M 868  779 M2  4.05 3154.95 4.05 3154.95 5.00 3895.00FILTER FABRIC FOR DRAINAGE
0198 8657000000-N SP  Lump Sum 9365.00 9365.00 7000.00ELASTOMERIC BEARINGS
0199 8692000000-N SP  Lump Sum 6710.00 6710.00 5000.00EVAZOTE JOINT SEALS
0200 8727000000-N SP  Lump Sum 16000.00 23425.00 16000.00ELEC CONDUIT SYS ********

(110+22.000 -L- (LT LANE))
0201 8727000000-N SP  Lump Sum 16000.00 23425.00 16000.00ELEC CONDUIT SYS ********

(110+22.000 -L- (RT LANE))
0202 8860000000-N SP  Lump Sum 92000.00 92000.00 80000.00GENERIC STRUCTURE ITEM (LS)

CONSTRUCTION, MAINTENANCE AND REMOVAL OF TEMP
ACC

 

    TOTAL 8204104.32 TOTAL 8318160.73 TOTAL 8485052.53CONTRACT TOTAL

 

    SUB-TOTAL 6342088.43 SUB-TOTAL 6477075.98 SUB-TOTAL 6668501.40ROADWAY ITEMS
    SUB-TOTAL 638861.60 SUB-TOTAL 603080.46 SUB-TOTAL 607016.90CULVERT ITEMS
    SUB-TOTAL 1223154.29 SUB-TOTAL 1238004.29 SUB-TOTAL 1209534.23STRUCTURE ITEMS
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BARRUS CONSTRUCTION CO., DIV.
OF APAC-CAROLINA, INC.

BARNHILL CONTRACTING CO. S. T. WOOTEN CORPORATION

KINSTON,  NC TARBORO,  NC WILSON,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 424000.00 441000.00 445000.00MOBILIZATION
0002 0000700000-N SP  Lump Sum 17800.00 16000.00 40200.00FIELD OFFICE
0003 0001000000-M 200 Lump Sum 150750.00 600000.00 660000.00CLEARING & GRUBBING
0004 0008000000-M 200 0.8 HA  10000.00 8000.00 8645.00 6916.00 1800.00 1440.00SUPP CLEARING & GRUBBING
0005 0015000000-N 205  1 EA  500.00 500.00 800.00 800.00 750.00 750.00SEALING ABANDONED WELLS
0006 0022000000-M 225  2,650 M3  6.00 15900.00 6.00 15900.00 6.51 17251.50UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 12900.00 7600.00 8600.00REINF BRG APPR **********

(110+22.00 -WBL)
0008 0029000000-N SP  Lump Sum 12900.00 7600.00 8600.00REINF BRG APPR **********

(110+22.00-EBL)
0009 0036000000-M 225  8,000 M3  8.00 64000.00 3.00 24000.00 10.00 80000.00UNDERCUT EXCAVATION
0010 0070000000-M SP   5,500 M3  8.25 45375.00 5.44 29920.00 6.00 33000.00SELECT GRANULAR MATERIAL
0011 0077000000-M SP   1,000 M2  1.25 1250.00 1.20 1200.00 2.00 2000.00SOIL STABILIZATION FABRIC
0012 0080000000-M SP   300 MTN 17.25 5175.00 17.00 5100.00 18.00 5400.00CLASS IV SUBGRD STABILIZATION
0013 0106000000-M 230  313,000 M3  6.00 1878000.00 5.44 1702720.00 4.50 1408500.00BORROW EXCAVATION
0014 0134000000-M 240  9,800 M3  9.00 88200.00 5.00 49000.00 4.71 46158.00DRAINAGE DITCH EXCAVATION
0015 0148000000-M SP   14 M   35.00 490.00 120.00 1680.00 94.95 1329.30PIPE CLEANOUT
0016 0156000000-M SP   3,100 M2  1.35 4185.00 3.00 9300.00 2.00 6200.00REMOVAL OF EXT ASPHALT PVM'T
0017 0177000000-M SP   2,300 M2  0.95 2185.00 0.70 1610.00 1.00 2300.00BREAKING OF EXT ASPH PVMT
0018 0192000000-N 260  21 HR  50.00 1050.00 140.00 2940.00 200.00 4200.00PROOF ROLLING
0019 0255000000-M SP   44 MTN 200.00 8800.00 53.00 2332.00 119.73 5268.12GENERIC GRADING ITEM (MTN)

BOULDERS
0020 0318000000-M 300  550 MTN 30.00 16500.00 20.00 11000.00 19.66 10813.00FND CONDIT MAT'L MIN STR
0021 0342000000-M SP  8.4 M   66.50 558.60 90.00 756.00 54.26 455.78****MM SIDE DRAIN PIPE

(375MM)
0022 0342000000-M SP   36 M   75.75 2727.00 94.00 3384.00 62.66 2255.76****MM SIDE DRAIN PIPE

(450MM)
0023 0342000000-M SP  2.4 M   105.00 252.00 140.00 336.00 75.75 181.80****MM SIDE DRAIN PIPE

(600MM)
0024 0342000000-M SP  20.4 M   130.00 2652.00 104.00 2121.60 105.55 2153.22****MM SIDE DRAIN PIPE

(750MM)
0025 0366000000-M 310  810 M   95.00 76950.00 71.00 57510.00 71.22 57688.20375MM RCP CULV CLASS III
0026 0372000000-M 310  72 M   95.00 6840.00 76.00 5472.00 77.99 5615.28450MM RCP CULV CLASS III
0027 0378000000-M 310  234 M   135.00 31590.00 83.00 19422.00 95.02 22234.68600MM RCP CULV CLASS III
0028 0390000000-M 310  390 M   200.00 78000.00 140.00 54600.00 151.48 59077.20900MM RCP CULV CLASS III
0029 0396000000-M 310  90 M   240.00 21600.00 178.00 16020.00 187.21 16848.901050MM RCP CULV CLASS III
0030 0684000000-M 324  18 M   85.00 1530.00 80.00 1440.00 43.63 785.34***MM BCCSP B ****

(300MM, 1.63MM)
0031 1011000000-N 500 Lump Sum 300000.00 424000.00 167500.00FINE GRADING
0032 1110000000-M 510  5,000 MTN 13.00 65000.00 16.00 80000.00 18.72 93600.00STABILIZER AGGREGATE
0033 1121000000-M 520  49,700 MTN 12.50 621250.00 14.46 718662.00 16.79 834463.00AGGREGATE BASE COURSE
0034 1220000000-M 545  500 MTN 20.00 10000.00 17.00 8500.00 19.13 9565.00INCIDENTAL STONE BASE
0035 1275000000-M 600  2,800 L   0.75 2100.00 0.75 2100.00 0.75 2100.00PRIME COAT
0036 1489000000-M SP   320 MTN 26.00 8320.00 34.00 10880.00 34.00 10880.00ASP CONC BASE CRS B25.0B
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0037 1491000000-M SP   240 MTN 35.00 8400.00 35.00 8400.00 35.00 8400.00ASP CONC BASE CRS B25.0C
0038 1498000000-M SP   200 MTN 36.00 7200.00 36.00 7200.00 36.00 7200.00ASP CONC INTR CRS I19.0B
0039 1503000000-M SP   17,000 MTN 31.50 535500.00 33.00 561000.00 33.00 561000.00ASP CONC INTR CRS I19.0C
0040 1519000000-M SP   580 MTN 44.00 25520.00 46.00 26680.00 46.00 26680.00ASP CONC SURF CRS S9.5B
0041 1539000000-M SP   14,800 MTN 32.25 477300.00 34.00 503200.00 34.00 503200.00ASP CONC SURF CRS S12.5C
0042 1560000000-M SP   880 MTN 180.00 158400.00 190.00 167200.00 190.00 167200.00ASP FOR PLANT MIX  PG64-22
0043 1565000000-M SP   820 MTN 200.00 164000.00 210.00 172200.00 210.00 172200.00ASP FOR PLANT MIX  PG70-22
0044 2011000000-M 810  280 M   30.00 8400.00 13.00 3640.00 31.06 8696.80PIPE REMOVAL
0045 2022000000-M 815  125 M3  7.00 875.00 10.50 1312.50 10.50 1312.50SUBDRAIN EXCAVATION
0046 2033000000-M 815  65 M3  40.00 2600.00 39.25 2551.25 39.25 2551.25SUBDR FINE AGGREGATE
0047 2044000000-M 815  150 M   20.00 3000.00 16.40 2460.00 16.40 2460.00150MM PERF SUBDR PIPE
0048 2055000000-M 815  15 EA  200.00 3000.00 0.50 7.50 0.50 7.50150MM SUBDR PIPE Y,T,&L'S
0049 2077000000-M 815  2 M   25.00 50.00 16.40 32.80 16.40 32.80150MM OUTLET PIPE (SD)
0050 2132000000-N 816  1 EA  850.00 850.00 250.00 250.00 250.00 250.00CONC PAD SHLDR DRN OUTLET
0051 2209000000-M SP   7 M3  1350.00 9450.00 715.00 5005.00 725.00 5075.00ENDWALLS
0052 2253000000-M 840  1 M3  1800.00 1800.00 765.00 765.00 619.18 619.18PIPE COLLARS
0053 2286000000-N 840  45 EA  750.00 33750.00 1050.00 47250.00 1060.00 47700.00MASNRY DRAINAGE STRUCT
0054 2308000000-M 840 2.2 M   700.00 1540.00 700.00 1540.00 607.71 1336.96MASONRY DRAINAGE STRS
0055 2352000000-N 840  9 EA  350.00 3150.00 250.00 2250.00 328.37 2955.33FRAME W/GRATE 840.***** STD

(840.16)
0056 2363000000-N 840  14 EA  350.00 4900.00 208.00 2912.00 523.07 7322.98FRAME W/2GRTS 840.***** STD

(840.22)
0057 2363000000-N 840  6 EA  350.00 2100.00 208.00 1248.00 523.07 3138.42FRAME W/2GRTS 840.***** STD

(840.29)
0058 2374000000-N 840  2 EA  350.00 700.00 261.00 522.00 346.15 692.30FRAME-GRT-HD 840.03 **

(E)
0059 2374000000-N 840  5 EA  350.00 1750.00 261.00 1305.00 346.28 1731.40FRAME-GRT-HD 840.03 **

(F)
0060 2374000000-N 840  8 EA  350.00 2800.00 261.00 2088.00 346.15 2769.20FRAME-GRT-HD 840.03 **

(G)
0061 2535000000-M 846  36 M   70.00 2520.00 46.50 1674.00 70.00 2520.00*** X ***MM CONC CURB

(200MM X 450MM)
0062 2549000000-M 846  880 M   42.00 36960.00 38.50 33880.00 45.00 39600.00750MM CONC CURB & GUTTER
0063 2556000000-M 846  90 M   45.00 4050.00 46.50 4185.00 45.00 4050.00SHLDR BERM GUTTER
0064 2577000000-M SP   245 M   45.00 11025.00 41.50 10167.50 47.00 11515.00CONC XPRESSWAY GUTTER
0065 2598000000-M 848 28.1 M2  80.00 2248.00 49.00 1376.90 80.00 2248.00CONC WHEELCHAIR RAMPS
0066 2612000000-M 848  300 M2  60.00 18000.00 44.00 13200.00 61.00 18300.00150MM CONC DRIVEWAY
0067 2647000000-M 852  110 M2  62.00 6820.00 38.00 4180.00 63.00 6930.00125MM MONOLITHIC CONC ISL (SURF MTD)
0068 2845000000-N 858  10 EA  400.00 4000.00 400.00 4000.00 271.67 2716.70ADJ METER OR VALVE BOXES
0069 3030000000-M 862 1,207.77 M   28.70 34663.00 28.70 34663.00 28.70 34663.00STL BM GRDRAIL
0070 3150000000-N 862  5 EA  35.00 175.00 35.00 175.00 35.00 175.00ADDIT GUARDRAIL POSTS
0071 3210000000-N 862  7 EA  375.00 2625.00 375.00 2625.00 375.00 2625.00GR ANCHOR TYPE CAT-1
0072 3270000000-N SP   12 EA  1475.00 17700.00 1475.00 17700.00 1475.00 17700.00GR ANCHOR TYPE 350
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KINSTON,  NC TARBORO,  NC WILSON,  NC

0073 3285000000-N SP   4 EA  1500.00 6000.00 1500.00 6000.00 1500.00 6000.00GR ANCHOR TYPE M-350
0074 3300000000-N 862  7 EA  900.00 6300.00 900.00 6300.00 900.00 6300.00GR ANCHOR TYPE XI
0075 3503000000-M 866  6,200 M   5.90 36580.00 3.40 21080.00 5.50 34100.00WW WIRE FENCE 1200MM FABR
0076 3509000000-M 866  1,300 EA  14.00 18200.00 15.80 20540.00 15.00 19500.00100MM FENCE POSTS 2.30M
0077 3515000000-M 866  280 EA  30.00 8400.00 39.40 11032.00 30.00 8400.00125MM FENCE POSTS 2.50M
0078 3536000000-M 866  70 M   13.50 945.00 9.00 630.00 10.00 700.00CL FENCE 1200MM FABRIC
0079 3542000000-M 866  18 EA  35.00 630.00 29.90 538.20 30.00 540.00LINE POST FOR 1200MM CL F
0080 3548000000-M 866  2 EA  100.00 200.00 74.60 149.20 100.00 200.00TERM POST FOR 1200MM CL
0081 3557000000-M 866  300 M   2.45 735.00 1.20 360.00 3.00 900.00ADDITIONAL BARBED WIRE
0082 3628000000-M 868  370 MTN 45.00 16650.00 37.00 13690.00 35.81 13249.70PLN RIP RAP CL I
0083 3649000000-M 868  100 MTN 45.00 4500.00 35.00 3500.00 33.39 3339.00PLN RIP RAP, CLASS B
0084 3656000000-M 868  6,555 M2  1.25 8193.75 1.30 8521.50 2.00 13110.00FILTER FABRIC FOR DRAINGE
0085 4048000000-M 902  2 M3  1000.00 2000.00 1100.00 2200.00 1100.00 2200.00RC SIGN FOOTINGS
0086 4054000000-M 902  1 M3  1500.00 1500.00 1100.00 1100.00 1100.00 1100.00PLN CONC SIGN FOOTINGS
0087 4060000000-M 903  692 KG  9.00 6228.00 6.00 4152.00 6.00 4152.00BRKWY STL BEAM SIGN SUPPT
0088 4066000000-M 903  205 KG  8.00 1640.00 4.00 820.00 4.00 820.00SIMPLE STL BEAM SIGN SUPP
0089 4084000000-N 904  4 EA  500.00 2000.00 500.00 2000.00 500.00 2000.00TYPE A SIGNS, ERECTION
0090 4090000000-N 904  1 EA  400.00 400.00 250.00 250.00 250.00 250.00TYPE B SIGNS, ERECTION
0091 4096000000-N 904  2 EA  250.00 500.00 350.00 700.00 350.00 700.00TYPE D SIGNS, ERECTION
0092 4102000000-N 904  38 EA  150.00 5700.00 107.00 4066.00 107.00 4066.00TYPE E SIGNS, ERECTION
0093 4108000000-N 904  4 EA  150.00 600.00 205.00 820.00 205.00 820.00TYPE F SIGNS, ERECTION
0094 4150000000-N 907  2 EA  100.00 200.00 80.00 160.00 80.00 160.00R&D SIGNS ON 2 SUPPORTS
0095 4162000000-N 907  4 EA  100.00 400.00 40.00 160.00 40.00 160.00R&D SUPPORTS
0096 4168000000-N 907  4 EA  250.00 1000.00 250.00 1000.00 250.00 1000.00REMV & DISPL OF FOOTINGS
0097 4300000000-N SP   8 EA  50.00 400.00 8.00 64.00 8.00 64.00R&D SIGN & U POST
0098 4400000000-M SP   22 M2  100.00 2200.00 90.00 1980.00 78.80 1733.60WORK ZONE SIGNS (STAT)
0099 4405000000-M SP   12 M2  65.00 780.00 190.00 2280.00 258.19 3098.28WORK ZONE SIGNS (PORT)
0100 4410000000-M SP   18 M2  100.00 1800.00 70.00 1260.00 125.84 2265.12WORK ZONE SIGNS (BARRICAD
0101 4425000000-N 1125  21 EA  20.00 420.00 20.00 420.00 15.00 315.00WARNING FLAGS
0102 4430000000-N 1130  381 EA  70.00 26670.00 44.00 16764.00 58.95 22459.95DRUMS
0103 4435000000-N 1135  52 EA  40.00 2080.00 20.00 1040.00 22.67 1178.84CONES
0104 4445000000-M SP   173 M   55.00 9515.00 46.00 7958.00 78.10 13511.30BARRICADES (TYPE III)
0105 4455000000-N 1150  180 MD  225.00 40500.00 140.00 25200.00 138.76 24976.80FLAGGER
0106 4650000000-N 1251  115 EA  5.00 575.00 5.00 575.00 4.00 460.00TEMP RAISED PVMT MRKS
0107 4685000000-M 1205  11,737 M   1.38 16197.06 1.38 16197.06 1.31 15375.47100MM THERMO MKG, 2.3MMTK
0108 4686000000-M 1205  8,756 M   1.57 13746.92 1.57 13746.92 1.38 12083.28100MM THERMO MKG, 3.1MMTK
0109 4695000000-M 1205  95 M   5.50 522.50 5.50 522.50 3.00 285.00200MM THERMO MKG 2.3MM TK
0110 4710000000-M 1205  145 M   12.00 1740.00 12.00 1740.00 15.00 2175.00600MM THERMO MKG 3.1MM TK
0111 4720000000-M 1205  4 EA  40.00 160.00 40.00 160.00 35.00 140.00THERMO PVT MKG CHARACTER 2.3
0112 4725000000-M 1205  97 EA  68.00 6596.00 68.00 6596.00 72.00 6984.00THERMO PVT MKG SYMB 2.3MM
0113 4770000000-M 1205  329 M   8.00 2632.00 8.00 2632.00 4.45 1464.05COLD APP PLAS LINES 100MM
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0114 4810000000-M 1205  14,034 M   0.45 6315.30 0.45 6315.30 0.85 11928.90PAINT PVT MKG LINES 100MM
0115 4835000000-M 1205  44 M   6.25 275.00 6.25 275.00 5.00 220.00PAINT PVT MKG LINES 600MM
0116 4845000000-N 1205  11 EA  35.00 385.00 35.00 385.00 35.00 385.00PAINT PVT MKG SYMBOL
0117 4900000000-N 1252  702 EA  4.30 3018.60 4.30 3018.60 4.00 2808.00PERM RAISED PVMT MARKERS
0118 4915000000-M 1264  15 EA  32.00 480.00 50.00 750.00 12.50 187.502.1M U-CHANNEL POSTS
0119 4957000000-N 1264  15 EA  70.00 1050.00 75.00 1125.00 65.00 975.00OBJECT MARKERS (TYPE **)

(END OF ROAD)
0120 6000000000-M 1605  2,535 M   5.90 14956.50 5.38 13638.30 4.86 12320.10TEMPORARY SILT FENCE
0121 6009000000-M 1610  4,065 MTN 41.50 168697.50 34.00 138210.00 33.10 134551.50EROS CONTRL STONE CL B
0122 6012000000-M 1610  1,530 MTN 41.50 63495.00 21.00 32130.00 28.33 43344.90SEDIMENT CONTROL STONE
0123 6015000000-M 1615  18 HA  825.00 14850.00 730.00 13140.00 625.00 11250.00TEMPORARY MULCHING
0124 6018000000-M 1620  1,050 KG  3.80 3990.00 6.50 6825.00 15.93 16726.50SEED FOR TEMP SEEDING
0125 6021000000-M 1620 8.5 MTN 575.00 4887.50 330.00 2805.00 400.00 3400.00FERT FOR TEMP SEEDING
0126 6024000000-M 1622  595 M   31.75 18891.25 23.00 13685.00 46.43 27625.85TEMPORARY SLOPE DRAINS
0127 6027000000-N 1622  38 EA  320.00 12160.00 90.00 3420.00 83.42 3169.96INLET PROTCN @ SLOPE DRNS
0128 6030000000-M 1630  13,170 M3  6.00 79020.00 3.00 39510.00 9.01 118661.70SILT EXCAVATION
0129 6033000000-M 1631  3,320 M2  1.80 5976.00 1.79 5942.80 4.18 13877.60SYNTHETIC ROVING
0130 6036000000-M 1631  330 M2  1.70 561.00 1.44 475.20 4.56 1504.80MATTING FOR EROS CONTROL
0131 6042000000-M 1632  190 M   9.85 1871.50 13.00 2470.00 6.30 1197.006.4MM HARDWARE CLOTH
0132 6048000000-M SP   20 M2  110.00 2200.00 75.00 1500.00 75.00 1500.00FLOAT TURBIDITY CURTAIN
0133 6069000000-M 1638  215 M3  25.00 5375.00 10.00 2150.00 36.00 7740.00STILLING BASINS
0134 6084000000-M 1660 25.5 HA  2475.00 63112.50 3322.00 84711.00 2196.00 55998.00SEEDING & MULCHING
0135 6087000000-M 1660 9.5 HA  120.00 1140.00 89.00 845.50 87.00 826.50MOWING
0136 6090000000-M 1661  200 KG  13.00 2600.00 10.93 2186.00 48.68 9736.00SEED FOR REPAIR SEEDING
0137 6093000000-M 1661 0.75 MTN 900.00 675.00 560.00 420.00 551.00 413.25FERT FOR REPAIR SEEDING
0138 6096000000-M 1662  700 KG  3.75 2625.00 2.75 1925.00 12.70 8890.00SEED FOR SUPP SEEDING
0139 6102000000-M 1663  1,170 M2  5.80 6786.00 6.00 7020.00 7.49 8763.30SODDING
0140 6105000000-M 1663 219.5 KL  25.00 5487.50 28.00 6146.00 22.45 4927.77WATER
0141 6108000000-M 1665 42.5 MTN 295.00 12537.50 260.00 11050.00 275.00 11687.50FERTILIZER TOPDRESSING
0142 6111000000-M SP   110 M   100.00 11000.00 15.00 1650.00 75.00 8250.00IMPERVIOUS DIKE
0143 6114000000-N SP  7.5 HR  30.00 225.00 30.00 225.00 39.00 292.50SPECIALIZED HAND MOWING
0144 6117000000-N SP   20 EA  100.00 2000.00 50.00 1000.00 1.00 20.00RESPONSE FOR EROS CONTROL
0145 6120000000-M SP   1,955 M3  10.00 19550.00 12.84 25102.20 8.00 15640.00CULVERT DIVERSION CHANNEL
0146 6123000000-M 1670 3.32 HA  1600.00 5312.00 1112.00 3691.84 2718.00 9023.76REFORESTATION
0147 6126000000-M SP  1.27 HA  2700.00 3429.00 3088.00 3921.76 3214.00 4081.78STREAMBANK REFORESTATION
0148 6132000000-N SP   132 EA  175.00 23100.00 100.00 13200.00 244.34 32252.88GENERIC EROSION CONTROL ITEM (EA)

ROOTWADS
0149 6141000000-M SP   2,070 M2  4.20 8694.00 8.57 17739.90 7.48 15483.60GENERIC EROSION CONTROL ITEM (M2)

COIR FIBER MATTING
0150 7060000000-M SP   1,059 M   2.25 2382.75 2.25 2382.75 2.25 2382.75SIGNAL CABLE
0151 7120000000-M SP   20 EA  1000.00 20000.00 1000.00 20000.00 1000.00 20000.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0152 7144000000-M SP   6 EA  1550.00 9300.00 1550.00 9300.00 1550.00 9300.00VEHICLE SIGNAL HD (300MM, 5 SECT)
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0153 7252000000-M SP   480 M   3.00 1440.00 3.00 1440.00 3.00 1440.00MESSENGER CABLE (6.35MM)
0154 7264000000-M SP   433 M   3.75 1623.75 3.75 1623.75 3.75 1623.75MESSENGER CABLE (9.52MM)
0155 7279000000-M SP   1,192 M   1.50 1788.00 1.50 1788.00 1.50 1788.00TRACER WIRE
0156 7300000000-M SP   2,177 M   5.00 10885.00 5.00 10885.00 5.00 10885.00TRENCHING (UNPAVED)
0157 7324000000-N SP   26 EA  350.00 9100.00 350.00 9100.00 350.00 9100.00JUNCTION BOX (STANDARD SIZE)
0158 7336000000-N SP   9 EA  550.00 4950.00 550.00 4950.00 550.00 4950.00JUNCTION BOX (OVER-SIZED)
0159 7360000000-N SP   2 EA  525.00 1050.00 525.00 1050.00 525.00 1050.00WOOD POLE
0160 7372000000-N SP   2 EA  150.00 300.00 150.00 300.00 150.00 300.00GUY ASSEMBLY
0161 7432000000-M SP   4 EA  250.00 1000.00 250.00 1000.00 250.00 1000.0050MM RISER W/ SEALING BUSHING
0162 7444000000-M SP   1,510 M   9.50 14345.00 9.50 14345.00 9.50 14345.00INDUCTIVE LOOP SAWCUT
0163 7456000000-M SP   1,252 M   1.50 1878.00 1.50 1878.00 1.50 1878.00LEAD-IN CABLE
0164 7516000000-M SP   1,772 M   8.20 14530.40 8.20 14530.40 8.20 14530.40COMMUNICATIONS CABLE (** FIBER)

(12)
0165 7552000000-N SP   5 EA  4000.00 20000.00 4000.00 20000.00 4000.00 20000.00INTERCONNECT CENTER
0166 7564000000-N SP   4 EA  2100.00 8400.00 2100.00 8400.00 2100.00 8400.00FIBER-OPTIC TRANSCEIVER
0167 7566000000-N SP   9 EA  250.00 2250.00 250.00 2250.00 250.00 2250.00DELINEATOR MARKER
0168 7568000000-N SP   1 EA  1650.00 1650.00 1650.00 1650.00 1650.00 1650.00FURN FIB-OPT RESTORAT KIT
0169 7574000000-N SP   1 EA  2100.00 2100.00 2100.00 2100.00 2100.00 2100.00FURN FIB-OPT TRANSCEIVER
0170 7576000000-N SP   12 EA  7000.00 84000.00 7000.00 84000.00 7000.00 84000.00METAL STRAIN SIGNAL POLE
0171 7612000000-N SP   12 EA  3000.00 36000.00 3000.00 36000.00 3000.00 36000.00METAL SIGNAL POLE FOUNDATION
0172 7636000000-N SP   3 EA  250.00 750.00 250.00 750.00 250.00 750.00SIGN FOR SIGNALS
0173 7684000000-N SP   4 EA  475.00 1900.00 475.00 1900.00 475.00 1900.00SIGNAL CABINET FOUNDATION
0174 7756000000-N SP   4 EA  13500.00 54000.00 13500.00 54000.00 13500.00 54000.00CONTLR WITH CBNT, 2070L BASE MTD
0175 7780000000-N SP   22 EA  150.00 3300.00 150.00 3300.00 150.00 3300.00DETECTOR CHANNEL (TYPE 2070L)

CULVERT ITEMS

0176 8126000000-N 414 Lump Sum 8000.00 9250.00 18300.00CULV EXCAV @ ************
(105+24.000 -L)-

0177 8126000000-N 414 Lump Sum 5000.00 9750.00 18300.00CULV EXCAV @ ************
(122+42.500 -L-)

0178 8126000000-N 414 Lump Sum 15000.00 16610.00 22450.00CULV EXCAV @ ************
(124+23.000 -L-)

0179 8126000000-N 414 Lump Sum 5000.00 8450.00 13400.00CULV EXCAV @ ************
(15+46.500 -Y7REV-)

0180 8126000000-N 414 Lump Sum 8000.00 7800.00 17200.00CULV EXCAV @ ************
(17+21.500 -Y7REV-)

0181 8133000000-M 414  806 MTN 20.00 16120.00 28.61 23059.66 29.00 23374.00FND COND MATL BOX CULV
0182 8196000000-M 420  976 M3  500.00 488000.00 423.69 413521.44 538.50 525576.00CL A CONC, CULVERT
0183 8245000000-M 425  78,118 KG  1.20 93741.60 1.52 118739.36 1.15 89835.70REINF STL CULV

STRUCTURE ITEMS

0184 8147000000-M SP   1,796 M2  207.00 371772.00 207.00 371772.00 228.00 409488.00REINF CONC DECK SLAB
0185 8161000000-M 420 1,522.4 M2  8.00 12179.20 8.00 12179.20 2.25 3425.40GROOVING BRIDGE FLOORS
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0186 8182000000-M 420 189.9 M3  570.00 108243.00 570.00 108243.00 771.50 146507.85CL A CONC, BRIDGE
0187 8210000000-N 422 Lump Sum 19000.00 19000.00 19000.00BRG APPR SLAB ***********

(110+22.000 -L- (LT LANE))
0188 8210000000-N 422 Lump Sum 19000.00 19000.00 19000.00BRG APPR SLAB ***********

(110+22.000 -L- (RT LANE))
0189 8217000000-M 425  17,892 KG  1.43 25585.56 1.43 25585.56 1.08 19323.36REINF STEEL (BRIDGE)
0190 8274000000-M SP  574.352 M   500.00 287176.00 500.00 287176.00 476.50 273678.731600MM MOD PRESTR CONC GRDR
0191 8364000000-M 450  966 M   66.00 63756.00 66.00 63756.00 77.00 74382.00HP310X79 STL PILE
0192 8384000000-M 450  960 M   98.00 94080.00 98.00 94080.00 104.00 99840.00HP360X108 STL PILE
0193 8405000000-N SP  Lump Sum 19000.00 19000.00 26700.00PNTING STL PILES @ ******

(110+22.000 -L- (LT LANE))
0194 8405000000-N SP  Lump Sum 19000.00 19000.00 26700.00PNTING STL PILES @ ******

(110+22.000 -L- (RT LANE))
0195 8503000000-M 460 291.072 M   140.00 40750.08 140.00 40750.08 131.50 38275.97CONC BARRIER RAIL
0196 8608000000-M 868  765 MTN 0.50 382.50 0.50 382.50 37.00 28305.00PLAIN RIP RAP II 600MM TK
0197 8622000000-M 868  779 M2  4.05 3154.95 4.05 3154.95 3.65 2843.35FILTER FABRIC FOR DRAINAGE
0198 8657000000-N SP  Lump Sum 9365.00 9365.00 9400.00ELASTOMERIC BEARINGS
0199 8692000000-N SP  Lump Sum 6710.00 6710.00 15600.00EVAZOTE JOINT SEALS
0200 8727000000-N SP  Lump Sum 16000.00 21500.00 16800.00ELEC CONDUIT SYS ********

(110+22.000 -L- (LT LANE))
0201 8727000000-N SP  Lump Sum 16000.00 21500.00 16800.00ELEC CONDUIT SYS ********

(110+22.000 -L- (RT LANE))
0202 8860000000-N SP  Lump Sum 92000.00 92000.00 121500.00GENERIC STRUCTURE ITEM (LS)

CONSTRUCTION, MAINTENANCE AND REMOVAL OF TEMP
ACC

 

    TOTAL 8588854.27 TOTAL 8818433.48 TOTAL 8986914.20CONTRACT TOTAL

 

    SUB-TOTAL 6726838.38 SUB-TOTAL 6977098.73 SUB-TOTAL 6890908.84ROADWAY ITEMS
    SUB-TOTAL 638861.60 SUB-TOTAL 607180.46 SUB-TOTAL 728435.70CULVERT ITEMS
    SUB-TOTAL 1223154.29 SUB-TOTAL 1234154.29 SUB-TOTAL 1367569.66STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 453000.00MOBILIZATION
0002 0000700000-N SP  Lump Sum 60000.00FIELD OFFICE
0003 0001000000-M 200 Lump Sum 250000.00CLEARING & GRUBBING
0004 0008000000-M 200 0.8 HA  10000.00 8000.00SUPP CLEARING & GRUBBING
0005 0015000000-N 205  1 EA  1000.00 1000.00SEALING ABANDONED WELLS
0006 0022000000-M 225  2,650 M3  20.00 53000.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 8200.00REINF BRG APPR **********

(110+22.00 -WBL)
0008 0029000000-N SP  Lump Sum 8200.00REINF BRG APPR **********

(110+22.00-EBL)
0009 0036000000-M 225  8,000 M3  7.00 56000.00UNDERCUT EXCAVATION
0010 0070000000-M SP   5,500 M3  8.00 44000.00SELECT GRANULAR MATERIAL
0011 0077000000-M SP   1,000 M2  2.00 2000.00SOIL STABILIZATION FABRIC
0012 0080000000-M SP   300 MTN 20.00 6000.00CLASS IV SUBGRD STABILIZATION
0013 0106000000-M 230  313,000 M3  7.20 2253600.00BORROW EXCAVATION
0014 0134000000-M 240  9,800 M3  6.00 58800.00DRAINAGE DITCH EXCAVATION
0015 0148000000-M SP   14 M   65.00 910.00PIPE CLEANOUT
0016 0156000000-M SP   3,100 M2  2.50 7750.00REMOVAL OF EXT ASPHALT PVM'T
0017 0177000000-M SP   2,300 M2  2.00 4600.00BREAKING OF EXT ASPH PVMT
0018 0192000000-N 260  21 HR  200.00 4200.00PROOF ROLLING
0019 0255000000-M SP   44 MTN 50.00 2200.00GENERIC GRADING ITEM (MTN)

BOULDERS
0020 0318000000-M 300  550 MTN 22.00 12100.00FND CONDIT MAT'L MIN STR
0021 0342000000-M SP  8.4 M   70.00 588.00****MM SIDE DRAIN PIPE

(375MM)
0022 0342000000-M SP   36 M   80.00 2880.00****MM SIDE DRAIN PIPE

(450MM)
0023 0342000000-M SP  2.4 M   120.00 288.00****MM SIDE DRAIN PIPE

(600MM)
0024 0342000000-M SP  20.4 M   130.00 2652.00****MM SIDE DRAIN PIPE

(750MM)
0025 0366000000-M 310  810 M   73.00 59130.00375MM RCP CULV CLASS III
0026 0372000000-M 310  72 M   88.00 6336.00450MM RCP CULV CLASS III
0027 0378000000-M 310  234 M   110.00 25740.00600MM RCP CULV CLASS III
0028 0390000000-M 310  390 M   195.00 76050.00900MM RCP CULV CLASS III
0029 0396000000-M 310  90 M   250.00 22500.001050MM RCP CULV CLASS III
0030 0684000000-M 324  18 M   50.00 900.00***MM BCCSP B ****

(300MM, 1.63MM)
0031 1011000000-N 500 Lump Sum 50000.00FINE GRADING
0032 1110000000-M 510  5,000 MTN 18.00 90000.00STABILIZER AGGREGATE
0033 1121000000-M 520  49,700 MTN 15.70 780290.00AGGREGATE BASE COURSE
0034 1220000000-M 545  500 MTN 18.00 9000.00INCIDENTAL STONE BASE
0035 1275000000-M 600  2,800 L   1.00 2800.00PRIME COAT
0036 1489000000-M SP   320 MTN 35.00 11200.00ASP CONC BASE CRS B25.0B
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0037 1491000000-M SP   240 MTN 36.00 8640.00ASP CONC BASE CRS B25.0C
0038 1498000000-M SP   200 MTN 37.00 7400.00ASP CONC INTR CRS I19.0B
0039 1503000000-M SP   17,000 MTN 34.00 578000.00ASP CONC INTR CRS I19.0C
0040 1519000000-M SP   580 MTN 47.00 27260.00ASP CONC SURF CRS S9.5B
0041 1539000000-M SP   14,800 MTN 35.00 518000.00ASP CONC SURF CRS S12.5C
0042 1560000000-M SP   880 MTN 200.00 176000.00ASP FOR PLANT MIX  PG64-22
0043 1565000000-M SP   820 MTN 220.00 180400.00ASP FOR PLANT MIX  PG70-22
0044 2011000000-M 810  280 M   35.00 9800.00PIPE REMOVAL
0045 2022000000-M 815  125 M3  12.00 1500.00SUBDRAIN EXCAVATION
0046 2033000000-M 815  65 M3  42.00 2730.00SUBDR FINE AGGREGATE
0047 2044000000-M 815  150 M   18.00 2700.00150MM PERF SUBDR PIPE
0048 2055000000-M 815  15 EA  10.00 150.00150MM SUBDR PIPE Y,T,&L'S
0049 2077000000-M 815  2 M   18.00 36.00150MM OUTLET PIPE (SD)
0050 2132000000-N 816  1 EA  300.00 300.00CONC PAD SHLDR DRN OUTLET
0051 2209000000-M SP   7 M3  1000.00 7000.00ENDWALLS
0052 2253000000-M 840  1 M3  1000.00 1000.00PIPE COLLARS
0053 2286000000-N 840  45 EA  900.00 40500.00MASNRY DRAINAGE STRUCT
0054 2308000000-M 840 2.2 M   1000.00 2200.00MASONRY DRAINAGE STRS
0055 2352000000-N 840  9 EA  300.00 2700.00FRAME W/GRATE 840.***** STD

(840.16)
0056 2363000000-N 840  14 EA  260.00 3640.00FRAME W/2GRTS 840.***** STD

(840.22)
0057 2363000000-N 840  6 EA  260.00 1560.00FRAME W/2GRTS 840.***** STD

(840.29)
0058 2374000000-N 840  2 EA  350.00 700.00FRAME-GRT-HD 840.03 **

(E)
0059 2374000000-N 840  5 EA  350.00 1750.00FRAME-GRT-HD 840.03 **

(F)
0060 2374000000-N 840  8 EA  350.00 2800.00FRAME-GRT-HD 840.03 **

(G)
0061 2535000000-M 846  36 M   70.00 2520.00*** X ***MM CONC CURB

(200MM X 450MM)
0062 2549000000-M 846  880 M   46.00 40480.00750MM CONC CURB & GUTTER
0063 2556000000-M 846  90 M   50.00 4500.00SHLDR BERM GUTTER
0064 2577000000-M SP   245 M   50.00 12250.00CONC XPRESSWAY GUTTER
0065 2598000000-M 848 28.1 M2  90.00 2529.00CONC WHEELCHAIR RAMPS
0066 2612000000-M 848  300 M2  65.00 19500.00150MM CONC DRIVEWAY
0067 2647000000-M 852  110 M2  65.00 7150.00125MM MONOLITHIC CONC ISL (SURF MTD)
0068 2845000000-N 858  10 EA  250.00 2500.00ADJ METER OR VALVE BOXES
0069 3030000000-M 862 1,207.77 M   30.00 36233.10STL BM GRDRAIL
0070 3150000000-N 862  5 EA  50.00 250.00ADDIT GUARDRAIL POSTS
0071 3210000000-N 862  7 EA  500.00 3500.00GR ANCHOR TYPE CAT-1
0072 3270000000-N SP   12 EA  1600.00 19200.00GR ANCHOR TYPE 350
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FED AID NO STP-0224(5) 3.383 KM JUL 17 2001 C200178
GRADING, DRAINAGE, PAVING & STRUCTURE.

CRESCENT RD IN KINSTON FROM US-258 TO SR-1572 (ROUSE RD). 

ENGLISH CONSTRUCTION CO.,
INC.

LYNCHBURG,  VA   

0073 3285000000-N SP   4 EA  1700.00 6800.00GR ANCHOR TYPE M-350
0074 3300000000-N 862  7 EA  1200.00 8400.00GR ANCHOR TYPE XI
0075 3503000000-M 866  6,200 M   6.00 37200.00WW WIRE FENCE 1200MM FABR
0076 3509000000-M 866  1,300 EA  15.00 19500.00100MM FENCE POSTS 2.30M
0077 3515000000-M 866  280 EA  32.00 8960.00125MM FENCE POSTS 2.50M
0078 3536000000-M 866  70 M   15.00 1050.00CL FENCE 1200MM FABRIC
0079 3542000000-M 866  18 EA  40.00 720.00LINE POST FOR 1200MM CL F
0080 3548000000-M 866  2 EA  200.00 400.00TERM POST FOR 1200MM CL
0081 3557000000-M 866  300 M   3.00 900.00ADDITIONAL BARBED WIRE
0082 3628000000-M 868  370 MTN 37.00 13690.00PLN RIP RAP CL I
0083 3649000000-M 868  100 MTN 34.00 3400.00PLN RIP RAP, CLASS B
0084 3656000000-M 868  6,555 M2  2.00 13110.00FILTER FABRIC FOR DRAINGE
0085 4048000000-M 902  2 M3  1000.00 2000.00RC SIGN FOOTINGS
0086 4054000000-M 902  1 M3  1200.00 1200.00PLN CONC SIGN FOOTINGS
0087 4060000000-M 903  692 KG  9.00 6228.00BRKWY STL BEAM SIGN SUPPT
0088 4066000000-M 903  205 KG  7.00 1435.00SIMPLE STL BEAM SIGN SUPP
0089 4084000000-N 904  4 EA  600.00 2400.00TYPE A SIGNS, ERECTION
0090 4090000000-N 904  1 EA  500.00 500.00TYPE B SIGNS, ERECTION
0091 4096000000-N 904  2 EA  200.00 400.00TYPE D SIGNS, ERECTION
0092 4102000000-N 904  38 EA  120.00 4560.00TYPE E SIGNS, ERECTION
0093 4108000000-N 904  4 EA  150.00 600.00TYPE F SIGNS, ERECTION
0094 4150000000-N 907  2 EA  120.00 240.00R&D SIGNS ON 2 SUPPORTS
0095 4162000000-N 907  4 EA  100.00 400.00R&D SUPPORTS
0096 4168000000-N 907  4 EA  100.00 400.00REMV & DISPL OF FOOTINGS
0097 4300000000-N SP   8 EA  50.00 400.00R&D SIGN & U POST
0098 4400000000-M SP   22 M2  100.00 2200.00WORK ZONE SIGNS (STAT)
0099 4405000000-M SP   12 M2  150.00 1800.00WORK ZONE SIGNS (PORT)
0100 4410000000-M SP   18 M2  100.00 1800.00WORK ZONE SIGNS (BARRICAD
0101 4425000000-N 1125  21 EA  75.00 1575.00WARNING FLAGS
0102 4430000000-N 1130  381 EA  75.00 28575.00DRUMS
0103 4435000000-N 1135  52 EA  50.00 2600.00CONES
0104 4445000000-M SP   173 M   50.00 8650.00BARRICADES (TYPE III)
0105 4455000000-N 1150  180 MD  150.00 27000.00FLAGGER
0106 4650000000-N 1251  115 EA  5.00 575.00TEMP RAISED PVMT MRKS
0107 4685000000-M 1205  11,737 M   1.35 15844.95100MM THERMO MKG, 2.3MMTK
0108 4686000000-M 1205  8,756 M   1.45 12696.20100MM THERMO MKG, 3.1MMTK
0109 4695000000-M 1205  95 M   4.00 380.00200MM THERMO MKG 2.3MM TK
0110 4710000000-M 1205  145 M   16.00 2320.00600MM THERMO MKG 3.1MM TK
0111 4720000000-M 1205  4 EA  40.00 160.00THERMO PVT MKG CHARACTER 2.3
0112 4725000000-M 1205  97 EA  75.00 7275.00THERMO PVT MKG SYMB 2.3MM
0113 4770000000-M 1205  329 M   5.00 1645.00COLD APP PLAS LINES 100MM
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FED AID NO STP-0224(5) 3.383 KM JUL 17 2001 C200178
GRADING, DRAINAGE, PAVING & STRUCTURE.

CRESCENT RD IN KINSTON FROM US-258 TO SR-1572 (ROUSE RD). 

ENGLISH CONSTRUCTION CO.,
INC.

LYNCHBURG,  VA   

0114 4810000000-M 1205  14,034 M   0.95 13332.30PAINT PVT MKG LINES 100MM
0115 4835000000-M 1205  44 M   10.00 440.00PAINT PVT MKG LINES 600MM
0116 4845000000-N 1205  11 EA  40.00 440.00PAINT PVT MKG SYMBOL
0117 4900000000-N 1252  702 EA  5.00 3510.00PERM RAISED PVMT MARKERS
0118 4915000000-M 1264  15 EA  60.00 900.002.1M U-CHANNEL POSTS
0119 4957000000-N 1264  15 EA  75.00 1125.00OBJECT MARKERS (TYPE **)

(END OF ROAD)
0120 6000000000-M 1605  2,535 M   7.00 17745.00TEMPORARY SILT FENCE
0121 6009000000-M 1610  4,065 MTN 31.00 126015.00EROS CONTRL STONE CL B
0122 6012000000-M 1610  1,530 MTN 31.00 47430.00SEDIMENT CONTROL STONE
0123 6015000000-M 1615  18 HA  1000.00 18000.00TEMPORARY MULCHING
0124 6018000000-M 1620  1,050 KG  4.00 4200.00SEED FOR TEMP SEEDING
0125 6021000000-M 1620 8.5 MTN 700.00 5950.00FERT FOR TEMP SEEDING
0126 6024000000-M 1622  595 M   35.00 20825.00TEMPORARY SLOPE DRAINS
0127 6027000000-N 1622  38 EA  200.00 7600.00INLET PROTCN @ SLOPE DRNS
0128 6030000000-M 1630  13,170 M3  2.00 26340.00SILT EXCAVATION
0129 6033000000-M 1631  3,320 M2  2.00 6640.00SYNTHETIC ROVING
0130 6036000000-M 1631  330 M2  2.00 660.00MATTING FOR EROS CONTROL
0131 6042000000-M 1632  190 M   6.00 1140.006.4MM HARDWARE CLOTH
0132 6048000000-M SP   20 M2  75.00 1500.00FLOAT TURBIDITY CURTAIN
0133 6069000000-M 1638  215 M3  10.00 2150.00STILLING BASINS
0134 6084000000-M 1660 25.5 HA  2700.00 68850.00SEEDING & MULCHING
0135 6087000000-M 1660 9.5 HA  130.00 1235.00MOWING
0136 6090000000-M 1661  200 KG  15.00 3000.00SEED FOR REPAIR SEEDING
0137 6093000000-M 1661 0.75 MTN 1000.00 750.00FERT FOR REPAIR SEEDING
0138 6096000000-M 1662  700 KG  4.00 2800.00SEED FOR SUPP SEEDING
0139 6102000000-M 1663  1,170 M2  7.00 8190.00SODDING
0140 6105000000-M 1663 219.5 KL  26.00 5707.00WATER
0141 6108000000-M 1665 42.5 MTN 350.00 14875.00FERTILIZER TOPDRESSING
0142 6111000000-M SP   110 M   50.00 5500.00IMPERVIOUS DIKE
0143 6114000000-N SP  7.5 HR  30.00 225.00SPECIALIZED HAND MOWING
0144 6117000000-N SP   20 EA  120.00 2400.00RESPONSE FOR EROS CONTROL
0145 6120000000-M SP   1,955 M3  10.00 19550.00CULVERT DIVERSION CHANNEL
0146 6123000000-M 1670 3.32 HA  1800.00 5976.00REFORESTATION
0147 6126000000-M SP  1.27 HA  3000.00 3810.00STREAMBANK REFORESTATION
0148 6132000000-N SP   132 EA  500.00 66000.00GENERIC EROSION CONTROL ITEM (EA)

ROOTWADS
0149 6141000000-M SP   2,070 M2  4.50 9315.00GENERIC EROSION CONTROL ITEM (M2)

COIR FIBER MATTING
0150 7060000000-M SP   1,059 M   6.00 6354.00SIGNAL CABLE
0151 7120000000-M SP   20 EA  900.00 18000.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0152 7144000000-M SP   6 EA  1400.00 8400.00VEHICLE SIGNAL HD (300MM, 5 SECT)
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ENGLISH CONSTRUCTION CO.,
INC.

LYNCHBURG,  VA   

0153 7252000000-M SP   480 M   6.00 2880.00MESSENGER CABLE (6.35MM)
0154 7264000000-M SP   433 M   6.00 2598.00MESSENGER CABLE (9.52MM)
0155 7279000000-M SP   1,192 M   1.70 2026.40TRACER WIRE
0156 7300000000-M SP   2,177 M   15.00 32655.00TRENCHING (UNPAVED)
0157 7324000000-N SP   26 EA  160.00 4160.00JUNCTION BOX (STANDARD SIZE)
0158 7336000000-N SP   9 EA  500.00 4500.00JUNCTION BOX (OVER-SIZED)
0159 7360000000-N SP   2 EA  600.00 1200.00WOOD POLE
0160 7372000000-N SP   2 EA  300.00 600.00GUY ASSEMBLY
0161 7432000000-M SP   4 EA  400.00 1600.0050MM RISER W/ SEALING BUSHING
0162 7444000000-M SP   1,510 M   15.00 22650.00INDUCTIVE LOOP SAWCUT
0163 7456000000-M SP   1,252 M   4.50 5634.00LEAD-IN CABLE
0164 7516000000-M SP   1,772 M   9.50 16834.00COMMUNICATIONS CABLE (** FIBER)

(12)
0165 7552000000-N SP   5 EA  3500.00 17500.00INTERCONNECT CENTER
0166 7564000000-N SP   4 EA  2000.00 8000.00FIBER-OPTIC TRANSCEIVER
0167 7566000000-N SP   9 EA  200.00 1800.00DELINEATOR MARKER
0168 7568000000-N SP   1 EA  1500.00 1500.00FURN FIB-OPT RESTORAT KIT
0169 7574000000-N SP   1 EA  2000.00 2000.00FURN FIB-OPT TRANSCEIVER
0170 7576000000-N SP   12 EA  6500.00 78000.00METAL STRAIN SIGNAL POLE
0171 7612000000-N SP   12 EA  4000.00 48000.00METAL SIGNAL POLE FOUNDATION
0172 7636000000-N SP   3 EA  200.00 600.00SIGN FOR SIGNALS
0173 7684000000-N SP   4 EA  500.00 2000.00SIGNAL CABINET FOUNDATION
0174 7756000000-N SP   4 EA  14000.00 56000.00CONTLR WITH CBNT, 2070L BASE MTD
0175 7780000000-N SP   22 EA  150.00 3300.00DETECTOR CHANNEL (TYPE 2070L)

CULVERT ITEMS

0176 8126000000-N 414 Lump Sum 10000.00CULV EXCAV @ ************
(105+24.000 -L)-

0177 8126000000-N 414 Lump Sum 10000.00CULV EXCAV @ ************
(122+42.500 -L-)

0178 8126000000-N 414 Lump Sum 30000.00CULV EXCAV @ ************
(124+23.000 -L-)

0179 8126000000-N 414 Lump Sum 10000.00CULV EXCAV @ ************
(15+46.500 -Y7REV-)

0180 8126000000-N 414 Lump Sum 25000.00CULV EXCAV @ ************
(17+21.500 -Y7REV-)

0181 8133000000-M 414  806 MTN 30.00 24180.00FND COND MATL BOX CULV
0182 8196000000-M 420  976 M3  550.00 536800.00CL A CONC, CULVERT
0183 8245000000-M 425  78,118 KG  1.32 103115.76REINF STL CULV

STRUCTURE ITEMS

0184 8147000000-M SP   1,796 M2  200.00 359200.00REINF CONC DECK SLAB
0185 8161000000-M 420 1,522.4 M2  2.60 3958.24GROOVING BRIDGE FLOORS
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ENGLISH CONSTRUCTION CO.,
INC.
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0186 8182000000-M 420 189.9 M3  445.00 84505.50CL A CONC, BRIDGE
0187 8210000000-N 422 Lump Sum 12000.00BRG APPR SLAB ***********

(110+22.000 -L- (LT LANE))
0188 8210000000-N 422 Lump Sum 12000.00BRG APPR SLAB ***********

(110+22.000 -L- (RT LANE))
0189 8217000000-M 425  17,892 KG  1.00 17892.00REINF STEEL (BRIDGE)
0190 8274000000-M SP  574.352 M   600.00 344611.201600MM MOD PRESTR CONC GRDR
0191 8364000000-M 450  966 M   72.00 69552.00HP310X79 STL PILE
0192 8384000000-M 450  960 M   98.00 94080.00HP360X108 STL PILE
0193 8405000000-N SP  Lump Sum 22000.00PNTING STL PILES @ ******

(110+22.000 -L- (LT LANE))
0194 8405000000-N SP  Lump Sum 22000.00PNTING STL PILES @ ******

(110+22.000 -L- (RT LANE))
0195 8503000000-M 460 291.072 M   150.00 43660.80CONC BARRIER RAIL
0196 8608000000-M 868  765 MTN 20.00 15300.00PLAIN RIP RAP II 600MM TK
0197 8622000000-M 868  779 M2  3.00 2337.00FILTER FABRIC FOR DRAINAGE
0198 8657000000-N SP  Lump Sum 7000.00ELASTOMERIC BEARINGS
0199 8692000000-N SP  Lump Sum 7000.00EVAZOTE JOINT SEALS
0200 8727000000-N SP  Lump Sum 12500.00ELEC CONDUIT SYS ********

(110+22.000 -L- (LT LANE))
0201 8727000000-N SP  Lump Sum 12500.00ELEC CONDUIT SYS ********

(110+22.000 -L- (RT LANE))
0202 8860000000-N SP  Lump Sum 90000.00GENERIC STRUCTURE ITEM (LS)

CONSTRUCTION, MAINTENANCE AND REMOVAL OF TEMP
ACC

 

    TOTAL 9265390.45CONTRACT TOTAL

 

    SUB-TOTAL 7284197.95ROADWAY ITEMS
    SUB-TOTAL 749095.76CULVERT ITEMS
    SUB-TOTAL 1232096.74STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  8204104.32BMCO CONSTRUCTION, INC.
     2  8318160.73C. M. LINDSAY & SONS, INC.
     3  8485052.53PLT CONSTRUCTION CO., INC.
     4  8588854.27BARRUS CONSTRUCTION CO., DIV. OF APAC-CAROLINA,

INC.
     5  8818433.48BARNHILL CONTRACTING CO.
     6  8986914.20S. T. WOOTEN CORPORATION
     7  9265390.45ENGLISH CONSTRUCTION CO., INC.
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FED AID NO BRSTP-1708(2) 0.203 MI JUL 17 2001 C200184
GRADING, DRAINAGE, PAVING & CULVERT.

RC BOX CULVERT AT  FORK SWAMP & APPROACHES ON SR-1708 

GREENVILLE PAVING &
CONTRACTING, INC.

S. T. WOOTEN CORPORATION ALLEN GRADING COMPANY, INC.

GREENVILLE,  NC WILSON,  NC GOLDSBORO,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 33680.87 37400.00 45000.00MOBILIZATION
0002 0000400000-N SP  Lump Sum 13200.00 11600.00 30000.00CONSTRUCTION SURVEYING
0003 0043000000-N 226 Lump Sum 67869.26 76500.00 75000.00GRADING
0004 0050000000-E 226  1 ACR 9377.15 9377.15 3750.00 3750.00 800.00 800.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  500 CY  7.14 3570.00 17.50 8750.00 18.00 9000.00UNDERCUT EXCAVATION
0006 0070000000-E SP   700 CY  8.63 6041.00 8.50 5950.00 10.00 7000.00SELECT GRANULAR MATERIAL
0007 0077000000-E SP   500 SY  2.40 1200.00 2.15 1075.00 1.80 900.00SOIL STABILIZATION FABRIC
0008 0134000000-E 240  222 CY  51.53 11439.66 7.50 1665.00 6.50 1443.00DRAINAGE DITCH EXCAVATION
0009 0199000000-E SP   595 SF  74.63 44404.85 40.00 23800.00 25.00 14875.00TEMPORARY SHORING
0010 0318000000-E 300  25 TON 30.66 766.50 25.00 625.00 22.00 550.00FNDATION MATL, MINOR STRS
0011 0342000000-E SP   20 LF  14.36 287.20 10.00 200.00 18.00 360.00**" SIDE DRAIN PIPE

(15")
0012 0384000000-E 310  92 LF  37.44 3444.48 35.00 3220.00 40.00 3680.0030" RC PIPE CULV III
0013 0582000000-E 320  96 LF  19.91 1911.36 20.00 1920.00 21.00 2016.0015" CS PIPE CULV 0.064"
0014 1121000000-E 520  1,100 TON 18.18 19998.00 15.50 17050.00 17.00 18700.00AGGREGATE BASE COURSE
0015 1220000000-E 545  200 TON 19.98 3996.00 24.00 4800.00 20.00 4000.00INCIDENTAL STONE BASE
0016 1489000000-E SP   320 TON 53.57 17142.40 59.00 18880.00 38.00 12160.00ASP CONC BASE CRS B25.0B
0017 1498000000-E SP   250 TON 53.20 13300.00 76.00 19000.00 38.00 9500.00ASP CONC INTR CRS I19.0B
0018 1528000000-E SP   870 TON 35.39 30789.30 57.00 49590.00 50.00 43500.00ASP CONC SURF CRS S12.5B
0019 1560000000-E SP   74 TON 182.39 13496.86 290.00 21460.00 250.00 18500.00ASP FOR PLANT MIX  PG64-22
0020 1693000000-E 654  100 TON 99.00 9900.00 110.00 11000.00 100.00 10000.00ASPH PM PAVEMENT REPAIR
0021 2011000000-E 810  336 LF  10.69 3591.84 7.00 2352.00 7.00 2352.00PIPE REMOVAL
0022 2286000000-N 840  1 EA  984.00 984.00 950.00 950.00 1100.00 1100.00MASNRY DRAINAGE STRUCT
0023 2352000000-N 840  1 EA  262.39 262.39 350.00 350.00 325.00 325.00FRAME W/GRATE 840.***** STD

(840.16)
0024 2830000000-N 858  3 EA  377.00 1131.00 440.00 1320.00 300.00 900.00ADJ MANHOLES
0025 2845000000-N 858  3 EA  317.00 951.00 350.00 1050.00 250.00 750.00ADJ METER OR VALVE BOXES
0026 3030000000-E 862  225 LF  9.90 2227.50 9.00 2025.00 9.00 2025.00STL BM GUARDRAIL
0027 3150000000-N 862  5 EA  33.00 165.00 30.00 150.00 30.00 150.00ADDIT GUARDRAIL POSTS
0028 3210000000-N 862  1 EA  440.00 440.00 400.00 400.00 400.00 400.00GR ANCHOR TYPE CAT-1
0029 3270000000-N SP   1 EA  1870.00 1870.00 1700.00 1700.00 1700.00 1700.00GR ANCHOR TYPE 350
0030 3360000000-E 863  550 LF  1.10 605.00 1.00 550.00 1.00 550.00REMOVE EXISTING GUARDRAIL
0031 3578000000-N SP   1 EA  880.00 880.00 800.00 800.00 800.00 800.00GENERIC FENCING ITEM (EA)

REMOVE & RESET GATE
0032 3628000000-E 868  44 TON 47.64 2096.16 35.00 1540.00 40.00 1760.00PLAIN RIP RAP, CLASS I
0033 3656000000-E 868  256 SY  3.48 890.88 2.15 550.40 3.00 768.00FILTER FABRIC FOR DRAINGE
0034 4400000000-E SP   148 SF  8.25 1221.00 10.00 1480.00 8.75 1295.00WORK ZONE SIGNS (FIXED)
0035 4405000000-E SP   192 SF  4.95 950.40 5.50 1056.00 5.20 998.40WORK ZONE SIGNS (PORTABLE
0036 4410000000-E SP   28 SF  5.50 154.00 5.70 159.60 5.75 161.00WORK ZONE SIGNS (BARRICDE
0037 4430000000-N 1130  25 EA  38.50 962.50 44.00 1100.00 45.00 1125.00DRUMS
0038 4435000000-N 1135  30 EA  12.04 361.20 16.00 480.00 18.00 540.00CONES
0039 4445000000-E SP   72 LF  11.55 831.60 11.00 792.00 18.00 1296.00BARRICADES (TYPE III)
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RC BOX CULVERT AT  FORK SWAMP & APPROACHES ON SR-1708 

GREENVILLE PAVING &
CONTRACTING, INC.

S. T. WOOTEN CORPORATION ALLEN GRADING COMPANY, INC.

GREENVILLE,  NC WILSON,  NC GOLDSBORO,  NC

0040 4455000000-N 1150  30 MD  152.40 4572.00 147.00 4410.00 150.00 4500.00FLAGGER
0041 4460000000-N 1155  4 EA  82.50 330.00 70.00 280.00 145.00 580.00WARNING LIGHTS (TYPE B)
0042 4465000000-N 1160  4 EA  14437.50 57750.00 12900.00 51600.00 14000.00 56000.00TEMPORARY CRASH CUSHIONS
0043 4485000000-E 1170  340 LF  26.54 9023.60 28.00 9520.00 35.00 11900.00PORT CONC BARRIER
0044 4650000000-N 1251  45 EA  4.40 198.00 4.00 180.00 4.00 180.00TEMP RAISED PVMT MRKS
0045 4810000000-E 1205  15,300 LF  0.38 5814.00 0.35 5355.00 0.35 5355.00PAINT PVMT MARKINGS 4"
0046 4845000000-N 1205  8 EA  38.50 308.00 35.00 280.00 35.00 280.00PAINT PVT MKG SYMBOL
0047 4850000000-E 1205  1,700 LF  1.10 1870.00 1.00 1700.00 1.00 1700.00LINE REMOVAL 4" WIDE
0048 4900000000-N 1252  45 EA  4.40 198.00 4.00 180.00 4.00 180.00PERM RAISED PVMT MARKERS
0049 5255000000-N 1412 Lump Sum 18865.00 11500.00 5800.00PORTABLE LIGHTING
0050 5300000000-E 1505  10 TON 28.86 288.60 24.00 240.00 58.00 580.00FND CONDIT MAT CL *******

(VI)
0051 5306000000-E 1505  10 TON 28.86 288.60 24.00 240.00 58.00 580.00BEDDING MATL, CL ********

(II)
0052 5312000000-E 1505  10 TON 28.86 288.60 24.00 240.00 8.00 80.00SELECT BKFL MATL CL ****

(II)
0053 5888000000-E SP   106 LF  152.58 16173.48 162.00 17172.00 50.00 5300.00GENERIC UTILITY ITEM (LF)

10" DI SEWER PIPE, CLASS 50
0054 5888000000-E SP   36 LF  71.00 2556.00 40.00 1440.00 10.00 360.00GENERIC UTILITY ITEM (LF)

REMOVE EXISTING 18" ENCASE-   MENT PIPE
0055 6000000000-E 1605  177 LF  3.30 584.10 4.50 796.50 3.50 619.50TEMPORARY SILT FENCE
0056 6009000000-E 1610  200 TON 47.64 9528.00 50.00 10000.00 40.00 8000.00EROS CONTRL STONE CL B
0057 6012000000-E 1610  80 TON 47.64 3811.20 26.50 2120.00 30.00 2400.00SEDIMENT CONTROL STONE
0058 6015000000-E 1615 2.5 ACR 440.00 1100.00 400.00 1000.00 400.00 1000.00TEMPORARY MULCHING
0059 6018000000-E 1620  100 LB  4.40 440.00 4.00 400.00 4.00 400.00SEED FOR TEMP SEEDING
0060 6021000000-E 1620 0.5 TON 440.00 220.00 400.00 200.00 400.00 200.00FERT FOR TEMP SEEDING
0061 6024000000-E 1622  50 LF  19.80 990.00 13.50 675.00 18.00 900.00TEMPORARY SLOPE DRAINS
0062 6027000000-N 1622  2 EA  135.00 270.00 150.00 300.00 315.00 630.00INLET PROTCN @ SLOPE DRNS
0063 6030000000-E 1630  273 CY  6.86 1872.78 8.00 2184.00 7.00 1911.00SILT EXCAVATION
0064 6033000000-E 1631  368 SY  1.92 706.56 1.60 588.80 1.60 588.80SYNTHETIC ROVING
0065 6036000000-E 1631  218 SY  1.56 340.08 1.30 283.40 1.30 283.40MATTING FOR EROS CONTROL
0066 6042000000-E 1632  60 LF  5.59 335.40 8.00 480.00 5.00 300.001/4" HARDWARE CLOTH
0067 6084000000-E 1660 2.5 ACR 1199.00 2997.50 1250.00 3125.00 1090.00 2725.00SEEDING AND MULCHING
0068 6087000000-E 1660 1.5 ACR 44.00 66.00 40.00 60.00 40.00 60.00MOWING
0069 6090000000-E 1661  50 LB  5.50 275.00 5.60 280.00 5.00 250.00SEED FOR REPAIR SEEDING
0070 6093000000-E 1661 0.25 TON 880.00 220.00 900.00 225.00 800.00 200.00FERT FOR REPAIR SEEDING
0071 6096000000-E 1662  50 LB  2.20 110.00 2.00 100.00 2.00 100.00SEED FOR SUPP SEEDING
0072 6108000000-E 1665  2 TON 319.00 638.00 290.00 580.00 290.00 580.00FERTILIZER TOPDRESSING
0073 6114000000-N SP   2 HR  38.50 77.00 35.00 70.00 35.00 70.00SPECIALIZED HAND MOWING
0074 6117000000-N SP   2 EA  220.00 440.00 220.00 440.00 200.00 400.00RESPONSE FOR EROS CONTROL
0075 6120000000-E SP   100 CY  159.60 15960.00 12.00 1200.00 15.00 1500.00CULVERT DIVERSION CHANNEL



JUL 18, 2001 09:54 AM PITT

TIP NO B-3502 8.2221001 10:00AM 3 /  9 004

FED AID NO BRSTP-1708(2) 0.203 MI JUL 17 2001 C200184
GRADING, DRAINAGE, PAVING & CULVERT.

RC BOX CULVERT AT  FORK SWAMP & APPROACHES ON SR-1708 

GREENVILLE PAVING &
CONTRACTING, INC.

S. T. WOOTEN CORPORATION ALLEN GRADING COMPANY, INC.

GREENVILLE,  NC WILSON,  NC GOLDSBORO,  NC

CULVERT ITEMS

0076 8056000000-N 402 Lump Sum 15600.00 21500.00 35000.00REMV EXIST STR **********
(105+21.00 -L-)

0077 8126000000-N 414 Lump Sum 5964.00 36100.00 55000.00CULV EXCAV @ ************
(105+21.00 -L- )

0078 8133000000-E 414  245 TON 20.86 5110.70 30.00 7350.00 36.00 8820.00FND CONDIT MAT, BOX CULV
0079 8196000000-E 420  309 CY  542.81 167728.29 612.00 189108.00 650.00 200850.00CLASS A CONCRETE (CULV)
0080 8245000000-E 425  50,031 LB  0.58 29017.98 0.55 27517.05 1.00 50031.00REINF STEEL (CULVERT)

 

    TOTAL 709316.83 TOTAL 748059.75 TOTAL 792173.10CONTRACT TOTAL

 

    SUB-TOTAL 485895.86 SUB-TOTAL 466484.70 SUB-TOTAL 442472.10ROADWAY ITEMS
    SUB-TOTAL 223420.97 SUB-TOTAL 281575.05 SUB-TOTAL 349701.00CULVERT ITEMS



JUL 18, 2001 09:54 AM PITT

TIP NO B-3502 8.2221001 10:00AM 4 /  9 004

FED AID NO BRSTP-1708(2) 0.203 MI JUL 17 2001 C200184
GRADING, DRAINAGE, PAVING & CULVERT.

RC BOX CULVERT AT  FORK SWAMP & APPROACHES ON SR-1708 

BARRUS CONSTRUCTION CO., DIV.
OF APAC-CAROLINA, INC.

ATWELL CONSTRUCTION CO., INC. ARCHER WESTERN
CONTRACTORS, LTD.

KINSTON,  NC GREENVILLE,  NC ATLANTA,  GA

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 15500.00 42000.00 40000.00MOBILIZATION
0002 0000400000-N SP  Lump Sum 12000.00 13500.00 70000.00CONSTRUCTION SURVEYING
0003 0043000000-N 226 Lump Sum 120000.00 130000.00 200000.00GRADING
0004 0050000000-E 226  1 ACR 8000.00 8000.00 6500.00 6500.00 5000.00 5000.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  500 CY  5.60 2800.00 5.00 2500.00 15.00 7500.00UNDERCUT EXCAVATION
0006 0070000000-E SP   700 CY  15.00 10500.00 22.00 15400.00 18.00 12600.00SELECT GRANULAR MATERIAL
0007 0077000000-E SP   500 SY  3.00 1500.00 3.00 1500.00 4.00 2000.00SOIL STABILIZATION FABRIC
0008 0134000000-E 240  222 CY  10.00 2220.00 10.00 2220.00 20.00 4440.00DRAINAGE DITCH EXCAVATION
0009 0199000000-E SP   595 SF  66.00 39270.00 6.00 3570.00 35.00 20825.00TEMPORARY SHORING
0010 0318000000-E 300  25 TON 43.00 1075.00 45.00 1125.00 12.00 300.00FNDATION MATL, MINOR STRS
0011 0342000000-E SP   20 LF  40.00 800.00 25.00 500.00 50.00 1000.00**" SIDE DRAIN PIPE

(15")
0012 0384000000-E 310  92 LF  57.00 5244.00 40.00 3680.00 100.00 9200.0030" RC PIPE CULV III
0013 0582000000-E 320  96 LF  45.00 4320.00 20.00 1920.00 40.00 3840.0015" CS PIPE CULV 0.064"
0014 1121000000-E 520  1,100 TON 28.00 30800.00 15.50 17050.00 20.00 22000.00AGGREGATE BASE COURSE
0015 1220000000-E 545  200 TON 30.00 6000.00 14.00 2800.00 22.00 4400.00INCIDENTAL STONE BASE
0016 1489000000-E SP   320 TON 57.00 18240.00 63.00 20160.00 40.00 12800.00ASP CONC BASE CRS B25.0B
0017 1498000000-E SP   250 TON 74.00 18500.00 82.00 20500.00 40.00 10000.00ASP CONC INTR CRS I19.0B
0018 1528000000-E SP   870 TON 55.00 47850.00 61.00 53070.00 40.00 34800.00ASP CONC SURF CRS S12.5B
0019 1560000000-E SP   74 TON 290.00 21460.00 320.00 23680.00 210.00 15540.00ASP FOR PLANT MIX  PG64-22
0020 1693000000-E 654  100 TON 112.00 11200.00 240.00 24000.00 150.00 15000.00ASPH PM PAVEMENT REPAIR
0021 2011000000-E 810  336 LF  12.50 4200.00 7.50 2520.00 10.00 3360.00PIPE REMOVAL
0022 2286000000-N 840  1 EA  840.00 840.00 1400.00 1400.00 2500.00 2500.00MASNRY DRAINAGE STRUCT
0023 2352000000-N 840  1 EA  300.00 300.00 450.00 450.00 500.00 500.00FRAME W/GRATE 840.***** STD

(840.16)
0024 2830000000-N 858  3 EA  195.00 585.00 350.00 1050.00 350.00 1050.00ADJ MANHOLES
0025 2845000000-N 858  3 EA  195.00 585.00 350.00 1050.00 550.00 1650.00ADJ METER OR VALVE BOXES
0026 3030000000-E 862  225 LF  9.45 2126.25 10.00 2250.00 9.00 2025.00STL BM GUARDRAIL
0027 3150000000-N 862  5 EA  31.50 157.50 35.00 175.00 30.00 150.00ADDIT GUARDRAIL POSTS
0028 3210000000-N 862  1 EA  420.00 420.00 445.00 445.00 400.00 400.00GR ANCHOR TYPE CAT-1
0029 3270000000-N SP   1 EA  1785.00 1785.00 1900.00 1900.00 1700.00 1700.00GR ANCHOR TYPE 350
0030 3360000000-E 863  550 LF  1.05 577.50 1.15 632.50 1.00 550.00REMOVE EXISTING GUARDRAIL
0031 3578000000-N SP   1 EA  840.00 840.00 900.00 900.00 2000.00 2000.00GENERIC FENCING ITEM (EA)

REMOVE & RESET GATE
0032 3628000000-E 868  44 TON 85.50 3762.00 35.00 1540.00 80.00 3520.00PLAIN RIP RAP, CLASS I
0033 3656000000-E 868  256 SY  8.35 2137.60 3.00 768.00 3.00 768.00FILTER FABRIC FOR DRAINGE
0034 4400000000-E SP   148 SF  8.60 1272.80 8.50 1258.00 25.00 3700.00WORK ZONE SIGNS (FIXED)
0035 4405000000-E SP   192 SF  5.10 979.20 6.00 1152.00 13.00 2496.00WORK ZONE SIGNS (PORTABLE
0036 4410000000-E SP   28 SF  5.90 165.20 10.00 280.00 9.00 252.00WORK ZONE SIGNS (BARRICDE
0037 4430000000-N 1130  25 EA  56.00 1400.00 50.00 1250.00 50.00 1250.00DRUMS
0038 4435000000-N 1135  30 EA  15.75 472.50 15.00 450.00 50.00 1500.00CONES
0039 4445000000-E SP   72 LF  11.55 831.60 12.00 864.00 60.00 4320.00BARRICADES (TYPE III)



JUL 18, 2001 09:54 AM PITT

TIP NO B-3502 8.2221001 10:00AM 5 /  9 004

FED AID NO BRSTP-1708(2) 0.203 MI JUL 17 2001 C200184
GRADING, DRAINAGE, PAVING & CULVERT.

RC BOX CULVERT AT  FORK SWAMP & APPROACHES ON SR-1708 

BARRUS CONSTRUCTION CO., DIV.
OF APAC-CAROLINA, INC.

ATWELL CONSTRUCTION CO., INC. ARCHER WESTERN
CONTRACTORS, LTD.

KINSTON,  NC GREENVILLE,  NC ATLANTA,  GA

0040 4455000000-N 1150  30 MD  228.00 6840.00 165.00 4950.00 220.00 6600.00FLAGGER
0041 4460000000-N 1155  4 EA  98.50 394.00 85.00 340.00 200.00 800.00WARNING LIGHTS (TYPE B)
0042 4465000000-N 1160  4 EA  5250.00 21000.00 13500.00 54000.00 300.00 1200.00TEMPORARY CRASH CUSHIONS
0043 4485000000-E 1170  340 LF  42.00 14280.00 34.00 11560.00 24.00 8160.00PORT CONC BARRIER
0044 4650000000-N 1251  45 EA  4.40 198.00 6.00 270.00 4.00 180.00TEMP RAISED PVMT MRKS
0045 4810000000-E 1205  15,300 LF  0.40 6120.00 0.40 6120.00 0.35 5355.00PAINT PVMT MARKINGS 4"
0046 4845000000-N 1205  8 EA  38.66 309.28 40.00 320.00 35.00 280.00PAINT PVT MKG SYMBOL
0047 4850000000-E 1205  1,700 LF  1.10 1870.00 1.10 1870.00 1.00 1700.00LINE REMOVAL 4" WIDE
0048 4900000000-N 1252  45 EA  4.42 198.90 5.00 225.00 4.00 180.00PERM RAISED PVMT MARKERS
0049 5255000000-N 1412 Lump Sum 35142.74 6500.00 5000.00PORTABLE LIGHTING
0050 5300000000-E 1505  10 TON 21.00 210.00 50.00 500.00 75.00 750.00FND CONDIT MAT CL *******

(VI)
0051 5306000000-E 1505  10 TON 15.75 157.50 50.00 500.00 15.00 150.00BEDDING MATL, CL ********

(II)
0052 5312000000-E 1505  10 TON 15.75 157.50 35.00 350.00 14.00 140.00SELECT BKFL MATL CL ****

(II)
0053 5888000000-E SP   106 LF  388.50 41181.00 35.00 3710.00 50.00 5300.00GENERIC UTILITY ITEM (LF)

10" DI SEWER PIPE, CLASS 50
0054 5888000000-E SP   36 LF  84.00 3024.00 15.00 540.00 30.00 1080.00GENERIC UTILITY ITEM (LF)

REMOVE EXISTING 18" ENCASE-   MENT PIPE
0055 6000000000-E 1605  177 LF  4.89 865.53 4.00 708.00 6.00 1062.00TEMPORARY SILT FENCE
0056 6009000000-E 1610  200 TON 41.62 8324.00 32.00 6400.00 30.00 6000.00EROS CONTRL STONE CL B
0057 6012000000-E 1610  80 TON 31.12 2489.60 30.00 2400.00 30.00 2400.00SEDIMENT CONTROL STONE
0058 6015000000-E 1615 2.5 ACR 420.00 1050.00 800.00 2000.00 250.00 625.00TEMPORARY MULCHING
0059 6018000000-E 1620  100 LB  4.20 420.00 9.00 900.00 2.25 225.00SEED FOR TEMP SEEDING
0060 6021000000-E 1620 0.5 TON 420.00 210.00 850.00 425.00 250.00 125.00FERT FOR TEMP SEEDING
0061 6024000000-E 1622  50 LF  1.70 85.00 25.00 1250.00 20.00 1000.00TEMPORARY SLOPE DRAINS
0062 6027000000-N 1622  2 EA  1340.00 2680.00 250.00 500.00 100.00 200.00INLET PROTCN @ SLOPE DRNS
0063 6030000000-E 1630  273 CY  14.10 3849.30 9.00 2457.00 20.00 5460.00SILT EXCAVATION
0064 6033000000-E 1631  368 SY  1.68 618.24 4.50 1656.00 4.00 1472.00SYNTHETIC ROVING
0065 6036000000-E 1631  218 SY  1.37 298.66 4.00 872.00 1.25 272.50MATTING FOR EROS CONTROL
0066 6042000000-E 1632  60 LF  5.25 315.00 5.00 300.00 2.00 120.001/4" HARDWARE CLOTH
0067 6084000000-E 1660 2.5 ACR 1144.50 2861.25 1500.00 3750.00 1000.00 2500.00SEEDING AND MULCHING
0068 6087000000-E 1660 1.5 ACR 42.00 63.00 350.00 525.00 100.00 150.00MOWING
0069 6090000000-E 1661  50 LB  5.25 262.50 14.00 700.00 1.00 50.00SEED FOR REPAIR SEEDING
0070 6093000000-E 1661 0.25 TON 840.00 210.00 1150.00 287.50 3200.00 800.00FERT FOR REPAIR SEEDING
0071 6096000000-E 1662  50 LB  2.10 105.00 8.00 400.00 2.50 125.00SEED FOR SUPP SEEDING
0072 6108000000-E 1665  2 TON 304.50 609.00 1900.00 3800.00 225.00 450.00FERTILIZER TOPDRESSING
0073 6114000000-N SP   2 HR  36.75 73.50 100.00 200.00 50.00 100.00SPECIALIZED HAND MOWING
0074 6117000000-N SP   2 EA  210.00 420.00 1000.00 2000.00 100.00 200.00RESPONSE FOR EROS CONTROL
0075 6120000000-E SP   100 CY  36.00 3600.00 200.00 20000.00 25.00 2500.00CULVERT DIVERSION CHANNEL



JUL 18, 2001 09:54 AM PITT

TIP NO B-3502 8.2221001 10:00AM 6 /  9 004

FED AID NO BRSTP-1708(2) 0.203 MI JUL 17 2001 C200184
GRADING, DRAINAGE, PAVING & CULVERT.

RC BOX CULVERT AT  FORK SWAMP & APPROACHES ON SR-1708 

BARRUS CONSTRUCTION CO., DIV.
OF APAC-CAROLINA, INC.

ATWELL CONSTRUCTION CO., INC. ARCHER WESTERN
CONTRACTORS, LTD.

KINSTON,  NC GREENVILLE,  NC ATLANTA,  GA

CULVERT ITEMS

0076 8056000000-N 402 Lump Sum 24100.00 15000.00 30000.00REMV EXIST STR **********
(105+21.00 -L-)

0077 8126000000-N 414 Lump Sum 12380.00 6000.00 25000.00CULV EXCAV @ ************
(105+21.00 -L- )

0078 8133000000-E 414  245 TON 36.00 8820.00 32.00 7840.00 35.00 8575.00FND CONDIT MAT, BOX CULV
0079 8196000000-E 420  309 CY  515.00 159135.00 650.00 200850.00 694.07 214467.63CLASS A CONCRETE (CULV)
0080 8245000000-E 425  50,031 LB  1.20 60037.20 1.00 50031.00 1.00 50031.00REINF STEEL (CULVERT)

 

    TOTAL 825680.85 TOTAL 829016.00 TOTAL 915721.13CONTRACT TOTAL

 

    SUB-TOTAL 561208.65 SUB-TOTAL 549295.00 SUB-TOTAL 587647.50ROADWAY ITEMS
    SUB-TOTAL 264472.20 SUB-TOTAL 279721.00 SUB-TOTAL 328073.63CULVERT ITEMS



JUL 18, 2001 09:54 AM PITT

TIP NO B-3502 8.2221001 10:00AM 7 /  9 004

FED AID NO BRSTP-1708(2) 0.203 MI JUL 17 2001 C200184
GRADING, DRAINAGE, PAVING & CULVERT.

RC BOX CULVERT AT  FORK SWAMP & APPROACHES ON SR-1708 

SAWYER'S LAND DEVELOPING,
INC.

BELHAVEN,  NC   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 50000.00MOBILIZATION
0002 0000400000-N SP  Lump Sum 30000.00CONSTRUCTION SURVEYING
0003 0043000000-N 226 Lump Sum 246692.00GRADING
0004 0050000000-E 226  1 ACR 5000.00 5000.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  500 CY  20.00 10000.00UNDERCUT EXCAVATION
0006 0070000000-E SP   700 CY  12.50 8750.00SELECT GRANULAR MATERIAL
0007 0077000000-E SP   500 SY  2.00 1000.00SOIL STABILIZATION FABRIC
0008 0134000000-E 240  222 CY  13.00 2886.00DRAINAGE DITCH EXCAVATION
0009 0199000000-E SP   595 SF  55.00 32725.00TEMPORARY SHORING
0010 0318000000-E 300  25 TON 23.00 575.00FNDATION MATL, MINOR STRS
0011 0342000000-E SP   20 LF  25.00 500.00**" SIDE DRAIN PIPE

(15")
0012 0384000000-E 310  92 LF  46.50 4278.0030" RC PIPE CULV III
0013 0582000000-E 320  96 LF  22.50 2160.0015" CS PIPE CULV 0.064"
0014 1121000000-E 520  1,100 TON 20.00 22000.00AGGREGATE BASE COURSE
0015 1220000000-E 545  200 TON 18.00 3600.00INCIDENTAL STONE BASE
0016 1489000000-E SP   320 TON 57.00 18240.00ASP CONC BASE CRS B25.0B
0017 1498000000-E SP   250 TON 74.00 18500.00ASP CONC INTR CRS I19.0B
0018 1528000000-E SP   870 TON 55.00 47850.00ASP CONC SURF CRS S12.5B
0019 1560000000-E SP   74 TON 290.00 21460.00ASP FOR PLANT MIX  PG64-22
0020 1693000000-E 654  100 TON 160.00 16000.00ASPH PM PAVEMENT REPAIR
0021 2011000000-E 810  336 LF  5.00 1680.00PIPE REMOVAL
0022 2286000000-N 840  1 EA  2500.00 2500.00MASNRY DRAINAGE STRUCT
0023 2352000000-N 840  1 EA  800.00 800.00FRAME W/GRATE 840.***** STD

(840.16)
0024 2830000000-N 858  3 EA  650.00 1950.00ADJ MANHOLES
0025 2845000000-N 858  3 EA  250.00 750.00ADJ METER OR VALVE BOXES
0026 3030000000-E 862  225 LF  9.00 2025.00STL BM GUARDRAIL
0027 3150000000-N 862  5 EA  30.00 150.00ADDIT GUARDRAIL POSTS
0028 3210000000-N 862  1 EA  400.00 400.00GR ANCHOR TYPE CAT-1
0029 3270000000-N SP   1 EA  1700.00 1700.00GR ANCHOR TYPE 350
0030 3360000000-E 863  550 LF  1.00 550.00REMOVE EXISTING GUARDRAIL
0031 3578000000-N SP   1 EA  600.00 600.00GENERIC FENCING ITEM (EA)

REMOVE & RESET GATE
0032 3628000000-E 868  44 TON 45.00 1980.00PLAIN RIP RAP, CLASS I
0033 3656000000-E 868  256 SY  3.00 768.00FILTER FABRIC FOR DRAINGE
0034 4400000000-E SP   148 SF  12.25 1813.00WORK ZONE SIGNS (FIXED)
0035 4405000000-E SP   192 SF  7.00 1344.00WORK ZONE SIGNS (PORTABLE
0036 4410000000-E SP   28 SF  13.00 364.00WORK ZONE SIGNS (BARRICDE
0037 4430000000-N 1130  25 EA  70.00 1750.00DRUMS
0038 4435000000-N 1135  30 EA  20.00 600.00CONES
0039 4445000000-E SP   72 LF  20.00 1440.00BARRICADES (TYPE III)



JUL 18, 2001 09:54 AM PITT

TIP NO B-3502 8.2221001 10:00AM 8 /  9 004

FED AID NO BRSTP-1708(2) 0.203 MI JUL 17 2001 C200184
GRADING, DRAINAGE, PAVING & CULVERT.

RC BOX CULVERT AT  FORK SWAMP & APPROACHES ON SR-1708 

SAWYER'S LAND DEVELOPING,
INC.

BELHAVEN,  NC   

0040 4455000000-N 1150  30 MD  150.00 4500.00FLAGGER
0041 4460000000-N 1155  4 EA  150.00 600.00WARNING LIGHTS (TYPE B)
0042 4465000000-N 1160  4 EA  14000.00 56000.00TEMPORARY CRASH CUSHIONS
0043 4485000000-E 1170  340 LF  33.00 11220.00PORT CONC BARRIER
0044 4650000000-N 1251  45 EA  4.00 180.00TEMP RAISED PVMT MRKS
0045 4810000000-E 1205  15,300 LF  0.35 5355.00PAINT PVMT MARKINGS 4"
0046 4845000000-N 1205  8 EA  35.00 280.00PAINT PVT MKG SYMBOL
0047 4850000000-E 1205  1,700 LF  1.00 1700.00LINE REMOVAL 4" WIDE
0048 4900000000-N 1252  45 EA  4.00 180.00PERM RAISED PVMT MARKERS
0049 5255000000-N 1412 Lump Sum 35000.00PORTABLE LIGHTING
0050 5300000000-E 1505  10 TON 20.00 200.00FND CONDIT MAT CL *******

(VI)
0051 5306000000-E 1505  10 TON 15.00 150.00BEDDING MATL, CL ********

(II)
0052 5312000000-E 1505  10 TON 15.00 150.00SELECT BKFL MATL CL ****

(II)
0053 5888000000-E SP   106 LF  370.00 39220.00GENERIC UTILITY ITEM (LF)

10" DI SEWER PIPE, CLASS 50
0054 5888000000-E SP   36 LF  80.00 2880.00GENERIC UTILITY ITEM (LF)

REMOVE EXISTING 18" ENCASE-   MENT PIPE
0055 6000000000-E 1605  177 LF  5.00 885.00TEMPORARY SILT FENCE
0056 6009000000-E 1610  200 TON 45.00 9000.00EROS CONTRL STONE CL B
0057 6012000000-E 1610  80 TON 30.00 2400.00SEDIMENT CONTROL STONE
0058 6015000000-E 1615 2.5 ACR 400.00 1000.00TEMPORARY MULCHING
0059 6018000000-E 1620  100 LB  4.00 400.00SEED FOR TEMP SEEDING
0060 6021000000-E 1620 0.5 TON 400.00 200.00FERT FOR TEMP SEEDING
0061 6024000000-E 1622  50 LF  15.00 750.00TEMPORARY SLOPE DRAINS
0062 6027000000-N 1622  2 EA  350.00 700.00INLET PROTCN @ SLOPE DRNS
0063 6030000000-E 1630  273 CY  15.00 4095.00SILT EXCAVATION
0064 6033000000-E 1631  368 SY  1.60 588.80SYNTHETIC ROVING
0065 6036000000-E 1631  218 SY  1.30 283.40MATTING FOR EROS CONTROL
0066 6042000000-E 1632  60 LF  6.00 360.001/4" HARDWARE CLOTH
0067 6084000000-E 1660 2.5 ACR 1090.00 2725.00SEEDING AND MULCHING
0068 6087000000-E 1660 1.5 ACR 40.00 60.00MOWING
0069 6090000000-E 1661  50 LB  5.00 250.00SEED FOR REPAIR SEEDING
0070 6093000000-E 1661 0.25 TON 800.00 200.00FERT FOR REPAIR SEEDING
0071 6096000000-E 1662  50 LB  2.00 100.00SEED FOR SUPP SEEDING
0072 6108000000-E 1665  2 TON 290.00 580.00FERTILIZER TOPDRESSING
0073 6114000000-N SP   2 HR  35.00 70.00SPECIALIZED HAND MOWING
0074 6117000000-N SP   2 EA  200.00 400.00RESPONSE FOR EROS CONTROL
0075 6120000000-E SP   100 CY  30.00 3000.00CULVERT DIVERSION CHANNEL



JUL 18, 2001 09:54 AM PITT

TIP NO B-3502 8.2221001 10:00AM 9 /  9 004

FED AID NO BRSTP-1708(2) 0.203 MI JUL 17 2001 C200184
GRADING, DRAINAGE, PAVING & CULVERT.

RC BOX CULVERT AT  FORK SWAMP & APPROACHES ON SR-1708 

SAWYER'S LAND DEVELOPING,
INC.

BELHAVEN,  NC   

CULVERT ITEMS

0076 8056000000-N 402 Lump Sum 20150.00REMV EXIST STR **********
(105+21.00 -L-)

0077 8126000000-N 414 Lump Sum 30000.00CULV EXCAV @ ************
(105+21.00 -L- )

0078 8133000000-E 414  245 TON 30.08 7369.60FND CONDIT MAT, BOX CULV
0079 8196000000-E 420  309 CY  429.70 132777.30CLASS A CONCRETE (CULV)
0080 8245000000-E 425  50,031 LB  1.00 50031.00REINF STEEL (CULVERT)

 

    TOTAL 991370.10CONTRACT TOTAL

 

    SUB-TOTAL 751042.20ROADWAY ITEMS
    SUB-TOTAL 240327.90CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  709316.83GREENVILLE PAVING &  CONTRACTING, INC.
     2  748059.75S. T. WOOTEN CORPORATION
     3  792173.10ALLEN GRADING COMPANY, INC.
     4  825680.85BARRUS CONSTRUCTION CO., DIV. OF APAC-CAROLINA,

INC.
     5  829016.00ATWELL CONSTRUCTION CO., INC.
     6  915721.13ARCHER WESTERN CONTRACTORS, LTD.
     7  991370.10SAWYER'S LAND DEVELOPING, INC.



JUL 18, 2001 09:54 AM DUPLIN

TIP NO B-2959 8.2241601 10:00AM 1 /  5 005

FED AID NO BRZ-1702(1) 0.145 MI JUL 17 2001 C200193
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LIMESTONE CREEK & APPROACHES ON SR-1702. 

SANFORD CONTRACTORS, INC. CAROLINA BRIDGE COMPANY, INC. S. T. WOOTEN CORPORATION

SANFORD,  NC ORANGEBURG,  SC WILSON,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 24000.00 28787.20 24500.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 10175.00 13000.00 8200.00REINF BRG APPR **********

(13+78.00)
0003 0043000000-N 226 Lump Sum 20320.00 17820.00 20500.00GRADING
0004 0050000000-E 226  1 ACR 1.00 1.00 1800.00 1800.00 1.00 1.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  200 CY  6.00 1200.00 6.00 1200.00 15.25 3050.00UNDERCUT EXCAVATION
0006 0070000000-E SP   300 CY  12.00 3600.00 12.00 3600.00 25.50 7650.00SELECT GRANULAR MATERIAL
0007 0077000000-E SP   100 SY  3.30 330.00 3.30 330.00 2.30 230.00SOIL STABILIZATION FABRIC
0008 0134000000-E 240  41 CY  9.50 389.50 9.50 389.50 8.75 358.75DRAINAGE DITCH EXCAVATION
0009 0318000000-E 300  10 TON 65.00 650.00 65.00 650.00 28.50 285.00FNDATION MATL, MINOR STRS
0010 0366000000-E 310  92 LF  26.00 2392.00 26.00 2392.00 39.50 3634.0015" RC PIPE CULV III
0011 1489000000-E SP   112 TON 77.25 8652.00 76.00 8512.00 77.25 8652.00ASP CONC BASE CRS B25.0B
0012 1514000000-E SP   303 TON 49.50 14998.50 70.00 21210.00 49.50 14998.50ASP CONC SURF CRS S9.5A
0013 1560000000-E SP   25 TON 225.00 5625.00 170.00 4250.00 225.00 5625.00ASP FOR PLANT MIX  PG64-22
0014 1693000000-E 654  50 TON 140.00 7000.00 100.00 5000.00 140.00 7000.00ASPH PM PAVEMENT REPAIR
0015 2286000000-N 840  5 EA  900.00 4500.00 900.00 4500.00 1300.00 6500.00MASNRY DRAINAGE STRUCT
0016 2363000000-N 840  5 EA  300.00 1500.00 300.00 1500.00 305.00 1525.00FRAME W/2GRTS 840.***** STD

(840.29)
0017 2556000000-E 846  398 LF  15.00 5970.00 15.00 5970.00 30.00 11940.00SHOULDER BERM GUTTER
0018 2647000000-E 852  32 SY  52.00 1664.00 52.00 1664.00 42.50 1360.005" MONO CONC ISLANDS (SURF MTD)
0019 3030000000-E 862 337.5 LF  8.26 2787.75 8.45 2851.88 9.00 3037.50STL BM GUARDRAIL
0020 3150000000-N 862  5 EA  30.00 150.00 38.00 190.00 35.00 175.00ADDIT GUARDRAIL POSTS
0021 3270000000-N SP   4 EA  1550.00 6200.00 1555.00 6220.00 1650.00 6600.00GR ANCHOR TYPE 350
0022 3300000000-N 862  4 EA  875.00 3500.00 885.00 3540.00 900.00 3600.00GR ANCHOR TYPE XI
0023 3649000000-E 868  5 TON 96.00 480.00 96.00 480.00 50.00 250.00PLAIN RIP RAP, CLASS B
0024 3656000000-E 868  25 SY  6.00 150.00 6.00 150.00 2.90 72.50FILTER FABRIC FOR DRAINGE
0025 4400000000-E SP   352 SF  13.50 4752.00 15.00 5280.00 7.45 2622.40WORK ZONE SIGNS (FIXED)
0026 4410000000-E SP   94 SF  10.00 940.00 15.00 1410.00 5.00 470.00WORK ZONE SIGNS (BARRICDE
0027 4425000000-N 1125  8 EA  30.00 240.00 20.00 160.00 15.00 120.00WARNING FLAGS
0028 4445000000-E SP   96 LF  15.00 1440.00 20.00 1920.00 10.00 960.00BARRICADES (TYPE III)
0029 4810000000-E 1205  5,300 LF  0.49 2597.00 0.49 2597.00 0.49 2597.00PAINT PVMT MARKINGS 4"
0030 4900000000-N 1252  10 EA  10.00 100.00 10.00 100.00 10.00 100.00PERM RAISED PVMT MARKERS
0031 6000000000-E 1605  280 LF  4.20 1176.00 4.20 1176.00 3.75 1050.00TEMPORARY SILT FENCE
0032 6009000000-E 1610  65 TON 48.00 3120.00 48.00 3120.00 34.00 2210.00EROS CONTRL STONE CL B
0033 6012000000-E 1610  35 TON 49.00 1715.00 49.00 1715.00 30.00 1050.00SEDIMENT CONTROL STONE
0034 6015000000-E 1615 0.5 ACR 1000.00 500.00 600.00 300.00 1000.00 500.00TEMPORARY MULCHING
0035 6018000000-E 1620  50 LB  5.00 250.00 7.00 350.00 5.00 250.00SEED FOR TEMP SEEDING
0036 6021000000-E 1620 0.25 TON 1000.00 250.00 1000.00 250.00 1000.00 250.00FERT FOR TEMP SEEDING
0037 6024000000-E 1622  50 LF  0.50 25.00 12.00 600.00 13.25 662.50TEMPORARY SLOPE DRAINS
0038 6027000000-N 1622  2 EA  1.00 2.00 80.00 160.00 110.00 220.00INLET PROTCN @ SLOPE DRNS
0039 6030000000-E 1630  315 CY  6.00 1890.00 6.00 1890.00 8.50 2677.50SILT EXCAVATION



JUL 18, 2001 09:54 AM DUPLIN

TIP NO B-2959 8.2241601 10:00AM 2 /  5 005

FED AID NO BRZ-1702(1) 0.145 MI JUL 17 2001 C200193
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LIMESTONE CREEK & APPROACHES ON SR-1702. 

SANFORD CONTRACTORS, INC. CAROLINA BRIDGE COMPANY, INC. S. T. WOOTEN CORPORATION

SANFORD,  NC ORANGEBURG,  SC WILSON,  NC

0040 6033000000-E 1631  300 SY  2.00 600.00 2.00 600.00 2.00 600.00SYNTHETIC ROVING
0041 6036000000-E 1631  150 SY  2.00 300.00 4.00 600.00 2.00 300.00MATTING FOR EROS CONTROL
0042 6042000000-E 1632  100 LF  3.60 360.00 2.00 200.00 7.00 700.001/4" HARDWARE CLOTH
0043 6084000000-E 1660 0.5 ACR 10000.00 5000.00 3000.00 1500.00 10000.00 5000.00SEEDING AND MULCHING
0044 6087000000-E 1660 0.5 ACR 100.00 50.00 200.00 100.00 100.00 50.00MOWING
0045 6090000000-E 1661  50 LB  6.00 300.00 20.00 1000.00 6.00 300.00SEED FOR REPAIR SEEDING
0046 6093000000-E 1661 0.25 TON 1000.00 250.00 1000.00 250.00 1000.00 250.00FERT FOR REPAIR SEEDING
0047 6096000000-E 1662  50 LB  2.00 100.00 5.00 250.00 2.00 100.00SEED FOR SUPP SEEDING
0048 6102000000-E 1663  235 SY  10.00 2350.00 10.00 2350.00 10.00 2350.00SODDING
0049 6105000000-E 1663  4 M/G 400.00 1600.00 200.00 800.00 400.00 1600.00WATER
0050 6108000000-E 1665 0.5 TON 1000.00 500.00 500.00 250.00 1000.00 500.00FERTILIZER TOPDRESSING
0051 6114000000-N SP  1.5 HR  25.00 37.50 100.00 150.00 25.00 37.50SPECIALIZED HAND MOWING
0052 6117000000-N SP   8 EA  100.00 800.00 200.00 1600.00 100.00 800.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0053 8035000000-N 402 Lump Sum 27300.00 40157.51 18800.00REMV EXIST STR **********
(13+78.00 -L-)

0054 8119000000-E 412  325 CY  5.00 1625.00 17.60 5720.00 10.00 3250.00UNCLASSIFIED STR EXCAV
0055 8182000000-E 420 64.8 CY  712.00 46137.60 522.42 33852.82 700.00 45360.00CLASS A CONCRETE (BRIDGE)
0056 8210000000-N 422 Lump Sum 18700.00 18850.57 18000.00BRG APPR SLAB ***********

(13+78.00 -L-)
0057 8217000000-E 425  12,419 LB  0.68 8444.92 0.69 8569.11 0.48 5961.12REINF STEEL (BRIDGE)
0058 8364000000-E 450  420 LF  28.00 11760.00 34.17 14351.40 33.00 13860.00HP12X53 PILES
0059 8384000000-E 450  1,035 LF  38.00 39330.00 30.70 31774.50 29.50 30532.50HP14X73 PILES
0060 8405000000-N SP  Lump Sum 13500.00 11965.61 13750.00PNTING STL PILES @ ******

(13+78.00 -L-)
0061 8503000000-E 460  320 LF  58.70 18784.00 49.53 15849.60 67.00 21440.00CONCRETE BARRIER RAIL
0062 8608000000-E 868  225 TON 48.00 10800.00 39.71 8934.75 37.00 8325.00PLAIN RIP RAP II (2'-0")
0063 8622000000-E 868  265 SY  3.25 861.25 4.78 1266.70 3.50 927.50FILTER FABRIC FOR DRAINAGE
0064 8657000000-N SP  Lump Sum 3865.00 4247.15 4650.00ELASTOMERIC BEARINGS
0065 8762000000-E SP  1,753.58 LF  80.00 140286.40 81.85 143530.52 93.00 163082.943'-0"X 1'-9"PRESTR SLABS
0066 8897000000-N SP   1 EA  1940.00 1940.00 2747.07 2747.07 2800.00 2800.00GENERIC STRUCTURE ITEM (EA)

DYNAMIC LOAD TEST

 

    TOTAL 500813.42 TOTAL 508501.89 TOTAL 518810.21CONTRACT TOTAL

 

    SUB-TOTAL 157479.25 SUB-TOTAL 166684.58 SUB-TOTAL 168071.15ROADWAY ITEMS
    SUB-TOTAL 343334.17 SUB-TOTAL 341817.31 SUB-TOTAL 350739.06STRUCTURE ITEMS



JUL 18, 2001 09:54 AM DUPLIN

TIP NO B-2959 8.2241601 10:00AM 3 /  5 005

FED AID NO BRZ-1702(1) 0.145 MI JUL 17 2001 C200193
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LIMESTONE CREEK & APPROACHES ON SR-1702. 

DELLINGER, INC. INTERCOASTAL DIVING, INC. T. A. LOVING COMPANY

MONROE,  NC WILMINGTON,  NC GOLDSBORO,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 25000.00 25000.00 36000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 11000.00 14000.00 12000.00REINF BRG APPR **********

(13+78.00)
0003 0043000000-N 226 Lump Sum 27000.00 35500.00 94000.00GRADING
0004 0050000000-E 226  1 ACR 1800.00 1800.00 7500.00 7500.00 5000.00 5000.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  200 CY  6.00 1200.00 11.50 2300.00 12.50 2500.00UNDERCUT EXCAVATION
0006 0070000000-E SP   300 CY  12.00 3600.00 22.00 6600.00 23.00 6900.00SELECT GRANULAR MATERIAL
0007 0077000000-E SP   100 SY  3.30 330.00 1.50 150.00 8.00 800.00SOIL STABILIZATION FABRIC
0008 0134000000-E 240  41 CY  9.50 389.50 12.00 492.00 38.50 1578.50DRAINAGE DITCH EXCAVATION
0009 0318000000-E 300  10 TON 65.00 650.00 33.00 330.00 35.00 350.00FNDATION MATL, MINOR STRS
0010 0366000000-E 310  92 LF  26.00 2392.00 15.00 1380.00 30.00 2760.0015" RC PIPE CULV III
0011 1489000000-E SP   112 TON 77.25 8652.00 77.25 8652.00 77.25 8652.00ASP CONC BASE CRS B25.0B
0012 1514000000-E SP   303 TON 49.50 14998.50 49.50 14998.50 49.50 14998.50ASP CONC SURF CRS S9.5A
0013 1560000000-E SP   25 TON 225.00 5625.00 225.00 5625.00 225.00 5625.00ASP FOR PLANT MIX  PG64-22
0014 1693000000-E 654  50 TON 140.00 7000.00 140.00 7000.00 140.00 7000.00ASPH PM PAVEMENT REPAIR
0015 2286000000-N 840  5 EA  900.00 4500.00 1175.00 5875.00 1000.00 5000.00MASNRY DRAINAGE STRUCT
0016 2363000000-N 840  5 EA  300.00 1500.00 500.00 2500.00 330.00 1650.00FRAME W/2GRTS 840.***** STD

(840.29)
0017 2556000000-E 846  398 LF  16.00 6368.00 13.75 5472.50 15.15 6029.70SHOULDER BERM GUTTER
0018 2647000000-E 852  32 SY  52.00 1664.00 45.00 1440.00 74.00 2368.005" MONO CONC ISLANDS (SURF MTD)
0019 3030000000-E 862 337.5 LF  9.00 3037.50 12.00 4050.00 9.00 3037.50STL BM GUARDRAIL
0020 3150000000-N 862  5 EA  30.00 150.00 40.00 200.00 35.00 175.00ADDIT GUARDRAIL POSTS
0021 3270000000-N SP   4 EA  1600.00 6400.00 2000.00 8000.00 1650.00 6600.00GR ANCHOR TYPE 350
0022 3300000000-N 862  4 EA  1000.00 4000.00 1150.00 4600.00 900.00 3600.00GR ANCHOR TYPE XI
0023 3649000000-E 868  5 TON 96.00 480.00 45.00 225.00 116.00 580.00PLAIN RIP RAP, CLASS B
0024 3656000000-E 868  25 SY  6.00 150.00 3.00 75.00 6.00 150.00FILTER FABRIC FOR DRAINGE
0025 4400000000-E SP   352 SF  7.00 2464.00 8.50 2992.00 7.45 2622.40WORK ZONE SIGNS (FIXED)
0026 4410000000-E SP   94 SF  5.00 470.00 5.75 540.50 5.00 470.00WORK ZONE SIGNS (BARRICDE
0027 4425000000-N 1125  8 EA  15.00 120.00 5.00 40.00 3.95 31.60WARNING FLAGS
0028 4445000000-E SP   96 LF  13.00 1248.00 11.50 1104.00 10.00 960.00BARRICADES (TYPE III)
0029 4810000000-E 1205  5,300 LF  0.55 2915.00 0.57 3021.00 0.49 2597.00PAINT PVMT MARKINGS 4"
0030 4900000000-N 1252  10 EA  10.00 100.00 46.50 465.00 10.00 100.00PERM RAISED PVMT MARKERS
0031 6000000000-E 1605  280 LF  4.50 1260.00 6.00 1680.00 6.00 1680.00TEMPORARY SILT FENCE
0032 6009000000-E 1610  65 TON 48.00 3120.00 42.50 2762.50 48.00 3120.00EROS CONTRL STONE CL B
0033 6012000000-E 1610  35 TON 49.00 1715.00 42.50 1487.50 46.00 1610.00SEDIMENT CONTROL STONE
0034 6015000000-E 1615 0.5 ACR 600.00 300.00 525.00 262.50 1000.00 500.00TEMPORARY MULCHING
0035 6018000000-E 1620  50 LB  8.00 400.00 4.00 200.00 5.00 250.00SEED FOR TEMP SEEDING
0036 6021000000-E 1620 0.25 TON 600.00 150.00 750.00 187.50 1000.00 250.00FERT FOR TEMP SEEDING
0037 6024000000-E 1622  50 LF  12.00 600.00 27.00 1350.00 31.00 1550.00TEMPORARY SLOPE DRAINS
0038 6027000000-N 1622  2 EA  80.00 160.00 100.00 200.00 515.00 1030.00INLET PROTCN @ SLOPE DRNS
0039 6030000000-E 1630  315 CY  6.00 1890.00 13.00 4095.00 22.50 7087.50SILT EXCAVATION



JUL 18, 2001 09:54 AM DUPLIN

TIP NO B-2959 8.2241601 10:00AM 4 /  5 005

FED AID NO BRZ-1702(1) 0.145 MI JUL 17 2001 C200193
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LIMESTONE CREEK & APPROACHES ON SR-1702. 

DELLINGER, INC. INTERCOASTAL DIVING, INC. T. A. LOVING COMPANY

MONROE,  NC WILMINGTON,  NC GOLDSBORO,  NC

0040 6033000000-E 1631  300 SY  2.50 750.00 3.50 1050.00 2.00 600.00SYNTHETIC ROVING
0041 6036000000-E 1631  150 SY  2.00 300.00 3.00 450.00 2.00 300.00MATTING FOR EROS CONTROL
0042 6042000000-E 1632  100 LF  5.00 500.00 5.00 500.00 18.00 1800.001/4" HARDWARE CLOTH
0043 6084000000-E 1660 0.5 ACR 3500.00 1750.00 2200.00 1100.00 10000.00 5000.00SEEDING AND MULCHING
0044 6087000000-E 1660 0.5 ACR 150.00 75.00 100.00 50.00 100.00 50.00MOWING
0045 6090000000-E 1661  50 LB  8.00 400.00 7.00 350.00 6.00 300.00SEED FOR REPAIR SEEDING
0046 6093000000-E 1661 0.25 TON 600.00 150.00 750.00 187.50 1000.00 250.00FERT FOR REPAIR SEEDING
0047 6096000000-E 1662  50 LB  4.50 225.00 4.00 200.00 2.00 100.00SEED FOR SUPP SEEDING
0048 6102000000-E 1663  235 SY  14.00 3290.00 15.00 3525.00 10.00 2350.00SODDING
0049 6105000000-E 1663  4 M/G 150.00 600.00 250.00 1000.00 400.00 1600.00WATER
0050 6108000000-E 1665 0.5 TON 350.00 175.00 750.00 375.00 1000.00 500.00FERTILIZER TOPDRESSING
0051 6114000000-N SP  1.5 HR  50.00 75.00 60.00 90.00 25.00 37.50SPECIALIZED HAND MOWING
0052 6117000000-N SP   8 EA  150.00 1200.00 1000.00 8000.00 100.00 800.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0053 8035000000-N 402 Lump Sum 33000.00 42500.00 98200.00REMV EXIST STR **********
(13+78.00 -L-)

0054 8119000000-E 412  325 CY  14.00 4550.00 13.00 4225.00 12.00 3900.00UNCLASSIFIED STR EXCAV
0055 8182000000-E 420 64.8 CY  750.00 48600.00 730.00 47304.00 900.00 58320.00CLASS A CONCRETE (BRIDGE)
0056 8210000000-N 422 Lump Sum 15000.00 15000.00 10000.00BRG APPR SLAB ***********

(13+78.00 -L-)
0057 8217000000-E 425  12,419 LB  0.60 7451.40 1.10 13660.90 1.00 12419.00REINF STEEL (BRIDGE)
0058 8364000000-E 450  420 LF  30.00 12600.00 27.00 11340.00 50.00 21000.00HP12X53 PILES
0059 8384000000-E 450  1,035 LF  45.00 46575.00 31.00 32085.00 38.00 39330.00HP14X73 PILES
0060 8405000000-N SP  Lump Sum 14000.00 16500.00 25000.00PNTING STL PILES @ ******

(13+78.00 -L-)
0061 8503000000-E 460  320 LF  60.00 19200.00 42.00 13440.00 50.00 16000.00CONCRETE BARRIER RAIL
0062 8608000000-E 868  225 TON 45.00 10125.00 52.00 11700.00 38.00 8550.00PLAIN RIP RAP II (2'-0")
0063 8622000000-E 868  265 SY  1.50 397.50 1.25 331.25 5.00 1325.00FILTER FABRIC FOR DRAINAGE
0064 8657000000-N SP  Lump Sum 4000.00 4000.00 4000.00ELASTOMERIC BEARINGS
0065 8762000000-E SP  1,753.58 LF  80.00 140286.40 85.00 149054.30 100.00 175358.003'-0"X 1'-9"PRESTR SLABS
0066 8897000000-N SP   1 EA  5000.00 5000.00 1000.00 1000.00 1200.00 1200.00GENERIC STRUCTURE ITEM (EA)

DYNAMIC LOAD TEST

 

    TOTAL 525073.80 TOTAL 561370.45 TOTAL 739502.20CONTRACT TOTAL

 

    SUB-TOTAL 164288.50 SUB-TOTAL 199230.00 SUB-TOTAL 264900.20ROADWAY ITEMS
    SUB-TOTAL 360785.30 SUB-TOTAL 362140.45 SUB-TOTAL 474602.00STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  500813.42SANFORD CONTRACTORS, INC.



JUL 18, 2001 09:54 AM DUPLIN

TIP NO B-2959 8.2241601 10:00AM 5 /  5 005

FED AID NO BRZ-1702(1) 0.145 MI JUL 17 2001 C200193
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LIMESTONE CREEK & APPROACHES ON SR-1702. 

   

     2  508501.89CAROLINA BRIDGE COMPANY, INC.
     3  518810.21S. T. WOOTEN CORPORATION
     4  525073.80DELLINGER, INC.
     5  561370.45INTERCOASTAL DIVING, INC.
     6  739502.20T. A. LOVING COMPANY



JUL 18, 2001 09:54 AM WAYNE

TIP NO B-3069 8.2331001 10:00AM 1 /  3 006

FED AID NO BRSTP-1008(5) 0.178 MI JUL 17 2001 C200173
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BUCK SWAMP AND APPROACHES ON SR-1008. 

S. T. WOOTEN CORPORATION CAROLINA BRIDGE COMPANY, INC.

WILSON,  NC ORANGEBURG,  SC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 43600.00 42412.00MOBILIZATION
0002 0000400000-N SP  Lump Sum 15550.00 20000.00CONSTRUCTION SURVEYING
0003 0000900000-N SP  Lump Sum 3500.00 3000.00GENERIC MISCELLANEOUS ITEM (LS)

REMOVE & RESET EXISTING BRICK COLUMNS
0004 0029000000-N SP  Lump Sum 10100.00 13000.00REINF BRG APPR **********

(15+90.00 -L-)
0005 0043000000-N 226 Lump Sum 25000.00 21350.00GRADING
0006 0050000000-E 226  1 ACR 1.00 1.00 1800.00 1800.00SUPP CLEARING & GRUBBING
0007 0057000000-E 226  200 CY  16.00 3200.00 4.50 900.00UNDERCUT EXCAVATION
0008 0134000000-E 240  9 CY  10.00 90.00 10.00 90.00DRAINAGE DITCH EXCAVATION
0009 0318000000-E 300  13 TON 50.00 650.00 60.00 780.00FNDATION MATL, MINOR STRS
0010 0342000000-E SP   28 LF  30.00 840.00 21.00 588.00**" SIDE DRAIN PIPE

(18")
0011 0366000000-E 310  84 LF  37.00 3108.00 26.00 2184.0015" RC PIPE CULV III
0012 1220000000-E 545  100 TON 28.00 2800.00 14.00 1400.00INCIDENTAL STONE BASE
0013 1489000000-E SP   540 TON 44.00 23760.00 44.00 23760.00ASP CONC BASE CRS B25.0B
0014 1519000000-E SP   175 TON 48.00 8400.00 48.00 8400.00ASP CONC SURF CRS S9.5B
0015 1560000000-E SP   35 TON 210.00 7350.00 210.00 7350.00ASP FOR PLANT MIX  PG64-22
0016 1693000000-E 654  100 TON 110.00 11000.00 100.00 10000.00ASPH PM PAVEMENT REPAIR
0017 2011000000-E 810  60 LF  10.00 600.00 7.00 420.00PIPE REMOVAL
0018 2264000000-E 840 0.5 CY  750.00 375.00 150.00 75.00PIPE PLUGS
0019 2286000000-N 840  2 EA  1250.00 2500.00 800.00 1600.00MASNRY DRAINAGE STRUCT
0020 2363000000-N 840  2 EA  305.00 610.00 300.00 600.00FRAME W/2GRTS 840.***** STD

(840.29)
0021 2556000000-E 846  44 LF  28.50 1254.00 15.50 682.00SHOULDER BERM GUTTER
0022 2845000000-N 858  6 EA  350.00 2100.00 120.00 720.00ADJ METER OR VALVE BOXES
0023 3150000000-N 862  5 EA  40.00 200.00 46.00 230.00ADDIT GUARDRAIL POSTS
0024 3165000000-N SP   3 EA  1900.00 5700.00 1690.00 5070.00GR ANCHOR TYPE **********

(350, WEATHERING STEEL)
0025 3165000000-N SP   1 EA  300.00 300.00 276.00 276.00GR ANCHOR TYPE **********

(AT-1,, WEATHERING STEEL)
0026 3165000000-N SP   4 EA  1250.00 5000.00 983.00 3932.00GR ANCHOR TYPE **********

(XV, WEATHERING STEEL)
0027 3420000000-E SP   175 LF  13.36 2338.00 9.10 1592.50GENERIC GUARDRAIL ITEM (LF)

STEEL BM GUARDRAIL (WEATHERING STEEL W/ WOOD
POSTS

0028 3420000000-E SP   50 LF  14.00 700.00 11.40 570.00GENERIC GUARDRAIL ITEM (LF)
STEEL BM GUARDRAIL, SHOP CURV- ED (WEATHERING
STEE

0029 3536000000-E 866  235 LF  7.45 1750.75 3.50 822.50CHN LK FENCE 48" FABRIC
0030 3542000000-E 866  20 EA  36.00 720.00 35.00 700.00MET LINE PST 48" CL FEN
0031 3548000000-E 866  4 EA  40.00 160.00 100.00 400.00MET TERM PST 48" CL FEN
0032 3649000000-E 868  136 TON 38.00 5168.00 41.00 5576.00PLAIN RIP RAP, CLASS B
0033 3656000000-E 868  390 SY  3.00 1170.00 4.80 1872.00FILTER FABRIC FOR DRAINGE
0034 4072000000-E 903  60 LF  6.95 417.00 10.00 600.003# STEEL U-CHANNEL POSTS



JUL 18, 2001 09:54 AM WAYNE

TIP NO B-3069 8.2331001 10:00AM 2 /  3 006

FED AID NO BRSTP-1008(5) 0.178 MI JUL 17 2001 C200173
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BUCK SWAMP AND APPROACHES ON SR-1008. 

S. T. WOOTEN CORPORATION CAROLINA BRIDGE COMPANY, INC.

WILSON,  NC ORANGEBURG,  SC  

0035 4102000000-N 904  6 EA  75.00 450.00 50.00 300.00TYPE E SIGNS, ERECTION
0036 4300000000-N SP   2 EA  25.00 50.00 50.00 100.00R&D SIGN & U POST
0037 4400000000-E SP   52 SF  7.95 413.40 15.00 780.00WORK ZONE SIGNS (FIXED)
0038 4410000000-E SP   45 SF  5.00 225.00 15.00 675.00WORK ZONE SIGNS (BARRICDE
0039 4445000000-E SP   116 LF  10.50 1218.00 20.00 2320.00BARRICADES (TYPE III)
0040 5300000000-E 1505  5 TON 50.00 250.00 100.00 500.00FND CONDIT MAT CL *******

(VI)
0041 5306000000-E 1505  5 TON 50.00 250.00 100.00 500.00BEDDING MATL, CL ********

(II)
0042 5444000000-E 1510  40 LF  34.50 1380.00 30.00 1200.006"PVC WATER PIPE ********

(SDR 21,200# WP)
0043 5492000000-E SP   34 LF  14.00 476.00 25.00 850.003/4"PE WAT TUBN SDR9 ****

(SDR 9, 200# WP)
0044 5540000000-E 1510  1 EA  500.00 500.00 1000.00 1000.006" GATE V&VB *****WP

(200# WP)
0045 5648000000-N 1510  2 EA  395.00 790.00 1000.00 2000.00RELOCATE EXIST WAT METER
0046 5672000000-N 1510  2 EA  1175.00 2350.00 2000.00 4000.00RELOCATE EXIST FIRE HYD
0047 5882000000-N SP   14 EA  75.00 1050.00 100.00 1400.00GENERIC UTILITY ITEM (EA)

6" RESTRAINED RETAINER GLANDS,200#WP
0048 6000000000-E 1605  670 LF  1.74 1165.80 1.74 1165.80TEMPORARY SILT FENCE
0049 6009000000-E 1610  165 TON 32.00 5280.00 41.00 6765.00EROS CONTRL STONE CL B
0050 6012000000-E 1610  55 TON 32.00 1760.00 43.00 2365.00SEDIMENT CONTROL STONE
0051 6015000000-E 1615  1 ACR 600.00 600.00 600.00 600.00TEMPORARY MULCHING
0052 6018000000-E 1620  50 LB  5.00 250.00 5.00 250.00SEED FOR TEMP SEEDING
0053 6021000000-E 1620 0.25 TON 400.00 100.00 400.00 100.00FERT FOR TEMP SEEDING
0054 6024000000-E 1622  120 LF  13.25 1590.00 8.50 1020.00TEMPORARY SLOPE DRAINS
0055 6027000000-N 1622  3 EA  110.00 330.00 75.00 225.00INLET PROTCN @ SLOPE DRNS
0056 6030000000-E 1630  225 CY  8.50 1912.50 6.00 1350.00SILT EXCAVATION
0057 6033000000-E 1631  360 SY  2.00 720.00 2.00 720.00SYNTHETIC ROVING
0058 6036000000-E 1631  180 SY  1.50 270.00 1.50 270.00MATTING FOR EROS CONTROL
0059 6042000000-E 1632  40 LF  6.00 240.00 1.54 61.601/4" HARDWARE CLOTH
0060 6048000000-E SP   70 SY  43.00 3010.00 50.00 3500.00FLOAT TURBIDITY CURTAIN
0061 6084000000-E 1660  1 ACR 1440.00 1440.00 1440.00 1440.00SEEDING AND MULCHING
0062 6087000000-E 1660 0.5 ACR 45.00 22.50 45.00 22.50MOWING
0063 6090000000-E 1661  50 LB  6.00 300.00 6.00 300.00SEED FOR REPAIR SEEDING
0064 6093000000-E 1661 0.25 TON 600.00 150.00 600.00 150.00FERT FOR REPAIR SEEDING
0065 6096000000-E 1662  50 LB  3.00 150.00 3.00 150.00SEED FOR SUPP SEEDING
0066 6102000000-E 1663  170 SY  6.25 1062.50 6.25 1062.50SODDING
0067 6105000000-E 1663  3 M/G 90.00 270.00 90.00 270.00WATER
0068 6108000000-E 1665 0.75 TON 380.00 285.00 380.00 285.00FERTILIZER TOPDRESSING
0069 6114000000-N SP   2 HR  40.00 80.00 40.00 80.00SPECIALIZED HAND MOWING
0070 6117000000-N SP   8 EA  200.00 1600.00 200.00 1600.00RESPONSE FOR EROS CONTROL
0071 6129000000-E 1670 0.1 ACR 6000.00 600.00 6000.00 600.00WETLAND REFORESTATION



JUL 18, 2001 09:54 AM WAYNE

TIP NO B-3069 8.2331001 10:00AM 3 /  3 006

FED AID NO BRSTP-1008(5) 0.178 MI JUL 17 2001 C200173
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BUCK SWAMP AND APPROACHES ON SR-1008. 

S. T. WOOTEN CORPORATION CAROLINA BRIDGE COMPANY, INC.

WILSON,  NC ORANGEBURG,  SC  

0072 6147000000-E SP   500 LF  6.00 3000.00 2.00 1000.00GENERIC EROSION CONTROL ITEM (LF)
SAFETY FENCE

STRUCTURE ITEMS

0073 8049000000-N SP  Lump Sum 85000.00 261592.17REMV EXIST STR **********
(15+90.00 -L-)

0074 8105500000-E SP  67.33 LF  486.00 32722.38 520.84 35068.16**'-**" DRILLD PIER IN SOIL
(3'-6")

0075 8105600000-E SP  54.5 LF  1280.00 69760.00 1500.43 81773.44**'-**" DRILLD PIER NO SOIL
(3'-6")

0076 8111000000-E SP  62.12 LF  118.00 7330.16 159.07 9881.43PERM STL CASING FOR ** PIER
(3'-6")

0077 8119000000-E 412  291 CY  10.75 3128.25 21.79 6340.89UNCLASSIFIED STR EXCAV
0078 8147000000-E SP   5,797 SF  23.50 136229.50 23.07 133736.79REINF CONCRETE DECK SLAB
0079 8161000000-E 420  4,790 SF  0.65 3113.50 0.88 4215.20GROOVING BRIDGE FLOORS
0080 8182000000-E 420 93.4 CY  660.00 61644.00 576.11 53808.67CLASS A CONCRETE (BRIDGE)
0081 8210000000-N 422 Lump Sum 16150.00 18940.97BRG APPR SLAB ***********

(15+90.00 -L-)
0082 8217000000-E 425  21,998 LB  0.51 11218.98 0.75 16498.50REINF STEEL (BRIDGE)
0083 8238000000-E SP   2,943 LB  1.15 3384.45 1.50 4414.50SPIRAL COL REINF STL BRG
0084 8265000000-E 430 703.33 LF  140.00 98466.20 206.17 145005.5554" PRESTR CONCRETE GIRDR
0085 8364000000-E 450  280 LF  44.00 12320.00 45.70 12796.00HP12X53 PILES
0086 8391000000-N 450  16 EA  135.00 2160.00 109.95 1759.20STEEL PILE POINTS
0087 8475000000-E 460 340.67 LF  78.00 26572.26 79.92 27226.35TWO BAR METAL RAIL
0088 8517000000-E SP  355.67 LF  63.00 22407.21 58.38 20764.011'-**"X*****"CONC PARAPET

(1'-2" X 2'-6")
0089 8608000000-E 868  317 TON 34.00 10778.00 46.27 14667.59PLAIN RIP RAP II (2'-0")
0090 8622000000-E 868  352 SY  3.00 1056.00 5.27 1855.04FILTER FABRIC FOR DRAINAGE
0091 8657000000-N SP  Lump Sum 2750.00 4006.86ELASTOMERIC BEARINGS
0092 8692000000-N SP  Lump Sum 3700.00 2518.15EVAZOTE JOINT SEALS
0093 8860000000-N SP  Lump Sum 39650.00 29.93GENERIC STRUCTURE ITEM (LS)

CONSTRUCTION, MAINTENANCE &   REMOVAL OF
TEMPORARY

 

    TOTAL 875143.34 TOTAL 1080628.80CONTRACT TOTAL

 

    SUB-TOTAL 225602.45 SUB-TOTAL 223729.40ROADWAY ITEMS
    SUB-TOTAL 649540.89 SUB-TOTAL 856899.40STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  875143.34S. T. WOOTEN CORPORATION
     2  1080628.80CAROLINA BRIDGE COMPANY, INC.



JUL 18, 2001 09:54 AM WILSON

TIP NO B-3267 8.2341701 10:00AM 1 /  3 007

FED AID NO MABRZ-1653(5) 0.129 MI JUL 17 2001 C200201
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BLACK CREEK & APPROACHES ON SR-1653. 

S. T. WOOTEN CORPORATION DELLINGER, INC.

WILSON,  NC MONROE,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 22650.00 35000.00MOBILIZATION
0002 0000400000-N SP  Lump Sum 14000.00 12000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 7600.00 9000.00REINF BRG APPR **********

(16+04.00)
0004 0043000000-N 226 Lump Sum 27000.00 24000.00GRADING
0005 0050000000-E 226  1 ACR 1.00 1.00 1800.00 1800.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  500 CY  16.00 8000.00 5.20 2600.00UNDERCUT EXCAVATION
0007 0070000000-E SP   500 CY  24.00 12000.00 11.00 5500.00SELECT GRANULAR MATERIAL
0008 0077000000-E SP   500 SY  3.00 1500.00 3.20 1600.00SOIL STABILIZATION FABRIC
0009 0134000000-E 240  145 CY  9.80 1421.00 8.50 1232.50DRAINAGE DITCH EXCAVATION
0010 0318000000-E 300  17 TON 50.00 850.00 60.00 1020.00FNDATION MATL, MINOR STRS
0011 0342000000-E SP   56 LF  29.50 1652.00 21.00 1176.00**" SIDE DRAIN PIPE

(18")
0012 0366000000-E 310  56 LF  37.00 2072.00 28.50 1596.0015" RC PIPE CULV III
0013 0708000000-E 324  40 LF  30.00 1200.00 21.00 840.0015" BCCSP B 0.064"
0014 0806000000-E 324  4 EA  156.00 624.00 80.00 320.0015" BCCS ELB B 0.064"
0015 1220000000-E 545  75 TON 25.00 1875.00 18.00 1350.00INCIDENTAL STONE BASE
0016 1489000000-E SP   270 TON 49.00 13230.00 49.00 13230.00ASP CONC BASE CRS B25.0B
0017 1514000000-E SP   280 TON 51.00 14280.00 51.00 14280.00ASP CONC SURF CRS S9.5A
0018 1560000000-E SP   30 TON 200.00 6000.00 200.00 6000.00ASP FOR PLANT MIX  PG64-22
0019 2011000000-E 810  57 LF  10.00 570.00 8.00 456.00PIPE REMOVAL
0020 2286000000-N 840  4 EA  1300.00 5200.00 900.00 3600.00MASNRY DRAINAGE STRUCT
0021 2363000000-N 840  4 EA  275.00 1100.00 330.00 1320.00FRAME W/2GRTS 840.***** STD

(840.29)
0022 2556000000-E 846  150 LF  30.00 4500.00 20.00 3000.00SHOULDER BERM GUTTER
0023 3030000000-E 862  450 LF  9.00 4050.00 9.00 4050.00STL BM GUARDRAIL
0024 3150000000-N 862  5 EA  35.00 175.00 30.00 150.00ADDIT GUARDRAIL POSTS
0025 3270000000-N SP   4 EA  1650.00 6600.00 1600.00 6400.00GR ANCHOR TYPE 350
0026 3300000000-N 862  4 EA  900.00 3600.00 1000.00 4000.00GR ANCHOR TYPE XI
0027 3649000000-E 868  175 TON 30.00 5250.00 42.00 7350.00PLAIN RIP RAP, CLASS B
0028 3656000000-E 868  550 SY  3.00 1650.00 5.00 2750.00FILTER FABRIC FOR DRAINGE
0029 4400000000-E SP   343 SF  6.50 2229.50 7.50 2572.50WORK ZONE SIGNS (FIXED)
0030 4410000000-E SP   94 SF  5.00 470.00 6.00 564.00WORK ZONE SIGNS (BARRICDE
0031 4425000000-N 1125  8 EA  15.00 120.00 15.00 120.00WARNING FLAGS
0032 4445000000-E SP   96 LF  10.50 1008.00 13.00 1248.00BARRICADES (TYPE III)
0033 4810000000-E 1205  5,440 LF  0.45 2448.00 0.50 2720.00PAINT PVMT MARKINGS 4"
0034 6000000000-E 1605  840 LF  1.74 1461.60 2.50 2100.00TEMPORARY SILT FENCE
0035 6009000000-E 1610  135 TON 30.00 4050.00 42.00 5670.00EROS CONTRL STONE CL B
0036 6012000000-E 1610  65 TON 27.00 1755.00 44.00 2860.00SEDIMENT CONTROL STONE
0037 6015000000-E 1615 1.5 ACR 500.00 750.00 500.00 750.00TEMPORARY MULCHING
0038 6018000000-E 1620  50 LB  5.00 250.00 5.00 250.00SEED FOR TEMP SEEDING
0039 6021000000-E 1620 0.25 TON 400.00 100.00 400.00 100.00FERT FOR TEMP SEEDING



JUL 18, 2001 09:54 AM WILSON

TIP NO B-3267 8.2341701 10:00AM 2 /  3 007

FED AID NO MABRZ-1653(5) 0.129 MI JUL 17 2001 C200201
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BLACK CREEK & APPROACHES ON SR-1653. 

S. T. WOOTEN CORPORATION DELLINGER, INC.

WILSON,  NC MONROE,  NC  

0040 6030000000-E 1630  190 CY  8.50 1615.00 6.00 1140.00SILT EXCAVATION
0041 6033000000-E 1631  260 SY  2.00 520.00 2.00 520.00SYNTHETIC ROVING
0042 6036000000-E 1631  150 SY  1.40 210.00 1.40 210.00MATTING FOR EROS CONTROL
0043 6042000000-E 1632  80 LF  6.00 480.00 5.00 400.001/4" HARDWARE CLOTH
0044 6084000000-E 1660 1.5 ACR 1290.00 1935.00 1300.00 1950.00SEEDING AND MULCHING
0045 6087000000-E 1660  1 ACR 40.00 40.00 40.00 40.00MOWING
0046 6090000000-E 1661  50 LB  6.00 300.00 6.00 300.00SEED FOR REPAIR SEEDING
0047 6093000000-E 1661 0.25 TON 500.00 125.00 500.00 125.00FERT FOR REPAIR SEEDING
0048 6096000000-E 1662  50 LB  2.80 140.00 2.80 140.00SEED FOR SUPP SEEDING
0049 6102000000-E 1663  275 SY  6.25 1718.75 6.25 1718.75SODDING
0050 6105000000-E 1663 4.62 M/G 90.00 415.80 90.00 415.80WATER
0051 6108000000-E 1665  1 TON 350.00 350.00 350.00 350.00FERTILIZER TOPDRESSING
0052 6114000000-N SP   2 HR  40.00 80.00 40.00 80.00SPECIALIZED HAND MOWING
0053 6117000000-N SP   8 EA  150.00 1200.00 200.00 1600.00RESPONSE FOR EROS CONTROL
0054 6123000000-E 1670 0.5 ACR 7000.00 3500.00 10000.00 5000.00REFORESTATION

STRUCTURE ITEMS

0055 8021000000-N SP  Lump Sum 18400.00 35000.00REMV EXIST STR **********
(16+04.00 -L-)

0056 8105500000-E SP   48 LF  875.00 42000.00 1100.00 52800.00**'-**" DRILLD PIER IN SOIL
(3'-6")

0057 8105600000-E SP   10 LF  915.00 9150.00 1100.00 11000.00**'-**" DRILLD PIER NO SOIL
(3'-6")

0058 8111000000-E SP  31.2 LF  118.00 3681.60 150.00 4680.00PERM STL CASING FOR ** PIER
(3'-6")

0059 8113000000-N SP   2 EA  500.00 1000.00 1000.00 2000.00SID INSPECTION
0060 8114000000-N SP   2 EA  750.00 1500.00 1200.00 2400.00SPT TESTING
0061 8119000000-E 412  95 CY  14.50 1377.50 14.00 1330.00UNCLASSIFIED STR EXCAV
0062 8182000000-E 420 39.4 CY  755.00 29747.00 800.00 31520.00CLASS A CONCRETE (BRIDGE)
0063 8210000000-N 422 Lump Sum 17000.00 14000.00BRG APPR SLAB ***********

(16+04.00 -L-)
0064 8217000000-E 425  9,620 LB  0.50 4810.00 0.65 6253.00REINF STEEL (BRIDGE)
0065 8238000000-E SP   1,252 LB  1.20 1502.40 1.50 1878.00SPIRAL COL REINF STL BRG
0066 8364000000-E 450  150 LF  37.00 5550.00 45.00 6750.00HP12X53 PILES
0067 8503000000-E 460 155.3 LF  84.00 13045.20 85.00 13200.50CONCRETE BARRIER RAIL
0068 8608000000-E 868  220 TON 36.00 7920.00 10.00 2200.00PLAIN RIP RAP II (2'-0")
0069 8622000000-E 868  245 SY  3.00 735.00 2.00 490.00FILTER FABRIC FOR DRAINAGE
0070 8657000000-N SP  Lump Sum 2800.00 2500.00ELASTOMERIC BEARINGS
0071 8755000000-E SP  853.88 LF  100.00 85388.00 80.00 68310.403'-0"X 1'-6"PRESTR SLABS
0072 8860000000-N SP  Lump Sum 13350.00 30000.00GENERIC STRUCTURE ITEM (LS)

CONSTRUCTION, MAINTENANCE &   REMOVAL OF
TEMPORARY



JUL 18, 2001 09:54 AM WILSON

TIP NO B-3267 8.2341701 10:00AM 3 /  3 007

FED AID NO MABRZ-1653(5) 0.129 MI JUL 17 2001 C200201
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BLACK CREEK & APPROACHES ON SR-1653. 

   

 

    TOTAL 454878.35 TOTAL 484876.45CONTRACT TOTAL

 

    SUB-TOTAL 195921.65 SUB-TOTAL 198564.55ROADWAY ITEMS
    SUB-TOTAL 258956.70 SUB-TOTAL 286311.90STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  454878.35S. T. WOOTEN CORPORATION
     2  484876.45DELLINGER, INC.



JUL 18, 2001 09:54 AM GRANVILLE

TIP NO B-3336 8.2370501 10:00AM 1 /  5 008

FED AID NO MA-BRZ-1110(1) 0.170 KM JUL 17 2001 C200179
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LEDGE CREEK & APPROACHES ON SR-1110. 

S. T. WOOTEN CORPORATION C. C. MANGUM CONTRACTORS,
LLC

DANE CONSTRUCTION, INC.

WILSON,  NC RALEIGH,  NC MOORESVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 20000.00 20500.00 24000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 10000.00 12000.00 13000.00REINF BRG APPR **********

(11+39.532)
0003 0043000000-N 226 Lump Sum 36500.00 45060.00 40000.00GRADING
0004 0050000000-M 226 0.4 HA  1.00 0.40 1.00 0.40 1.00 0.40SUPP CLEARING & GRUBBING
0005 0057000000-M 226  50 M3  17.50 875.00 16.00 800.00 12.00 600.00UNDERCUT EXCAVATION
0006 0134000000-M 240  9 M3  11.00 99.00 25.00 225.00 30.00 270.00DRAINAGE DITCH EXCAVATION
0007 0318000000-M 300  5 MTN 30.00 150.00 28.00 140.00 40.00 200.00FND CONDIT MAT'L MIN STR
0008 0366000000-M 310 13.2 M   100.00 1320.00 95.00 1254.00 95.00 1254.00375MM RCP CULV CLASS III
0009 1489000000-M SP   190 MTN 75.00 14250.00 75.00 14250.00 75.00 14250.00ASP CONC BASE CRS B25.0B
0010 1498000000-M SP   125 MTN 76.50 9562.50 76.50 9562.50 76.50 9562.50ASP CONC INTR CRS I19.0B
0011 1514000000-M SP   150 MTN 76.50 11475.00 76.50 11475.00 76.50 11475.00ASP CONC SURF CRS S9.5A
0012 1560000000-M SP   24 MTN 220.00 5280.00 220.00 5280.00 220.00 5280.00ASP FOR PLANT MIX  PG64-22
0013 2286000000-N 840  1 EA  1600.00 1600.00 1400.00 1400.00 1300.00 1300.00MASNRY DRAINAGE STRUCT
0014 2363000000-N 840  1 EA  325.00 325.00 410.00 410.00 450.00 450.00FRAME W/2GRTS 840.***** STD

(840.29)
0015 2556000000-M 846  25 M   85.00 2125.00 50.00 1250.00 65.00 1625.00SHLDR BERM GUTTER
0016 3030000000-M 862 91.44 M   29.52 2699.31 33.00 3017.52 33.00 3017.52STL BM GRDRAIL
0017 3150000000-N 862  5 EA  35.00 175.00 40.00 200.00 40.00 200.00ADDIT GUARDRAIL POSTS
0018 3270000000-N SP   4 EA  1650.00 6600.00 1800.00 7200.00 1800.00 7200.00GR ANCHOR TYPE 350
0019 3300000000-N 862  4 EA  900.00 3600.00 1100.00 4400.00 1100.00 4400.00GR ANCHOR TYPE XI
0020 3649000000-M 868 1.8 MTN 37.00 66.60 75.00 135.00 200.00 360.00PLN RIP RAP, CLASS B
0021 3656000000-M 868 5.9 M2  10.00 59.00 3.00 17.70 9.00 53.10FILTER FABRIC FOR DRAINGE
0022 4400000000-M SP   34 M2  75.35 2561.90 75.35 2561.90 95.00 3230.00WORK ZONE SIGNS (STAT)
0023 4410000000-M SP   9 M2  45.00 405.00 50.00 450.00 75.00 675.00WORK ZONE SIGNS (BARRICAD
0024 4425000000-N 1125  8 EA  8.00 64.00 15.00 120.00 5.00 40.00WARNING FLAGS
0025 4445000000-M SP   29 M   32.80 951.20 32.80 951.20 50.00 1450.00BARRICADES (TYPE III)
0026 4810000000-M 1205  1,200 M   2.00 2400.00 2.00 2400.00 2.00 2400.00PAINT PVT MKG LINES 100MM
0027 4900000000-N 1252  7 EA  10.00 70.00 10.00 70.00 10.00 70.00PERM RAISED PVMT MARKERS
0028 5300000000-M 1505  6 MTN 20.50 123.00 50.00 300.00 39.00 234.00FND CONDIT MAT'L ********

(VI)
0029 5306000000-M 1505  6 MTN 20.50 123.00 50.00 300.00 44.00 264.00BEDDN MAT'L CL **********

(IV)
0030 5750000000-M 1520 39.4 M   170.00 6698.00 180.00 7092.00 124.00 4885.60***MM DI FRC MN SS P ****

(200MM, 2.41)
0031 5756000000-M 1520  322 KG  9.75 3139.50 13.20 4250.40 12.00 3864.00DI SS PIPE FITTINGS
0032 5882000000-N SP   12 EA  89.00 1068.00 85.00 1020.00 125.00 1500.00GENERIC UTILITY ITEM (EA)

200MM RESTRAINED RETAINER     GLAND
0033 5888000000-M SP  85.4 M   335.50 28651.70 470.00 40138.00 1078.50 92103.90GENERIC UTILITY ITEM (M)

250MM HDPE SEWER PIPE, DR 9, BY DIRECTIONAL BORE
0034 6000000000-M 1605  100 M   9.05 905.00 10.00 1000.00 9.05 905.00TEMPORARY SILT FENCE
0035 6006000000-M 1610  20 MTN 37.00 740.00 75.00 1500.00 40.00 800.00EROS CONTRL STONE CL A
0036 6009000000-M 1610  140 MTN 37.00 5180.00 65.00 9100.00 36.00 5040.00EROS CONTRL STONE CL B



JUL 18, 2001 09:54 AM GRANVILLE

TIP NO B-3336 8.2370501 10:00AM 2 /  5 008

FED AID NO MA-BRZ-1110(1) 0.170 KM JUL 17 2001 C200179
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LEDGE CREEK & APPROACHES ON SR-1110. 

S. T. WOOTEN CORPORATION C. C. MANGUM CONTRACTORS,
LLC

DANE CONSTRUCTION, INC.

WILSON,  NC RALEIGH,  NC MOORESVILLE,  NC

0037 6012000000-M 1610  45 MTN 30.00 1350.00 65.00 2925.00 24.00 1080.00SEDIMENT CONTROL STONE
0038 6015000000-M 1615 0.5 HA  1000.00 500.00 2840.00 1420.00 1000.00 500.00TEMPORARY MULCHING
0039 6018000000-M 1620  25 KG  10.00 250.00 15.00 375.00 10.00 250.00SEED FOR TEMP SEEDING
0040 6021000000-M 1620 0.25 MTN 1000.00 250.00 4500.00 1125.00 1000.00 250.00FERT FOR TEMP SEEDING
0041 6030000000-M 1630  370 M3  5.00 1850.00 19.00 7030.00 9.00 3330.00SILT EXCAVATION
0042 6033000000-M 1631  150 M2  1.00 150.00 4.00 600.00 1.00 150.00SYNTHETIC ROVING
0043 6036000000-M 1631  75 M2  3.00 225.00 7.00 525.00 3.00 225.00MATTING FOR EROS CONTROL
0044 6042000000-M 1632  10 M   20.00 200.00 10.00 100.00 15.00 150.006.4MM HARDWARE CLOTH
0045 6084000000-M 1660 0.5 HA  5000.00 2500.00 11115.00 5557.50 5000.00 2500.00SEEDING & MULCHING
0046 6087000000-M 1660 0.5 HA  100.00 50.00 370.00 185.00 100.00 50.00MOWING
0047 6090000000-M 1661  25 KG  10.00 250.00 16.00 400.00 10.00 250.00SEED FOR REPAIR SEEDING
0048 6093000000-M 1661 0.25 MTN 1000.00 250.00 4000.00 1000.00 800.00 200.00FERT FOR REPAIR SEEDING
0049 6096000000-M 1662  25 KG  10.00 250.00 4.50 112.50 6.00 150.00SEED FOR SUPP SEEDING
0050 6102000000-M 1663  160 M2  10.00 1600.00 19.00 3040.00 10.00 1600.00SODDING
0051 6105000000-M 1663  12 KL  100.00 1200.00 55.00 660.00 100.00 1200.00WATER
0052 6108000000-M 1665 0.5 MTN 550.00 275.00 1800.00 900.00 550.00 275.00FERTILIZER TOPDRESSING
0053 6117000000-N SP   8 EA  1.00 8.00 800.00 6400.00 1.00 8.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0054 8035000000-N 402 Lump Sum 16000.00 10000.00 18000.00REMV EXIST STR **********
(11+39.532-L-)

0055 8119000000-M 412  150 M3  17.00 2550.00 17.00 2550.00 16.00 2400.00UNCL STR EXCAV
0056 8182000000-M 420  32 M3  1500.00 48000.00 800.00 25600.00 1500.00 48000.00CL A CONC, BRIDGE
0057 8210000000-N 422 Lump Sum 16800.00 11500.00 11000.00BRG APPR SLAB ***********

(11+39.532-L-)
0058 8217000000-M 425  3,238 KG  1.10 3561.80 1.00 3238.00 1.10 3561.80REINF STEEL (BRIDGE)
0059 8364000000-M 450  54 M   135.00 7290.00 125.00 6750.00 145.00 7830.00HP310X79 STL PILE
0060 8384000000-M 450  57 M   180.00 10260.00 170.00 9690.00 155.00 8835.00HP360X108 STL PILE
0061 8391000000-N 450  12 EA  125.00 1500.00 80.00 960.00 170.00 2040.00STEEL PILE POINTS
0062 8405000000-N SP  Lump Sum 5200.00 3000.00 3200.00PNTING STL PILES @ ******

(11+39.532-L-)
0063 8503000000-M 460 59.44 M   200.00 11888.00 145.00 8618.80 135.00 8024.40CONC BARRIER RAIL
0064 8608000000-M 868  171 MTN 40.00 6840.00 40.00 6840.00 33.00 5643.00PLAIN RIP RAP II 600MM TK
0065 8657000000-N SP  Lump Sum 2000.00 3000.00 3000.00ELASTOMERIC BEARINGS
0066 8755000000-M SP  297.18 M   270.00 80238.60 270.00 80238.60 305.00 90639.90914X457PRSTR C CORED SLB

 

    TOTAL 403128.51 TOTAL 414171.02 TOTAL 480301.12CONTRACT TOTAL

 

    SUB-TOTAL 191000.11 SUB-TOTAL 242185.62 SUB-TOTAL 268127.02ROADWAY ITEMS
    SUB-TOTAL 212128.40 SUB-TOTAL 171985.40 SUB-TOTAL 212174.10STRUCTURE ITEMS



JUL 18, 2001 09:54 AM GRANVILLE

TIP NO B-3336 8.2370501 10:00AM 3 /  5 008

FED AID NO MA-BRZ-1110(1) 0.170 KM JUL 17 2001 C200179
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LEDGE CREEK & APPROACHES ON SR-1110. 

SANFORD CONTRACTORS, INC.

SANFORD,  NC   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 23000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 11425.00REINF BRG APPR **********

(11+39.532)
0003 0043000000-N 226 Lump Sum 60000.00GRADING
0004 0050000000-M 226 0.4 HA  1.00 0.40SUPP CLEARING & GRUBBING
0005 0057000000-M 226  50 M3  16.00 800.00UNDERCUT EXCAVATION
0006 0134000000-M 240  9 M3  10.00 90.00DRAINAGE DITCH EXCAVATION
0007 0318000000-M 300  5 MTN 30.00 150.00FND CONDIT MAT'L MIN STR
0008 0366000000-M 310 13.2 M   115.00 1518.00375MM RCP CULV CLASS III
0009 1489000000-M SP   190 MTN 75.00 14250.00ASP CONC BASE CRS B25.0B
0010 1498000000-M SP   125 MTN 76.50 9562.50ASP CONC INTR CRS I19.0B
0011 1514000000-M SP   150 MTN 76.50 11475.00ASP CONC SURF CRS S9.5A
0012 1560000000-M SP   24 MTN 220.00 5280.00ASP FOR PLANT MIX  PG64-22
0013 2286000000-N 840  1 EA  1500.00 1500.00MASNRY DRAINAGE STRUCT
0014 2363000000-N 840  1 EA  350.00 350.00FRAME W/2GRTS 840.***** STD

(840.29)
0015 2556000000-M 846  25 M   82.00 2050.00SHLDR BERM GUTTER
0016 3030000000-M 862 91.44 M   29.52 2699.31STL BM GRDRAIL
0017 3150000000-N 862  5 EA  35.00 175.00ADDIT GUARDRAIL POSTS
0018 3270000000-N SP   4 EA  1650.00 6600.00GR ANCHOR TYPE 350
0019 3300000000-N 862  4 EA  900.00 3600.00GR ANCHOR TYPE XI
0020 3649000000-M 868 1.8 MTN 50.00 90.00PLN RIP RAP, CLASS B
0021 3656000000-M 868 5.9 M2  6.00 35.40FILTER FABRIC FOR DRAINGE
0022 4400000000-M SP   34 M2  160.00 5440.00WORK ZONE SIGNS (STAT)
0023 4410000000-M SP   9 M2  110.00 990.00WORK ZONE SIGNS (BARRICAD
0024 4425000000-N 1125  8 EA  20.00 160.00WARNING FLAGS
0025 4445000000-M SP   29 M   50.00 1450.00BARRICADES (TYPE III)
0026 4810000000-M 1205  1,200 M   2.00 2400.00PAINT PVT MKG LINES 100MM
0027 4900000000-N 1252  7 EA  10.00 70.00PERM RAISED PVMT MARKERS
0028 5300000000-M 1505  6 MTN 36.00 216.00FND CONDIT MAT'L ********

(VI)
0029 5306000000-M 1505  6 MTN 36.00 216.00BEDDN MAT'L CL **********

(IV)
0030 5750000000-M 1520 39.4 M   198.00 7801.20***MM DI FRC MN SS P ****

(200MM, 2.41)
0031 5756000000-M 1520  322 KG  16.00 5152.00DI SS PIPE FITTINGS
0032 5882000000-N SP   12 EA  290.00 3480.00GENERIC UTILITY ITEM (EA)

200MM RESTRAINED RETAINER     GLAND
0033 5888000000-M SP  85.4 M   370.00 31598.00GENERIC UTILITY ITEM (M)

250MM HDPE SEWER PIPE, DR 9, BY DIRECTIONAL BORE
0034 6000000000-M 1605  100 M   12.00 1200.00TEMPORARY SILT FENCE
0035 6006000000-M 1610  20 MTN 40.00 800.00EROS CONTRL STONE CL A
0036 6009000000-M 1610  140 MTN 42.00 5880.00EROS CONTRL STONE CL B



JUL 18, 2001 09:54 AM GRANVILLE

TIP NO B-3336 8.2370501 10:00AM 4 /  5 008

FED AID NO MA-BRZ-1110(1) 0.170 KM JUL 17 2001 C200179
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LEDGE CREEK & APPROACHES ON SR-1110. 

SANFORD CONTRACTORS, INC.

SANFORD,  NC   

0037 6012000000-M 1610  45 MTN 42.00 1890.00SEDIMENT CONTROL STONE
0038 6015000000-M 1615 0.5 HA  1000.00 500.00TEMPORARY MULCHING
0039 6018000000-M 1620  25 KG  10.00 250.00SEED FOR TEMP SEEDING
0040 6021000000-M 1620 0.25 MTN 1000.00 250.00FERT FOR TEMP SEEDING
0041 6030000000-M 1630  370 M3  8.00 2960.00SILT EXCAVATION
0042 6033000000-M 1631  150 M2  1.00 150.00SYNTHETIC ROVING
0043 6036000000-M 1631  75 M2  3.00 225.00MATTING FOR EROS CONTROL
0044 6042000000-M 1632  10 M   10.00 100.006.4MM HARDWARE CLOTH
0045 6084000000-M 1660 0.5 HA  5000.00 2500.00SEEDING & MULCHING
0046 6087000000-M 1660 0.5 HA  100.00 50.00MOWING
0047 6090000000-M 1661  25 KG  10.00 250.00SEED FOR REPAIR SEEDING
0048 6093000000-M 1661 0.25 MTN 4000.00 1000.00FERT FOR REPAIR SEEDING
0049 6096000000-M 1662  25 KG  4.50 112.50SEED FOR SUPP SEEDING
0050 6102000000-M 1663  160 M2  10.00 1600.00SODDING
0051 6105000000-M 1663  12 KL  100.00 1200.00WATER
0052 6108000000-M 1665 0.5 MTN 550.00 275.00FERTILIZER TOPDRESSING
0053 6117000000-N SP   8 EA  1.00 8.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0054 8035000000-N 402 Lump Sum 19600.00REMV EXIST STR **********
(11+39.532-L-)

0055 8119000000-M 412  150 M3  19.40 2910.00UNCL STR EXCAV
0056 8182000000-M 420  32 M3  1540.00 49280.00CL A CONC, BRIDGE
0057 8210000000-N 422 Lump Sum 21200.00BRG APPR SLAB ***********

(11+39.532-L-)
0058 8217000000-M 425  3,238 KG  1.64 5310.32REINF STEEL (BRIDGE)
0059 8364000000-M 450  54 M   137.00 7398.00HP310X79 STL PILE
0060 8384000000-M 450  57 M   222.00 12654.00HP360X108 STL PILE
0061 8391000000-N 450  12 EA  135.00 1620.00STEEL PILE POINTS
0062 8405000000-N SP  Lump Sum 40000.00PNTING STL PILES @ ******

(11+39.532-L-)
0063 8503000000-M 460 59.44 M   226.00 13433.44CONC BARRIER RAIL
0064 8608000000-M 868  171 MTN 38.00 6498.00PLAIN RIP RAP II 600MM TK
0065 8657000000-N SP  Lump Sum 3440.00ELASTOMERIC BEARINGS
0066 8755000000-M SP  297.18 M   270.00 80238.60914X457PRSTR C CORED SLB

 

    TOTAL 498406.67CONTRACT TOTAL

 

    SUB-TOTAL 234824.31ROADWAY ITEMS
    SUB-TOTAL 263582.36STRUCTURE ITEMS



JUL 18, 2001 09:54 AM GRANVILLE

TIP NO B-3336 8.2370501 10:00AM 5 /  5 008

FED AID NO MA-BRZ-1110(1) 0.170 KM JUL 17 2001 C200179
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LEDGE CREEK & APPROACHES ON SR-1110. 

   

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  403128.51S. T. WOOTEN CORPORATION
     2  414171.02C. C. MANGUM CONTRACTORS, LLC
     3  480301.12DANE CONSTRUCTION, INC.
     4  498406.67SANFORD CONTRACTORS, INC.



JUL 18, 2001 09:54 AM WAKE

TIP NO B-3255 8.2405501 10:00AM 1 /  10 009

FED AID NO BRSTP-1010(4) 0.420 KM JUL 17 2001 C200206
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER NORFOLK SOUTHER CORP & APPROACHES ON SR-1010. 

BLYTHE CONSTRUCTION, INC. C. C. MANGUM CONTRACTORS,
LLC

SANFORD CONTRACTORS, INC.

CHARLOTTE,  NC RALEIGH,  NC SANFORD,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 60000.00 22500.00 60000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 29000.00 16520.00 24000.00REINF BRG APPR **********

(12+73.511)
0003 0043000000-N 226 Lump Sum 100000.00 110000.00 132000.00GRADING
0004 0050000000-M 226 0.4 HA  10500.00 4200.00 2.50 1.00 1.00 0.40SUPP CLEARING & GRUBBING
0005 0057000000-M 226  1,000 M3  7.54 7540.00 16.00 16000.00 4.55 4550.00UNDERCUT EXCAVATION
0006 0077000000-M SP   200 M2  3.00 600.00 3.00 600.00 1.80 360.00SOIL STABILIZATION FABRIC
0007 0080000000-M SP   450 MTN 14.00 6300.00 17.50 7875.00 21.60 9720.00CLASS IV SUBGRD STABILIZATION
0008 0134000000-M 240  240 M3  10.00 2400.00 25.00 6000.00 6.60 1584.00DRAINAGE DITCH EXCAVATION
0009 0199000000-M SP   94 M2  350.00 32900.00 100.00 9400.00 371.00 34874.00TEMPORARY SHORING
0010 0318000000-M 300  80 MTN 20.00 1600.00 40.00 3200.00 34.00 2720.00FND CONDIT MAT'L MIN STR
0011 0342000000-M SP  58.8 M   60.00 3528.00 95.00 5586.00 90.50 5321.40****MM SIDE DRAIN PIPE

(375MM)
0012 0342000000-M SP   18 M   65.00 1170.00 110.00 1980.00 105.30 1895.40****MM SIDE DRAIN PIPE

(450MM)
0013 0372000000-M 310  96 M   70.00 6720.00 110.00 10560.00 105.30 10108.80450MM RCP CULV CLASS III
0014 0708000000-M 324 7.2 M   66.00 475.20 100.00 720.00 97.00 698.40400MM BCCSP B 1.63
0015 0714000000-M 324 58.8 M   78.00 4586.40 110.00 6468.00 101.60 5974.08450MM BCCSP B 1.63
0016 0806000000-M 324  4 EA  200.00 800.00 400.00 1600.00 176.00 704.00400MM BCCSP ELB B 1.63
0017 0807000000-M 324  4 EA  215.00 860.00 450.00 1800.00 193.00 772.00450MM BCCSP ELB B 1.63
0018 1121000000-M 520  1,110 MTN 16.00 17760.00 17.55 19480.50 20.00 22200.00AGGREGATE BASE COURSE
0019 1220000000-M 545  150 MTN 25.00 3750.00 17.50 2625.00 25.00 3750.00INCIDENTAL STONE BASE
0020 1275000000-M 600  3,315 L   0.67 2221.05 0.67 2221.05 0.67 2221.05PRIME COAT
0021 1489000000-M SP   950 MTN 32.15 30542.50 32.15 30542.50 32.15 30542.50ASP CONC BASE CRS B25.0B
0022 1498000000-M SP   500 MTN 32.15 16075.00 32.15 16075.00 32.15 16075.00ASP CONC INTR CRS I19.0B
0023 1528000000-M SP   800 MTN 31.75 25400.00 31.75 25400.00 31.75 25400.00ASP CONC SURF CRS S12.5B
0024 1560000000-M SP   110 MTN 210.00 23100.00 210.00 23100.00 210.00 23100.00ASP FOR PLANT MIX  PG64-22
0025 1693000000-M 654  10 MTN 232.62 2326.20 150.00 1500.00 150.00 1500.00ASPH PLT MIX PVMT REPAIR
0026 2000000000-N 806  14 EA  125.00 1750.00 150.00 2100.00 126.00 1764.00RIGHT OF WAY MARKERS
0027 2011000000-M 810  114 M   40.00 4560.00 16.00 1824.00 35.00 3990.00PIPE REMOVAL
0028 2022000000-M 815 55.2 M3  7.00 386.40 15.00 828.00 32.00 1766.40SUBDRAIN EXCAVATION
0029 2033000000-M 815 41.4 M3  50.00 2070.00 25.00 1035.00 90.00 3726.00SUBDR FINE AGGREGATE
0030 2044000000-M 815  100 M   12.00 1200.00 20.00 2000.00 23.00 2300.00150MM PERF SUBDR PIPE
0031 2055000000-M 815  10 EA  20.00 200.00 50.00 500.00 0.50 5.00150MM SUBDR PIPE Y,T,&L'S
0032 2066000000-N 815  1 EA  135.00 135.00 250.00 250.00 250.00 250.00CONC PAD SUBDRN OUTLET
0033 2077000000-M 815  2 M   20.00 40.00 50.00 100.00 23.00 46.00150MM OUTLET PIPE (SD)
0034 2286000000-N 840  8 EA  900.00 7200.00 1400.00 11200.00 1300.00 10400.00MASNRY DRAINAGE STRUCT
0035 2363000000-N 840  6 EA  300.00 1800.00 450.00 2700.00 280.00 1680.00FRAME W/2GRTS 840.***** STD

(840.24)
0036 2363000000-N 840  2 EA  300.00 600.00 450.00 900.00 280.00 560.00FRAME W/2GRTS 840.***** STD

(840.29)
0037 2556000000-M 846  15 M   85.00 1275.00 50.00 750.00 70.00 1050.00SHLDR BERM GUTTER
0038 3030000000-M 862 144.78 M   30.11 4359.33 30.00 4343.40 29.00 4198.62STL BM GRDRAIL



JUL 18, 2001 09:54 AM WAKE

TIP NO B-3255 8.2405501 10:00AM 2 /  10 009

FED AID NO BRSTP-1010(4) 0.420 KM JUL 17 2001 C200206
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER NORFOLK SOUTHER CORP & APPROACHES ON SR-1010. 

BLYTHE CONSTRUCTION, INC. C. C. MANGUM CONTRACTORS,
LLC

SANFORD CONTRACTORS, INC.

CHARLOTTE,  NC RALEIGH,  NC SANFORD,  NC

0039 3045000000-M 862 15.2 M   36.13 549.18 36.00 547.20 36.00 547.20STL BM GRDRAIL SHOP CURV
0040 3150000000-N 862  5 EA  30.11 150.55 30.00 150.00 30.00 150.00ADDIT GUARDRAIL POSTS
0041 3195000000-N 862  1 EA  401.44 401.44 400.00 400.00 250.00 250.00GR ANCHOR TYPE AT-1
0042 3270000000-N SP   3 EA  1706.14 5118.42 1700.00 5100.00 1400.00 4200.00GR ANCHOR TYPE 350
0043 3315000000-N 862  4 EA  1254.52 5018.08 1250.00 5000.00 1000.00 4000.00GR ANCHOR TYPE XI (MOD)
0044 3380000000-M 862 140.97 M   24.69 3480.55 24.60 3467.86 15.25 2149.79TEMP STL BM GUARDRAIL
0045 3387000000-N 862  4 EA  903.25 3613.00 900.00 3600.00 300.00 1200.00GDRL ANCH UNITS ****** TEMP

(VI (MOD)
0046 3389100000-N SP   4 EA  1204.34 4817.36 1200.00 4800.00 700.00 2800.00GDRL ANCH UNITS 350 TEMP
0047 3649000000-M 868  6 MTN 50.00 300.00 75.00 450.00 41.50 249.00PLN RIP RAP, CLASS B
0048 3656000000-M 868  242 M2  7.00 1694.00 3.00 726.00 4.70 1137.40FILTER FABRIC FOR DRAINGE
0049 4400000000-M SP   20 M2  45.00 900.00 75.35 1507.00 144.25 2885.00WORK ZONE SIGNS (STAT)
0050 4405000000-M SP   16 M2  45.00 720.00 145.00 2320.00 290.00 4640.00WORK ZONE SIGNS (PORT)
0051 4410000000-M SP   4 M2  45.00 180.00 50.00 200.00 107.60 430.40WORK ZONE SIGNS (BARRICAD
0052 4425000000-N 1125  6 EA  15.00 90.00 15.00 90.00 17.60 105.60WARNING FLAGS
0053 4430000000-N 1130  100 EA  45.00 4500.00 40.00 4000.00 60.00 6000.00DRUMS
0054 4435000000-N 1135  25 EA  15.00 375.00 13.00 325.00 20.00 500.00CONES
0055 4445000000-M SP   20 M   32.80 656.00 33.00 660.00 54.00 1080.00BARRICADES (TYPE III)
0056 4455000000-N 1150  70 MD  162.86 11400.20 220.00 15400.00 172.00 12040.00FLAGGER
0057 4460000000-N 1155  4 EA  75.00 300.00 100.00 400.00 300.00 1200.00WARNING LIGHTS (TYPE B)
0058 4650000000-N 1251  80 EA  4.09 327.20 4.00 320.00 4.00 320.00TEMP RAISED PVMT MRKS
0059 4685000000-M 1205  900 M   2.30 2070.00 2.25 2025.00 2.25 2025.00100MM THERMO MKG, 2.3MMTK
0060 4686000000-M 1205  900 M   2.30 2070.00 2.25 2025.00 2.25 2025.00100MM THERMO MKG, 3.1MMTK
0061 4810000000-M 1205  7,000 M   1.02 7140.00 1.00 7000.00 1.00 7000.00PAINT PVT MKG LINES 100MM
0062 4850000000-M 1205  1,500 M   0.84 1260.00 0.82 1230.00 0.82 1230.00REMVL OF 100MM LINES
0063 4900000000-N 1252  36 EA  4.09 147.24 4.00 144.00 4.00 144.00PERM RAISED PVMT MARKERS
0064 4915000000-M 1264  2 EA  50.00 100.00 50.00 100.00 100.00 200.002.1M U-CHANNEL POSTS
0065 4957000000-N 1264  2 EA  75.00 150.00 75.00 150.00 100.00 200.00OBJECT MARKERS (TYPE **)

(3)
0066 5888000000-M SP   40 M   122.56 4902.40 150.00 6000.00 180.00 7200.00GENERIC UTILITY ITEM (M)

1.2M WIDE X 20MM THICK STEEL PROTECTOR PLATE
0067 6000000000-M 1605  150 M   8.32 1248.00 7.20 1080.00 9.30 1395.00TEMPORARY SILT FENCE
0068 6006000000-M 1610  100 MTN 50.00 5000.00 40.00 4000.00 36.60 3660.00EROS CONTRL STONE CL A
0069 6009000000-M 1610  400 MTN 50.00 20000.00 40.00 16000.00 38.90 15560.00EROS CONTRL STONE CL B
0070 6012000000-M 1610  150 MTN 50.00 7500.00 40.00 6000.00 35.20 5280.00SEDIMENT CONTROL STONE
0071 6015000000-M 1615 0.5 HA  1000.00 500.00 1000.00 500.00 1000.00 500.00TEMPORARY MULCHING
0072 6018000000-M 1620  25 KG  10.00 250.00 10.00 250.00 10.00 250.00SEED FOR TEMP SEEDING
0073 6021000000-M 1620 0.25 MTN 1000.00 250.00 1000.00 250.00 1000.00 250.00FERT FOR TEMP SEEDING
0074 6030000000-M 1630  850 M3  10.00 8500.00 6.00 5100.00 6.00 5100.00SILT EXCAVATION
0075 6033000000-M 1631  420 M2  2.00 840.00 1.00 420.00 1.00 420.00SYNTHETIC ROVING
0076 6036000000-M 1631  500 M2  5.00 2500.00 3.00 1500.00 3.00 1500.00MATTING FOR EROS CONTROL
0077 6042000000-M 1632  50 M   5.00 250.00 9.85 492.50 9.30 465.006.4MM HARDWARE CLOTH



JUL 18, 2001 09:54 AM WAKE

TIP NO B-3255 8.2405501 10:00AM 3 /  10 009

FED AID NO BRSTP-1010(4) 0.420 KM JUL 17 2001 C200206
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER NORFOLK SOUTHER CORP & APPROACHES ON SR-1010. 

BLYTHE CONSTRUCTION, INC. C. C. MANGUM CONTRACTORS,
LLC

SANFORD CONTRACTORS, INC.

CHARLOTTE,  NC RALEIGH,  NC SANFORD,  NC

0078 6084000000-M 1660 0.5 HA  5000.00 2500.00 5000.00 2500.00 5000.00 2500.00SEEDING & MULCHING
0079 6087000000-M 1660 0.5 HA  100.00 50.00 100.00 50.00 100.00 50.00MOWING
0080 6090000000-M 1661  25 KG  10.00 250.00 10.00 250.00 10.00 250.00SEED FOR REPAIR SEEDING
0081 6093000000-M 1661 0.25 MTN 1000.00 250.00 1000.00 250.00 1000.00 250.00FERT FOR REPAIR SEEDING
0082 6096000000-M 1662  25 KG  10.00 250.00 10.00 250.00 10.00 250.00SEED FOR SUPP SEEDING
0083 6102000000-M 1663  250 M2  10.00 2500.00 10.00 2500.00 10.00 2500.00SODDING
0084 6105000000-M 1663  30 KL  50.00 1500.00 50.00 1500.00 50.00 1500.00WATER
0085 6108000000-M 1665  1 MTN 550.00 550.00 550.00 550.00 550.00 550.00FERTILIZER TOPDRESSING
0086 6114000000-N SP   3 HR  25.00 75.00 25.00 75.00 25.00 75.00SPECIALIZED HAND MOWING
0087 6117000000-N SP   12 EA  1.00 12.00 1.00 12.00 1.00 12.00RESPONSE FOR EROS CONTROL
0088 6123000000-M 1670 0.25 HA  5000.00 1250.00 5000.00 1250.00 5000.00 1250.00REFORESTATION

STRUCTURE ITEMS

0089 8007000000-N SP  Lump Sum 183800.00 194000.00 135000.00CM&R TEMP STR ***********
( 12+73.511-L-)

0090 8035000000-N 402 Lump Sum 13700.00 18300.00 38000.00REMV EXIST STR **********
( 12+73.511-L-)

0091 8119000000-M 412  1,370 M3  10.00 13700.00 7.00 9590.00 8.50 11645.00UNCL STR EXCAV
0092 8147000000-M SP  482.3 M2  165.00 79579.50 285.00 137455.50 220.00 106106.00REINF CONC DECK SLAB
0093 8161000000-M 420  401 M2  5.00 2005.00 11.00 4411.00 7.50 3007.50GROOVING BRIDGE FLOORS
0094 8182000000-M 420  166 M3  477.00 79182.00 350.00 58100.00 550.00 91300.00CL A CONC, BRIDGE
0095 8210000000-N 422 Lump Sum 36000.00 28000.00 31000.00BRG APPR SLAB ***********

( 12+73.511-L-)
0096 8217000000-M 425  17,303 KG  1.00 17303.00 1.30 22493.90 1.50 25954.50REINF STEEL (BRIDGE)
0097 8280000000-M 440 Lump Sum 207200.00 208500.00 195000.00STRUCTURAL STEEL
0098 8364000000-M 450  630 M   54.00 34020.00 70.00 44100.00 90.00 56700.00HP310X79 STL PILE
0099 8503000000-M 460 84.28 M   130.00 10956.40 190.00 16013.20 188.00 15844.64CONC BARRIER RAIL
0100 8531000000-M 462  314 M2  38.00 11932.00 70.00 21980.00 80.00 25120.00100MM SLOPE PROTECTION
0101 8657000000-N SP  Lump Sum 2400.00 3300.00 4000.00ELASTOMERIC BEARINGS

 

    TOTAL 1219663.60 TOTAL 1249444.61 TOTAL 1299960.08CONTRACT TOTAL

 

    SUB-TOTAL 527885.70 SUB-TOTAL 483201.01 SUB-TOTAL 561282.44ROADWAY ITEMS
    SUB-TOTAL 691777.90 SUB-TOTAL 766243.60 SUB-TOTAL 738677.64STRUCTURE ITEMS



JUL 18, 2001 09:54 AM WAKE

TIP NO B-3255 8.2405501 10:00AM 4 /  10 009

FED AID NO BRSTP-1010(4) 0.420 KM JUL 17 2001 C200206
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER NORFOLK SOUTHER CORP & APPROACHES ON SR-1010. 

S. T. WOOTEN CORPORATION DANE CONSTRUCTION, INC. LEE CONSTRUCTION CO. OF THE
CAROLINAS, INC.

WILSON,  NC MOORESVILLE,  NC CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 65000.00 77000.00 80000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 18500.00 19050.00 19000.00REINF BRG APPR **********

(12+73.511)
0003 0043000000-N 226 Lump Sum 133000.00 160000.00 145000.00GRADING
0004 0050000000-M 226 0.4 HA  15235.00 6094.00 5000.00 2000.00 5000.00 2000.00SUPP CLEARING & GRUBBING
0005 0057000000-M 226  1,000 M3  15.65 15650.00 11.12 11120.00 11.12 11120.00UNDERCUT EXCAVATION
0006 0077000000-M SP   200 M2  2.45 490.00 1.95 390.00 1.95 390.00SOIL STABILIZATION FABRIC
0007 0080000000-M SP   450 MTN 19.00 8550.00 17.20 7740.00 17.20 7740.00CLASS IV SUBGRD STABILIZATION
0008 0134000000-M 240  240 M3  2.95 708.00 8.50 2040.00 8.50 2040.00DRAINAGE DITCH EXCAVATION
0009 0199000000-M SP   94 M2  160.00 15040.00 415.00 39010.00 180.00 16920.00TEMPORARY SHORING
0010 0318000000-M 300  80 MTN 23.80 1904.00 29.07 2325.60 29.07 2325.60FND CONDIT MAT'L MIN STR
0011 0342000000-M SP  58.8 M   64.00 3763.20 60.43 3553.28 60.43 3553.28****MM SIDE DRAIN PIPE

(375MM)
0012 0342000000-M SP   18 M   72.00 1296.00 62.30 1121.40 62.30 1121.40****MM SIDE DRAIN PIPE

(450MM)
0013 0372000000-M 310  96 M   75.50 7248.00 72.70 6979.20 72.70 6979.20450MM RCP CULV CLASS III
0014 0708000000-M 324 7.2 M   71.00 511.20 82.59 594.65 82.59 594.65400MM BCCSP B 1.63
0015 0714000000-M 324 58.8 M   76.70 4509.96 92.74 5453.11 92.74 5453.11450MM BCCSP B 1.63
0016 0806000000-M 324  4 EA  245.00 980.00 150.00 600.00 150.00 600.00400MM BCCSP ELB B 1.63
0017 0807000000-M 324  4 EA  212.00 848.00 167.66 670.64 167.66 670.64450MM BCCSP ELB B 1.63
0018 1121000000-M 520  1,110 MTN 17.90 19869.00 18.40 20424.00 18.40 20424.00AGGREGATE BASE COURSE
0019 1220000000-M 545  150 MTN 21.40 3210.00 20.58 3087.00 20.58 3087.00INCIDENTAL STONE BASE
0020 1275000000-M 600  3,315 L   0.45 1491.75 0.45 1491.75 0.67 2221.05PRIME COAT
0021 1489000000-M SP   950 MTN 38.15 36242.50 38.15 36242.50 32.15 30542.50ASP CONC BASE CRS B25.0B
0022 1498000000-M SP   500 MTN 38.25 19125.00 38.25 19125.00 32.15 16075.00ASP CONC INTR CRS I19.0B
0023 1528000000-M SP   800 MTN 32.55 26040.00 37.75 30200.00 31.75 25400.00ASP CONC SURF CRS S12.5B
0024 1560000000-M SP   110 MTN 210.00 23100.00 210.00 23100.00 210.00 23100.00ASP FOR PLANT MIX  PG64-22
0025 1693000000-M 654  10 MTN 100.00 1000.00 250.00 2500.00 150.00 1500.00ASPH PLT MIX PVMT REPAIR
0026 2000000000-N 806  14 EA  125.00 1750.00 152.50 2135.00 158.50 2219.00RIGHT OF WAY MARKERS
0027 2011000000-M 810  114 M   18.50 2109.00 32.00 3648.00 32.00 3648.00PIPE REMOVAL
0028 2022000000-M 815 55.2 M3  32.00 1766.40 13.00 717.60 13.00 717.60SUBDRAIN EXCAVATION
0029 2033000000-M 815 41.4 M3  90.00 3726.00 28.20 1167.48 28.20 1167.48SUBDR FINE AGGREGATE
0030 2044000000-M 815  100 M   23.00 2300.00 19.80 1980.00 19.80 1980.00150MM PERF SUBDR PIPE
0031 2055000000-M 815  10 EA  0.50 5.00 15.00 150.00 15.00 150.00150MM SUBDR PIPE Y,T,&L'S
0032 2066000000-N 815  1 EA  255.00 255.00 200.00 200.00 200.00 200.00CONC PAD SUBDRN OUTLET
0033 2077000000-M 815  2 M   23.00 46.00 19.80 39.60 19.80 39.60150MM OUTLET PIPE (SD)
0034 2286000000-N 840  8 EA  1030.00 8240.00 1500.00 12000.00 1500.00 12000.00MASNRY DRAINAGE STRUCT
0035 2363000000-N 840  6 EA  415.00 2490.00 374.00 2244.00 374.00 2244.00FRAME W/2GRTS 840.***** STD

(840.24)
0036 2363000000-N 840  2 EA  415.00 830.00 374.00 748.00 64.00 128.00FRAME W/2GRTS 840.***** STD

(840.29)
0037 2556000000-M 846  15 M   93.00 1395.00 64.00 960.00 33.00 495.00SHLDR BERM GUTTER
0038 3030000000-M 862 144.78 M   29.52 4273.91 28.75 4162.43 29.52 4273.91STL BM GRDRAIL



JUL 18, 2001 09:54 AM WAKE

TIP NO B-3255 8.2405501 10:00AM 5 /  10 009

FED AID NO BRSTP-1010(4) 0.420 KM JUL 17 2001 C200206
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER NORFOLK SOUTHER CORP & APPROACHES ON SR-1010. 

S. T. WOOTEN CORPORATION DANE CONSTRUCTION, INC. LEE CONSTRUCTION CO. OF THE
CAROLINAS, INC.

WILSON,  NC MOORESVILLE,  NC CHARLOTTE,  NC

0039 3045000000-M 862 15.2 M   31.25 475.00 32.20 489.44 31.25 475.00STL BM GRDRAIL SHOP CURV
0040 3150000000-N 862  5 EA  35.00 175.00 38.00 190.00 35.00 175.00ADDIT GUARDRAIL POSTS
0041 3195000000-N 862  1 EA  300.00 300.00 230.00 230.00 300.00 300.00GR ANCHOR TYPE AT-1
0042 3270000000-N SP   3 EA  1500.00 4500.00 1555.00 4665.00 1500.00 4500.00GR ANCHOR TYPE 350
0043 3315000000-N 862  4 EA  1000.00 4000.00 1040.00 4160.00 1000.00 4000.00GR ANCHOR TYPE XI (MOD)
0044 3380000000-M 862 140.97 M   16.40 2311.91 21.85 3080.19 16.40 2311.91TEMP STL BM GUARDRAIL
0045 3387000000-N 862  4 EA  350.00 1400.00 748.00 2992.00 350.00 1400.00GDRL ANCH UNITS ****** TEMP

(VI (MOD)
0046 3389100000-N SP   4 EA  700.00 2800.00 1095.00 4380.00 700.00 2800.00GDRL ANCH UNITS 350 TEMP
0047 3649000000-M 868  6 MTN 49.00 294.00 33.00 198.00 33.00 198.00PLN RIP RAP, CLASS B
0048 3656000000-M 868  242 M2  2.45 592.90 2.02 488.84 2.02 488.84FILTER FABRIC FOR DRAINGE
0049 4400000000-M SP   20 M2  78.80 1576.00 78.80 1576.00 94.56 1891.20WORK ZONE SIGNS (STAT)
0050 4405000000-M SP   16 M2  80.00 1280.00 52.19 835.04 91.46 1463.36WORK ZONE SIGNS (PORT)
0051 4410000000-M SP   4 M2  75.00 300.00 59.50 238.00 95.00 380.00WORK ZONE SIGNS (BARRICAD
0052 4425000000-N 1125  6 EA  6.00 36.00 5.00 30.00 125.00 750.00WARNING FLAGS
0053 4430000000-N 1130  100 EA  48.00 4800.00 35.00 3500.00 60.00 6000.00DRUMS
0054 4435000000-N 1135  25 EA  24.50 612.50 9.90 247.50 25.00 625.00CONES
0055 4445000000-M SP   20 M   41.00 820.00 33.62 672.40 50.00 1000.00BARRICADES (TYPE III)
0056 4455000000-N 1150  70 MD  150.00 10500.00 220.00 15400.00 220.00 15400.00FLAGGER
0057 4460000000-N 1155  4 EA  75.50 302.00 200.00 800.00 200.00 800.00WARNING LIGHTS (TYPE B)
0058 4650000000-N 1251  80 EA  4.00 320.00 4.00 320.00 4.00 320.00TEMP RAISED PVMT MRKS
0059 4685000000-M 1205  900 M   2.25 2025.00 2.25 2025.00 2.25 2025.00100MM THERMO MKG, 2.3MMTK
0060 4686000000-M 1205  900 M   2.25 2025.00 2.25 2025.00 2.25 2025.00100MM THERMO MKG, 3.1MMTK
0061 4810000000-M 1205  7,000 M   1.00 7000.00 1.00 7000.00 1.00 7000.00PAINT PVT MKG LINES 100MM
0062 4850000000-M 1205  1,500 M   0.82 1230.00 0.82 1230.00 0.82 1230.00REMVL OF 100MM LINES
0063 4900000000-N 1252  36 EA  4.00 144.00 4.00 144.00 4.00 144.00PERM RAISED PVMT MARKERS
0064 4915000000-M 1264  2 EA  40.00 80.00 9.99 19.98 100.00 200.002.1M U-CHANNEL POSTS
0065 4957000000-N 1264  2 EA  110.00 220.00 65.00 130.00 50.00 100.00OBJECT MARKERS (TYPE **)

(3)
0066 5888000000-M SP   40 M   180.00 7200.00 225.00 9000.00 75.00 3000.00GENERIC UTILITY ITEM (M)

1.2M WIDE X 20MM THICK STEEL PROTECTOR PLATE
0067 6000000000-M 1605  150 M   7.20 1080.00 11.55 1732.50 11.55 1732.50TEMPORARY SILT FENCE
0068 6006000000-M 1610  100 MTN 33.50 3350.00 38.00 3800.00 38.00 3800.00EROS CONTRL STONE CL A
0069 6009000000-M 1610  400 MTN 36.25 14500.00 33.00 13200.00 33.00 13200.00EROS CONTRL STONE CL B
0070 6012000000-M 1610  150 MTN 24.00 3600.00 33.00 4950.00 33.00 4950.00SEDIMENT CONTROL STONE
0071 6015000000-M 1615 0.5 HA  1000.00 500.00 1000.00 500.00 1000.00 500.00TEMPORARY MULCHING
0072 6018000000-M 1620  25 KG  10.00 250.00 10.00 250.00 10.00 250.00SEED FOR TEMP SEEDING
0073 6021000000-M 1620 0.25 MTN 1000.00 250.00 1000.00 250.00 1000.00 250.00FERT FOR TEMP SEEDING
0074 6030000000-M 1630  850 M3  7.00 5950.00 33.00 28050.00 33.00 28050.00SILT EXCAVATION
0075 6033000000-M 1631  420 M2  1.00 420.00 1.00 420.00 1.00 420.00SYNTHETIC ROVING
0076 6036000000-M 1631  500 M2  3.00 1500.00 3.00 1500.00 3.00 1500.00MATTING FOR EROS CONTROL
0077 6042000000-M 1632  50 M   9.85 492.50 6.00 300.00 6.00 300.006.4MM HARDWARE CLOTH



JUL 18, 2001 09:54 AM WAKE

TIP NO B-3255 8.2405501 10:00AM 6 /  10 009

FED AID NO BRSTP-1010(4) 0.420 KM JUL 17 2001 C200206
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER NORFOLK SOUTHER CORP & APPROACHES ON SR-1010. 

S. T. WOOTEN CORPORATION DANE CONSTRUCTION, INC. LEE CONSTRUCTION CO. OF THE
CAROLINAS, INC.

WILSON,  NC MOORESVILLE,  NC CHARLOTTE,  NC

0078 6084000000-M 1660 0.5 HA  5000.00 2500.00 5000.00 2500.00 5000.00 2500.00SEEDING & MULCHING
0079 6087000000-M 1660 0.5 HA  100.00 50.00 100.00 50.00 100.00 50.00MOWING
0080 6090000000-M 1661  25 KG  10.00 250.00 10.00 250.00 10.00 250.00SEED FOR REPAIR SEEDING
0081 6093000000-M 1661 0.25 MTN 1000.00 250.00 1000.00 250.00 1000.00 250.00FERT FOR REPAIR SEEDING
0082 6096000000-M 1662  25 KG  10.00 250.00 10.00 250.00 10.00 250.00SEED FOR SUPP SEEDING
0083 6102000000-M 1663  250 M2  10.00 2500.00 10.00 2500.00 10.00 2500.00SODDING
0084 6105000000-M 1663  30 KL  50.00 1500.00 50.00 1500.00 50.00 1500.00WATER
0085 6108000000-M 1665  1 MTN 550.00 550.00 550.00 550.00 550.00 550.00FERTILIZER TOPDRESSING
0086 6114000000-N SP   3 HR  25.00 75.00 25.00 75.00 25.00 75.00SPECIALIZED HAND MOWING
0087 6117000000-N SP   12 EA  1.00 12.00 1.00 12.00 1.00 12.00RESPONSE FOR EROS CONTROL
0088 6123000000-M 1670 0.25 HA  5000.00 1250.00 5000.00 1250.00 5000.00 1250.00REFORESTATION

STRUCTURE ITEMS

0089 8007000000-N SP  Lump Sum 210000.00 260000.00 250000.00CM&R TEMP STR ***********
( 12+73.511-L-)

0090 8035000000-N 402 Lump Sum 60000.00 45100.00 163000.00REMV EXIST STR **********
( 12+73.511-L-)

0091 8119000000-M 412  1,370 M3  11.00 15070.00 10.25 14042.50 15.00 20550.00UNCL STR EXCAV
0092 8147000000-M SP  482.3 M2  300.00 144690.00 245.00 118163.50 220.00 106106.00REINF CONC DECK SLAB
0093 8161000000-M 420  401 M2  7.50 3007.50 5.00 2005.00 5.00 2005.00GROOVING BRIDGE FLOORS
0094 8182000000-M 420  166 M3  450.00 74700.00 633.00 105078.00 750.00 124500.00CL A CONC, BRIDGE
0095 8210000000-N 422 Lump Sum 31000.00 22000.00 25000.00BRG APPR SLAB ***********

( 12+73.511-L-)
0096 8217000000-M 425  17,303 KG  1.00 17303.00 1.00 17303.00 1.00 17303.00REINF STEEL (BRIDGE)
0097 8280000000-M 440 Lump Sum 207480.00 240000.00 262000.00STRUCTURAL STEEL
0098 8364000000-M 450  630 M   65.00 40950.00 72.00 45360.00 75.00 47250.00HP310X79 STL PILE
0099 8503000000-M 460 84.28 M   185.00 15591.80 140.00 11799.20 175.00 14749.00CONC BARRIER RAIL
0100 8531000000-M 462  314 M2  65.00 20410.00 68.00 21352.00 45.00 14130.00100MM SLOPE PROTECTION
0101 8657000000-N SP  Lump Sum 3200.00 5250.00 2000.00ELASTOMERIC BEARINGS

 

    TOTAL 1385158.03 TOTAL 1543629.33 TOTAL 1630854.83CONTRACT TOTAL

 

    SUB-TOTAL 541755.73 SUB-TOTAL 636176.13 SUB-TOTAL 582261.83ROADWAY ITEMS
    SUB-TOTAL 843402.30 SUB-TOTAL 907453.20 SUB-TOTAL 1048593.00STRUCTURE ITEMS



JUL 18, 2001 09:54 AM WAKE

TIP NO B-3255 8.2405501 10:00AM 7 /  10 009

FED AID NO BRSTP-1010(4) 0.420 KM JUL 17 2001 C200206
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER NORFOLK SOUTHER CORP & APPROACHES ON SR-1010. 

SMITH-ROWE, INC.

MOUNT AIRY,  NC   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 85000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 25000.00REINF BRG APPR **********

(12+73.511)
0003 0043000000-N 226 Lump Sum 120000.00GRADING
0004 0050000000-M 226 0.4 HA  5250.00 2100.00SUPP CLEARING & GRUBBING
0005 0057000000-M 226  1,000 M3  11.68 11680.00UNDERCUT EXCAVATION
0006 0077000000-M SP   200 M2  2.05 410.00SOIL STABILIZATION FABRIC
0007 0080000000-M SP   450 MTN 18.06 8127.00CLASS IV SUBGRD STABILIZATION
0008 0134000000-M 240  240 M3  8.95 2148.00DRAINAGE DITCH EXCAVATION
0009 0199000000-M SP   94 M2  500.00 47000.00TEMPORARY SHORING
0010 0318000000-M 300  80 MTN 30.53 2442.40FND CONDIT MAT'L MIN STR
0011 0342000000-M SP  58.8 M   63.45 3730.86****MM SIDE DRAIN PIPE

(375MM)
0012 0342000000-M SP   18 M   65.42 1177.56****MM SIDE DRAIN PIPE

(450MM)
0013 0372000000-M 310  96 M   76.34 7328.64450MM RCP CULV CLASS III
0014 0708000000-M 324 7.2 M   86.75 624.60400MM BCCSP B 1.63
0015 0714000000-M 324 58.8 M   97.40 5727.12450MM BCCSP B 1.63
0016 0806000000-M 324  4 EA  157.50 630.00400MM BCCSP ELB B 1.63
0017 0807000000-M 324  4 EA  176.05 704.20450MM BCCSP ELB B 1.63
0018 1121000000-M 520  1,110 MTN 19.35 21478.50AGGREGATE BASE COURSE
0019 1220000000-M 545  150 MTN 21.61 3241.50INCIDENTAL STONE BASE
0020 1275000000-M 600  3,315 L   0.45 1491.75PRIME COAT
0021 1489000000-M SP   950 MTN 38.15 36242.50ASP CONC BASE CRS B25.0B
0022 1498000000-M SP   500 MTN 38.25 19125.00ASP CONC INTR CRS I19.0B
0023 1528000000-M SP   800 MTN 37.75 30200.00ASP CONC SURF CRS S12.5B
0024 1560000000-M SP   110 MTN 210.00 23100.00ASP FOR PLANT MIX  PG64-22
0025 1693000000-M 654  10 MTN 500.00 5000.00ASPH PLT MIX PVMT REPAIR
0026 2000000000-N 806  14 EA  160.15 2242.10RIGHT OF WAY MARKERS
0027 2011000000-M 810  114 M   33.60 3830.40PIPE REMOVAL
0028 2022000000-M 815 55.2 M3  13.65 753.48SUBDRAIN EXCAVATION
0029 2033000000-M 815 41.4 M3  29.65 1227.51SUBDR FINE AGGREGATE
0030 2044000000-M 815  100 M   20.80 2080.00150MM PERF SUBDR PIPE
0031 2055000000-M 815  10 EA  15.75 157.50150MM SUBDR PIPE Y,T,&L'S
0032 2066000000-N 815  1 EA  210.00 210.00CONC PAD SUBDRN OUTLET
0033 2077000000-M 815  2 M   20.80 41.60150MM OUTLET PIPE (SD)
0034 2286000000-N 840  8 EA  1575.00 12600.00MASNRY DRAINAGE STRUCT
0035 2363000000-N 840  6 EA  392.70 2356.20FRAME W/2GRTS 840.***** STD

(840.24)
0036 2363000000-N 840  2 EA  392.70 785.40FRAME W/2GRTS 840.***** STD

(840.29)
0037 2556000000-M 846  15 M   67.20 1008.00SHLDR BERM GUTTER
0038 3030000000-M 862 144.78 M   29.52 4273.91STL BM GRDRAIL



JUL 18, 2001 09:54 AM WAKE

TIP NO B-3255 8.2405501 10:00AM 8 /  10 009

FED AID NO BRSTP-1010(4) 0.420 KM JUL 17 2001 C200206
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER NORFOLK SOUTHER CORP & APPROACHES ON SR-1010. 

SMITH-ROWE, INC.

MOUNT AIRY,  NC   

0039 3045000000-M 862 15.2 M   31.25 475.00STL BM GRDRAIL SHOP CURV
0040 3150000000-N 862  5 EA  35.00 175.00ADDIT GUARDRAIL POSTS
0041 3195000000-N 862  1 EA  300.00 300.00GR ANCHOR TYPE AT-1
0042 3270000000-N SP   3 EA  1500.00 4500.00GR ANCHOR TYPE 350
0043 3315000000-N 862  4 EA  1000.00 4000.00GR ANCHOR TYPE XI (MOD)
0044 3380000000-M 862 140.97 M   16.40 2311.91TEMP STL BM GUARDRAIL
0045 3387000000-N 862  4 EA  350.00 1400.00GDRL ANCH UNITS ****** TEMP

(VI (MOD)
0046 3389100000-N SP   4 EA  700.00 2800.00GDRL ANCH UNITS 350 TEMP
0047 3649000000-M 868  6 MTN 34.65 207.90PLN RIP RAP, CLASS B
0048 3656000000-M 868  242 M2  2.15 520.30FILTER FABRIC FOR DRAINGE
0049 4400000000-M SP   20 M2  100.00 2000.00WORK ZONE SIGNS (STAT)
0050 4405000000-M SP   16 M2  100.00 1600.00WORK ZONE SIGNS (PORT)
0051 4410000000-M SP   4 M2  100.00 400.00WORK ZONE SIGNS (BARRICAD
0052 4425000000-N 1125  6 EA  150.00 900.00WARNING FLAGS
0053 4430000000-N 1130  100 EA  70.00 7000.00DRUMS
0054 4435000000-N 1135  25 EA  30.00 750.00CONES
0055 4445000000-M SP   20 M   55.00 1100.00BARRICADES (TYPE III)
0056 4455000000-N 1150  70 MD  240.00 16800.00FLAGGER
0057 4460000000-N 1155  4 EA  220.00 880.00WARNING LIGHTS (TYPE B)
0058 4650000000-N 1251  80 EA  4.00 320.00TEMP RAISED PVMT MRKS
0059 4685000000-M 1205  900 M   2.25 2025.00100MM THERMO MKG, 2.3MMTK
0060 4686000000-M 1205  900 M   2.25 2025.00100MM THERMO MKG, 3.1MMTK
0061 4810000000-M 1205  7,000 M   1.00 7000.00PAINT PVT MKG LINES 100MM
0062 4850000000-M 1205  1,500 M   0.82 1230.00REMVL OF 100MM LINES
0063 4900000000-N 1252  36 EA  4.00 144.00PERM RAISED PVMT MARKERS
0064 4915000000-M 1264  2 EA  75.00 150.002.1M U-CHANNEL POSTS
0065 4957000000-N 1264  2 EA  100.00 200.00OBJECT MARKERS (TYPE **)

(3)
0066 5888000000-M SP   40 M   250.00 10000.00GENERIC UTILITY ITEM (M)

1.2M WIDE X 20MM THICK STEEL PROTECTOR PLATE
0067 6000000000-M 1605  150 M   12.15 1822.50TEMPORARY SILT FENCE
0068 6006000000-M 1610  100 MTN 39.90 3990.00EROS CONTRL STONE CL A
0069 6009000000-M 1610  400 MTN 34.65 13860.00EROS CONTRL STONE CL B
0070 6012000000-M 1610  150 MTN 34.65 5197.50SEDIMENT CONTROL STONE
0071 6015000000-M 1615 0.5 HA  800.00 400.00TEMPORARY MULCHING
0072 6018000000-M 1620  25 KG  8.00 200.00SEED FOR TEMP SEEDING
0073 6021000000-M 1620 0.25 MTN 800.00 200.00FERT FOR TEMP SEEDING
0074 6030000000-M 1630  850 M3  34.65 29452.50SILT EXCAVATION
0075 6033000000-M 1631  420 M2  1.65 693.00SYNTHETIC ROVING
0076 6036000000-M 1631  500 M2  2.50 1250.00MATTING FOR EROS CONTROL
0077 6042000000-M 1632  50 M   6.30 315.006.4MM HARDWARE CLOTH



JUL 18, 2001 09:54 AM WAKE

TIP NO B-3255 8.2405501 10:00AM 9 /  10 009

FED AID NO BRSTP-1010(4) 0.420 KM JUL 17 2001 C200206
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER NORFOLK SOUTHER CORP & APPROACHES ON SR-1010. 

SMITH-ROWE, INC.

MOUNT AIRY,  NC   

0078 6084000000-M 1660 0.5 HA  3500.00 1750.00SEEDING & MULCHING
0079 6087000000-M 1660 0.5 HA  75.00 37.50MOWING
0080 6090000000-M 1661  25 KG  14.00 350.00SEED FOR REPAIR SEEDING
0081 6093000000-M 1661 0.25 MTN 400.00 100.00FERT FOR REPAIR SEEDING
0082 6096000000-M 1662  25 KG  8.00 200.00SEED FOR SUPP SEEDING
0083 6102000000-M 1663  250 M2  8.80 2200.00SODDING
0084 6105000000-M 1663  30 KL  30.00 900.00WATER
0085 6108000000-M 1665  1 MTN 350.00 350.00FERTILIZER TOPDRESSING
0086 6114000000-N SP   3 HR  40.00 120.00SPECIALIZED HAND MOWING
0087 6117000000-N SP   12 EA  25.00 300.00RESPONSE FOR EROS CONTROL
0088 6123000000-M 1670 0.25 HA  2500.00 625.00REFORESTATION

STRUCTURE ITEMS

0089 8007000000-N SP  Lump Sum 355000.00CM&R TEMP STR ***********
( 12+73.511-L-)

0090 8035000000-N 402 Lump Sum 75000.00REMV EXIST STR **********
( 12+73.511-L-)

0091 8119000000-M 412  1,370 M3  10.00 13700.00UNCL STR EXCAV
0092 8147000000-M SP  482.3 M2  243.00 117198.90REINF CONC DECK SLAB
0093 8161000000-M 420  401 M2  5.75 2305.75GROOVING BRIDGE FLOORS
0094 8182000000-M 420  166 M3  617.00 102422.00CL A CONC, BRIDGE
0095 8210000000-N 422 Lump Sum 38500.00BRG APPR SLAB ***********

( 12+73.511-L-)
0096 8217000000-M 425  17,303 KG  1.21 20936.63REINF STEEL (BRIDGE)
0097 8280000000-M 440 Lump Sum 240000.00STRUCTURAL STEEL
0098 8364000000-M 450  630 M   63.00 39690.00HP310X79 STL PILE
0099 8503000000-M 460 84.28 M   155.00 13063.40CONC BARRIER RAIL
0100 8531000000-M 462  314 M2  63.00 19782.00100MM SLOPE PROTECTION
0101 8657000000-N SP  Lump Sum 2300.00ELASTOMERIC BEARINGS

 

    TOTAL 1670701.52CONTRACT TOTAL

 

    SUB-TOTAL 630802.84ROADWAY ITEMS
    SUB-TOTAL 1039898.68STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1219663.60BLYTHE CONSTRUCTION, INC.
     2  1249444.61C. C. MANGUM CONTRACTORS, LLC
     3  1299960.08SANFORD CONTRACTORS, INC.
     4  1385158.03S. T. WOOTEN CORPORATION
     5  1543629.33DANE CONSTRUCTION, INC.



JUL 18, 2001 09:54 AM WAKE

TIP NO B-3255 8.2405501 10:00AM 10 /  10 009

FED AID NO BRSTP-1010(4) 0.420 KM JUL 17 2001 C200206
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER NORFOLK SOUTHER CORP & APPROACHES ON SR-1010. 

   

     6  1630854.83LEE CONSTRUCTION CO. OF THE CAROLINAS, INC.
     7  1670701.52SMITH-ROWE, INC.



JUL 18, 2001 09:54 AM CUMBERLAND, SAMPSON

TIP NO B-3152 8.1442701 10:00AM 1 /  6 010

FED AID NO MABRSTP-242(1) 0.436 MI JUL 17 2001 C200147
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SOUTH RIVER & APPROACHES ON NC-242. 

CAROLINA BRIDGE COMPANY, INC. SANFORD CONTRACTORS, INC. S. T. WOOTEN CORPORATION

ORANGEBURG,  SC SANFORD,  NC WILSON,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 51427.50 76000.00 96000.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 2000.00 6600.00 5500.00GENERIC MISCELLANEOUS ITEM (LS)

HAZARDOUS SPILL RETENTION     BASIN
0003 0029000000-N SP  Lump Sum 13000.00 13000.00 13100.00REINF BRG APPR **********

(21+26.50)
0004 0043000000-N 226 Lump Sum 120000.00 148000.00 160000.00GRADING
0005 0050000000-E 226  1 ACR 4000.00 4000.00 1.00 1.00 1.00 1.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  1,000 CY  8.00 8000.00 12.50 12500.00 7.75 7750.00UNDERCUT EXCAVATION
0007 0070000000-E SP   1,000 CY  12.00 12000.00 13.75 13750.00 6.25 6250.00SELECT GRANULAR MATERIAL
0008 0077000000-E SP   1,000 SY  2.00 2000.00 1.95 1950.00 2.75 2750.00SOIL STABILIZATION FABRIC
0009 0199000000-E SP   100 SF  100.00 10000.00 30.00 3000.00 60.00 6000.00TEMPORARY SHORING
0010 0318000000-E 300  57 TON 30.00 1710.00 32.00 1824.00 22.00 1254.00FNDATION MATL, MINOR STRS
0011 0366000000-E 310  100 LF  30.00 3000.00 27.50 2750.00 25.00 2500.0015" RC PIPE CULV III
0012 0372000000-E 310  56 LF  32.00 1792.00 32.00 1792.00 32.00 1792.0018" RC PIPE CULV III
0013 0378000000-E 310  292 LF  50.00 14600.00 40.00 11680.00 35.00 10220.0024" RC PIPE CULV III
0014 0720000000-E 324  84 LF  50.00 4200.00 38.50 3234.00 30.00 2520.0024" BCCSP B 0.064"
0015 1121000000-E 520  85 TON 20.00 1700.00 19.00 1615.00 30.00 2550.00AGGREGATE BASE COURSE
0016 1220000000-E 545  1,000 TON 20.00 20000.00 19.00 19000.00 20.00 20000.00INCIDENTAL STONE BASE
0017 1489000000-E SP   1,714 TON 45.00 77130.00 45.00 77130.00 45.00 77130.00ASP CONC BASE CRS B25.0B
0018 1519000000-E SP   879 TON 50.00 43950.00 50.00 43950.00 50.00 43950.00ASP CONC SURF CRS S9.5B
0019 1560000000-E SP   131 TON 170.00 22270.00 170.00 22270.00 170.00 22270.00ASP FOR PLANT MIX  PG64-22
0020 2022000000-E 815  344 CY  5.00 1720.00 5.50 1892.00 5.50 1892.00SUBDRAIN EXCAVATION
0021 2033000000-E 815  172 CY  30.00 5160.00 29.00 4988.00 29.00 4988.00SUBDRAIN FINE AGGREGATE
0022 2044000000-E 815  1,025 LF  4.00 4100.00 4.50 4612.50 4.50 4612.506" PERF SUBDRN PIPE
0023 2055000000-E 815  31 EA  1.00 31.00 0.50 15.50 0.50 15.506" SUBDRN Y,T,OR L
0024 2066000000-N 815  2 EA  200.00 400.00 175.00 350.00 175.00 350.00CONC PAD SUBDRN OUTLET
0025 2077000000-E 815  12 LF  5.00 60.00 4.50 54.00 4.50 54.006" OUTLET PIPE (SUBDRNS)
0026 2209000000-E SP  1.5 CY  2000.00 3000.00 1700.00 2550.00 1500.00 2250.00ENDWALLS
0027 2286000000-N 840  1 EA  1200.00 1200.00 1250.00 1250.00 1600.00 1600.00MASNRY DRAINAGE STRUCT
0028 2330000000-N 840  1 EA  400.00 400.00 400.00 400.00 430.00 430.00FRAME W/2GRTS 840.***** DETL

(840.29)
0029 2462000000-E SP   1 EA  500.00 500.00 8500.00 8500.00 5600.00 5600.00**" SLUICE GATE

(32")
0030 2556000000-E 846  510 LF  20.00 10200.00 18.00 9180.00 26.00 13260.00SHOULDER BERM GUTTER
0031 3030000000-E 862  1,775 LF  9.00 15975.00 8.00 14200.00 9.00 15975.00STL BM GUARDRAIL
0032 3045000000-E 862 37.5 LF  11.65 436.88 9.00 337.50 11.00 412.50SBGR SHOP CURVED
0033 3150000000-N 862  5 EA  40.00 200.00 30.00 150.00 30.00 150.00ADDIT GUARDRAIL POSTS
0034 3195000000-N 862  1 EA  241.00 241.00 400.00 400.00 400.00 400.00GR ANCHOR TYPE AT-1
0035 3270000000-N SP   3 EA  1595.00 4785.00 1500.00 4500.00 1700.00 5100.00GR ANCHOR TYPE 350
0036 3300000000-N 862  4 EA  1018.00 4072.00 1000.00 4000.00 1100.00 4400.00GR ANCHOR TYPE XI
0037 3389100000-N SP   2 EA  1242.00 2484.00 1000.00 2000.00 1200.00 2400.00GDRL ANCH UNITS 350 TEMP
0038 3649000000-E 868  4 TON 50.00 200.00 50.00 200.00 50.00 200.00PLAIN RIP RAP, CLASS B



JUL 18, 2001 09:54 AM CUMBERLAND, SAMPSON

TIP NO B-3152 8.1442701 10:00AM 2 /  6 010

FED AID NO MABRSTP-242(1) 0.436 MI JUL 17 2001 C200147
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SOUTH RIVER & APPROACHES ON NC-242. 

CAROLINA BRIDGE COMPANY, INC. SANFORD CONTRACTORS, INC. S. T. WOOTEN CORPORATION

ORANGEBURG,  SC SANFORD,  NC WILSON,  NC

0039 3656000000-E 868  20 SY  2.00 40.00 4.00 80.00 6.00 120.00FILTER FABRIC FOR DRAINGE
0040 4400000000-E SP   484 SF  15.00 7260.00 10.00 4840.00 6.85 3315.40WORK ZONE SIGNS (FIXED)
0041 4405000000-E SP   96 SF  15.00 1440.00 27.00 2592.00 9.00 864.00WORK ZONE SIGNS (PORTABLE
0042 4410000000-E SP   234 SF  15.00 3510.00 10.00 2340.00 5.00 1170.00WORK ZONE SIGNS (BARRICDE
0043 4430000000-N 1130  30 EA  60.00 1800.00 60.00 1800.00 65.00 1950.00DRUMS
0044 4435000000-N 1135  30 EA  30.00 900.00 20.00 600.00 25.00 750.00CONES
0045 4445000000-E SP   138 LF  20.00 2760.00 15.00 2070.00 10.25 1414.50BARRICADES (TYPE III)
0046 4455000000-N 1150  200 MD  150.00 30000.00 170.00 34000.00 140.00 28000.00FLAGGER
0047 4685000000-E 1205  4,850 LF  0.70 3395.00 0.70 3395.00 0.70 3395.00THERMO PVT MKG LINES 4"90
0048 4686000000-E 1205  4,850 LF  0.70 3395.00 0.70 3395.00 0.70 3395.00THERMO PVT MKG LINES 4"120
0049 4850000000-E 1205  100 LF  1.00 100.00 1.00 100.00 1.00 100.00LINE REMOVAL 4" WIDE
0050 4900000000-N 1252  35 EA  5.00 175.00 5.00 175.00 5.00 175.00PERM RAISED PVMT MARKERS
0051 6000000000-E 1605  2,140 LF  1.74 3723.60 2.50 5350.00 1.74 3723.60TEMPORARY SILT FENCE
0052 6009000000-E 1610  300 TON 30.00 9000.00 38.50 11550.00 33.00 9900.00EROS CONTRL STONE CL B
0053 6012000000-E 1610  80 TON 30.00 2400.00 35.00 2800.00 26.00 2080.00SEDIMENT CONTROL STONE
0054 6015000000-E 1615  4 ACR 640.00 2560.00 450.00 1800.00 450.00 1800.00TEMPORARY MULCHING
0055 6018000000-E 1620  150 LB  2.50 375.00 3.00 450.00 3.00 450.00SEED FOR TEMP SEEDING
0056 6021000000-E 1620 0.75 TON 600.00 450.00 650.00 487.50 650.00 487.50FERT FOR TEMP SEEDING
0057 6024000000-E 1622  55 LF  12.00 660.00 20.00 1100.00 9.00 495.00TEMPORARY SLOPE DRAINS
0058 6027000000-N 1622  3 EA  200.00 600.00 150.00 450.00 135.00 405.00INLET PROTCN @ SLOPE DRNS
0059 6030000000-E 1630  685 CY  6.00 4110.00 6.95 4760.75 5.00 3425.00SILT EXCAVATION
0060 6033000000-E 1631  842 SY  1.70 1431.40 1.72 1448.24 1.72 1448.24SYNTHETIC ROVING
0061 6036000000-E 1631  421 SY  1.90 799.90 1.65 694.65 1.65 694.65MATTING FOR EROS CONTROL
0062 6042000000-E 1632  20 LF  1.54 30.80 5.00 100.00 1.54 30.801/4" HARDWARE CLOTH
0063 6084000000-E 1660 4.5 ACR 2100.00 9450.00 1680.00 7560.00 1680.00 7560.00SEEDING AND MULCHING
0064 6087000000-E 1660 2.5 ACR 50.00 125.00 50.00 125.00 50.00 125.00MOWING
0065 6090000000-E 1661  50 LB  6.00 300.00 7.00 350.00 7.00 350.00SEED FOR REPAIR SEEDING
0066 6093000000-E 1661 0.25 TON 1000.00 250.00 900.00 225.00 900.00 225.00FERT FOR REPAIR SEEDING
0067 6096000000-E 1662  100 LB  2.00 200.00 1.85 185.00 1.85 185.00SEED FOR SUPP SEEDING
0068 6102000000-E 1663  580 SY  7.00 4060.00 9.00 5220.00 9.00 5220.00SODDING
0069 6105000000-E 1663  10 M/G 100.00 1000.00 150.00 1500.00 150.00 1500.00WATER
0070 6108000000-E 1665 3.25 TON 300.00 975.00 350.00 1137.50 350.00 1137.50FERTILIZER TOPDRESSING
0071 6114000000-N SP   3 HR  100.00 300.00 48.00 144.00 48.00 144.00SPECIALIZED HAND MOWING
0072 6117000000-N SP   8 EA  1.00 8.00 100.00 800.00 100.00 800.00RESPONSE FOR EROS CONTROL
0073 6129000000-E 1670 0.25 ACR 6000.00 1500.00 4100.00 1025.00 4100.00 1025.00WETLAND REFORESTATION

STRUCTURE ITEMS

0074 8035000000-N 402 Lump Sum 34450.50 80000.00 97000.00REMV EXIST STR **********
(22+92.00 -L-)

0075 8147000000-E SP   10,951 SF  17.16 187919.16 20.00 219020.00 23.00 251873.00REINF CONCRETE DECK SLAB
0076 8161000000-E 420  9,558 SF  0.58 5543.64 0.60 5734.80 0.45 4301.10GROOVING BRIDGE FLOORS



JUL 18, 2001 09:54 AM CUMBERLAND, SAMPSON

TIP NO B-3152 8.1442701 10:00AM 3 /  6 010

FED AID NO MABRSTP-242(1) 0.436 MI JUL 17 2001 C200147
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SOUTH RIVER & APPROACHES ON NC-242. 

CAROLINA BRIDGE COMPANY, INC. SANFORD CONTRACTORS, INC. S. T. WOOTEN CORPORATION

ORANGEBURG,  SC SANFORD,  NC WILSON,  NC

0077 8182000000-E 420 69.8 CY  523.68 36552.86 950.00 66310.00 1050.00 73290.00CLASS A CONCRETE (BRIDGE)
0078 8210000000-N 422 Lump Sum 19881.84 26500.00 25000.00BRG APPR SLAB ***********

(22+92.00 -L-)
0079 8217000000-E 425  12,758 LB  0.97 12375.26 0.86 10971.88 0.50 6379.00REINF STEEL (BRIDGE)
0080 8238000000-E SP   840 LB  1.53 1285.20 2.00 1680.00 1.20 1008.00SPIRAL COL REINF STL BRG
0081 8280000000-E 440 Lump Sum 261160.00 200000.00 223000.00STRUCTURAL STEEL
0082 8364000000-E 450  480 LF  29.04 13939.20 25.00 12000.00 25.00 12000.00HP12X53 PILES
0083 8405000000-N SP  Lump Sum 11925.00 14600.00 18100.00PNTING STL PILES @ ******

(22+92.00 -L-)
0084 8503000000-E 460  662 LF  39.15 25917.30 46.25 30617.50 45.50 30121.00CONCRETE BARRIER RAIL
0085 8608000000-E 868  705 TON 38.55 27177.75 35.00 24675.00 36.50 25732.50PLAIN RIP RAP II (2'-0")
0086 8622000000-E 868  783 SY  4.98 3899.34 4.25 3327.75 2.60 2035.80FILTER FABRIC FOR DRAINAGE
0087 8657000000-N SP  Lump Sum 7235.91 8000.00 8800.00ELASTOMERIC BEARINGS
0088 8692000000-N SP  Lump Sum 1713.62 2700.00 6050.00EVAZOTE JOINT SEALS
0089 8741000000-N SP  Lump Sum 32843.48 25000.00 34000.00STR DRN SYS ************

(22+92.00 -L-)
0090 8860000000-N SP  Lump Sum 2.27 175000.00 375000.00GENERIC STRUCTURE ITEM (LS)

CONSTRUCTION, MAINTENANCE &   REMOVAL OF
TEMPORARY

0091 8867000000-E SP   1,350 LF  56.48 76248.00 50.00 67500.00 67.00 90450.00GENERIC STRUCTURE ITEM (LF)
18" DIAMETER STEEL PIPE PILES

0092 8897000000-N SP   1 EA  2870.62 2870.62 3500.00 3500.00 5700.00 5700.00GENERIC STRUCTURE ITEM (EA)
DYNAMIC LOAD TEST

 

    TOTAL 1329969.03 TOTAL 1601412.07 TOTAL 1923327.09CONTRACT TOTAL

 

    SUB-TOTAL 567028.08 SUB-TOTAL 624275.14 SUB-TOTAL 633486.69ROADWAY ITEMS
    SUB-TOTAL 762940.95 SUB-TOTAL 977136.93 SUB-TOTAL 1289840.40STRUCTURE ITEMS



JUL 18, 2001 09:54 AM CUMBERLAND, SAMPSON

TIP NO B-3152 8.1442701 10:00AM 4 /  6 010

FED AID NO MABRSTP-242(1) 0.436 MI JUL 17 2001 C200147
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SOUTH RIVER & APPROACHES ON NC-242. 

DELLINGER, INC.

MONROE,  NC   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 100000.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 10000.00GENERIC MISCELLANEOUS ITEM (LS)

HAZARDOUS SPILL RETENTION     BASIN
0003 0029000000-N SP  Lump Sum 12000.00REINF BRG APPR **********

(21+26.50)
0004 0043000000-N 226 Lump Sum 200000.00GRADING
0005 0050000000-E 226  1 ACR 6000.00 6000.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  1,000 CY  1400.00 1400000.00UNDERCUT EXCAVATION
0007 0070000000-E SP   1,000 CY  12.50 12500.00SELECT GRANULAR MATERIAL
0008 0077000000-E SP   1,000 SY  3.00 3000.00SOIL STABILIZATION FABRIC
0009 0199000000-E SP   100 SF  35.00 3500.00TEMPORARY SHORING
0010 0318000000-E 300  57 TON 25.00 1425.00FNDATION MATL, MINOR STRS
0011 0366000000-E 310  100 LF  19.50 1950.0015" RC PIPE CULV III
0012 0372000000-E 310  56 LF  23.00 1288.0018" RC PIPE CULV III
0013 0378000000-E 310  292 LF  30.00 8760.0024" RC PIPE CULV III
0014 0720000000-E 324  84 LF  30.00 2520.0024" BCCSP B 0.064"
0015 1121000000-E 520  85 TON 25.00 2125.00AGGREGATE BASE COURSE
0016 1220000000-E 545  1,000 TON 30.00 30000.00INCIDENTAL STONE BASE
0017 1489000000-E SP   1,714 TON 50.00 85700.00ASP CONC BASE CRS B25.0B
0018 1519000000-E SP   879 TON 55.00 48345.00ASP CONC SURF CRS S9.5B
0019 1560000000-E SP   131 TON 170.00 22270.00ASP FOR PLANT MIX  PG64-22
0020 2022000000-E 815  344 CY  5.50 1892.00SUBDRAIN EXCAVATION
0021 2033000000-E 815  172 CY  29.00 4988.00SUBDRAIN FINE AGGREGATE
0022 2044000000-E 815  1,025 LF  4.50 4612.506" PERF SUBDRN PIPE
0023 2055000000-E 815  31 EA  0.50 15.506" SUBDRN Y,T,OR L
0024 2066000000-N 815  2 EA  175.00 350.00CONC PAD SUBDRN OUTLET
0025 2077000000-E 815  12 LF  4.50 54.006" OUTLET PIPE (SUBDRNS)
0026 2209000000-E SP  1.5 CY  1300.00 1950.00ENDWALLS
0027 2286000000-N 840  1 EA  1200.00 1200.00MASNRY DRAINAGE STRUCT
0028 2330000000-N 840  1 EA  350.00 350.00FRAME W/2GRTS 840.***** DETL

(840.29)
0029 2462000000-E SP   1 EA  5000.00 5000.00**" SLUICE GATE

(32")
0030 2556000000-E 846  510 LF  14.00 7140.00SHOULDER BERM GUTTER
0031 3030000000-E 862  1,775 LF  10.00 17750.00STL BM GUARDRAIL
0032 3045000000-E 862 37.5 LF  12.00 450.00SBGR SHOP CURVED
0033 3150000000-N 862  5 EA  30.00 150.00ADDIT GUARDRAIL POSTS
0034 3195000000-N 862  1 EA  500.00 500.00GR ANCHOR TYPE AT-1
0035 3270000000-N SP   3 EA  1800.00 5400.00GR ANCHOR TYPE 350
0036 3300000000-N 862  4 EA  1200.00 4800.00GR ANCHOR TYPE XI
0037 3389100000-N SP   2 EA  1300.00 2600.00GDRL ANCH UNITS 350 TEMP
0038 3649000000-E 868  4 TON 250.00 1000.00PLAIN RIP RAP, CLASS B



JUL 18, 2001 09:54 AM CUMBERLAND, SAMPSON

TIP NO B-3152 8.1442701 10:00AM 5 /  6 010

FED AID NO MABRSTP-242(1) 0.436 MI JUL 17 2001 C200147
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SOUTH RIVER & APPROACHES ON NC-242. 

DELLINGER, INC.

MONROE,  NC   

0039 3656000000-E 868  20 SY  450.00 9000.00FILTER FABRIC FOR DRAINGE
0040 4400000000-E SP   484 SF  15.00 7260.00WORK ZONE SIGNS (FIXED)
0041 4405000000-E SP   96 SF  15.00 1440.00WORK ZONE SIGNS (PORTABLE
0042 4410000000-E SP   234 SF  15.00 3510.00WORK ZONE SIGNS (BARRICDE
0043 4430000000-N 1130  30 EA  70.00 2100.00DRUMS
0044 4435000000-N 1135  30 EA  30.00 900.00CONES
0045 4445000000-E SP   138 LF  15.00 2070.00BARRICADES (TYPE III)
0046 4455000000-N 1150  200 MD  160.00 32000.00FLAGGER
0047 4685000000-E 1205  4,850 LF  1.00 4850.00THERMO PVT MKG LINES 4"90
0048 4686000000-E 1205  4,850 LF  1.00 4850.00THERMO PVT MKG LINES 4"120
0049 4850000000-E 1205  100 LF  1.00 100.00LINE REMOVAL 4" WIDE
0050 4900000000-N 1252  35 EA  5.00 175.00PERM RAISED PVMT MARKERS
0051 6000000000-E 1605  2,140 LF  2.50 5350.00TEMPORARY SILT FENCE
0052 6009000000-E 1610  300 TON 38.00 11400.00EROS CONTRL STONE CL B
0053 6012000000-E 1610  80 TON 32.00 2560.00SEDIMENT CONTROL STONE
0054 6015000000-E 1615  4 ACR 450.00 1800.00TEMPORARY MULCHING
0055 6018000000-E 1620  150 LB  3.00 450.00SEED FOR TEMP SEEDING
0056 6021000000-E 1620 0.75 TON 650.00 487.50FERT FOR TEMP SEEDING
0057 6024000000-E 1622  55 LF  10.00 550.00TEMPORARY SLOPE DRAINS
0058 6027000000-N 1622  3 EA  120.00 360.00INLET PROTCN @ SLOPE DRNS
0059 6030000000-E 1630  685 CY  6.00 4110.00SILT EXCAVATION
0060 6033000000-E 1631  842 SY  1.72 1448.24SYNTHETIC ROVING
0061 6036000000-E 1631  421 SY  1.65 694.65MATTING FOR EROS CONTROL
0062 6042000000-E 1632  20 LF  6.00 120.001/4" HARDWARE CLOTH
0063 6084000000-E 1660 4.5 ACR 2500.00 11250.00SEEDING AND MULCHING
0064 6087000000-E 1660 2.5 ACR 50.00 125.00MOWING
0065 6090000000-E 1661  50 LB  7.00 350.00SEED FOR REPAIR SEEDING
0066 6093000000-E 1661 0.25 TON 900.00 225.00FERT FOR REPAIR SEEDING
0067 6096000000-E 1662  100 LB  1.85 185.00SEED FOR SUPP SEEDING
0068 6102000000-E 1663  580 SY  9.00 5220.00SODDING
0069 6105000000-E 1663  10 M/G 150.00 1500.00WATER
0070 6108000000-E 1665 3.25 TON 350.00 1137.50FERTILIZER TOPDRESSING
0071 6114000000-N SP   3 HR  48.00 144.00SPECIALIZED HAND MOWING
0072 6117000000-N SP   8 EA  100.00 800.00RESPONSE FOR EROS CONTROL
0073 6129000000-E 1670 0.25 ACR 4100.00 1025.00WETLAND REFORESTATION

STRUCTURE ITEMS

0074 8035000000-N 402 Lump Sum 65000.00REMV EXIST STR **********
(22+92.00 -L-)

0075 8147000000-E SP   10,951 SF  25.00 273775.00REINF CONCRETE DECK SLAB
0076 8161000000-E 420  9,558 SF  0.50 4779.00GROOVING BRIDGE FLOORS



JUL 18, 2001 09:54 AM CUMBERLAND, SAMPSON

TIP NO B-3152 8.1442701 10:00AM 6 /  6 010

FED AID NO MABRSTP-242(1) 0.436 MI JUL 17 2001 C200147
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SOUTH RIVER & APPROACHES ON NC-242. 

DELLINGER, INC.

MONROE,  NC   

0077 8182000000-E 420 69.8 CY  800.00 55840.00CLASS A CONCRETE (BRIDGE)
0078 8210000000-N 422 Lump Sum 16000.00BRG APPR SLAB ***********

(22+92.00 -L-)
0079 8217000000-E 425  12,758 LB  0.75 9568.50REINF STEEL (BRIDGE)
0080 8238000000-E SP   840 LB  1.00 840.00SPIRAL COL REINF STL BRG
0081 8280000000-E 440 Lump Sum 200000.00STRUCTURAL STEEL
0082 8364000000-E 450  480 LF  25.00 12000.00HP12X53 PILES
0083 8405000000-N SP  Lump Sum 15000.00PNTING STL PILES @ ******

(22+92.00 -L-)
0084 8503000000-E 460  662 LF  45.00 29790.00CONCRETE BARRIER RAIL
0085 8608000000-E 868  705 TON 40.00 28200.00PLAIN RIP RAP II (2'-0")
0086 8622000000-E 868  783 SY  2.00 1566.00FILTER FABRIC FOR DRAINAGE
0087 8657000000-N SP  Lump Sum 10000.00ELASTOMERIC BEARINGS
0088 8692000000-N SP  Lump Sum 5000.00EVAZOTE JOINT SEALS
0089 8741000000-N SP  Lump Sum 25000.00STR DRN SYS ************

(22+92.00 -L-)
0090 8860000000-N SP  Lump Sum 120000.00GENERIC STRUCTURE ITEM (LS)

CONSTRUCTION, MAINTENANCE &   REMOVAL OF
TEMPORARY

0091 8867000000-E SP   1,350 LF  60.00 81000.00GENERIC STRUCTURE ITEM (LF)
18" DIAMETER STEEL PIPE PILES

0092 8897000000-N SP   1 EA  2500.00 2500.00GENERIC STRUCTURE ITEM (EA)
DYNAMIC LOAD TEST

 

    TOTAL 3086990.39CONTRACT TOTAL

 

    SUB-TOTAL 2131131.89ROADWAY ITEMS
    SUB-TOTAL 955858.50STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1329969.03CAROLINA BRIDGE COMPANY, INC.
     2  1601412.07SANFORD CONTRACTORS, INC.
     3  1923327.09S. T. WOOTEN CORPORATION
     4  3086990.39DELLINGER, INC.



JUL 18, 2001 09:54 AM CUMBERLAND

TIP NO U-2304A 8.2441504 10:00AM 1 /  7 011

FED AID NO STP-1141(8) 3.509 KM JUL 17 2001 C200192
WIDENING, GRADING, DRAINAGE, PAVING & CULVERT.

SR-1141 (CUMBERLAND RD) FROM NC-59 (HOPE MILLS RD) TO WEST OF SR-1233 (YALE ST).

APAC-CAROLINA, INC., CROWELL
CONSTRUCTORS DIV.

BARNHILL CONTRACTING CO.,
SOUTHEAST DIVISION

FAYETTEVILLE,  NC FAYETTEVILLE,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 220500.00 745269.54MOBILIZATION
0002 0000400000-N SP  Lump Sum 100000.00 92730.00CONSTRUCTION SURVEYING
0003 0001000000-M 200 Lump Sum 151525.00 270255.00CLEARING & GRUBBING
0004 0008000000-M 200 0.4 HA  875.00 350.00 0.99 0.40SUPP CLEARING & GRUBBING
0005 0015000000-N 205  4 EA  350.00 1400.00 250.00 1000.00SEALING ABANDONED WELLS
0006 0022000000-M 225  14,070 M3  12.20 171654.00 19.17 269721.90UNCLASSIFIED EXCAVATION
0007 0036000000-M 225  2,000 M3  10.10 20200.00 11.34 22680.00UNDERCUT EXCAVATION
0008 0070000000-M SP   500 M3  18.60 9300.00 16.39 8195.00SELECT GRANULAR MATERIAL
0009 0077000000-M SP   500 M2  2.00 1000.00 1.59 795.00SOIL STABILIZATION FABRIC
0010 0106000000-M 230  6,700 M3  18.50 123950.00 16.06 107602.00BORROW EXCAVATION
0011 0134000000-M 240  20 M3  20.00 400.00 82.61 1652.20DRAINAGE DITCH EXCAVATION
0012 0141000000-M 240  26 M   15.25 396.50 63.12 1641.12BERM DITCH CONSTRUCTION
0013 0156000000-M SP   8,050 M2  5.10 41055.00 4.89 39364.50REMOVAL OF EXT ASPHALT PVM'T
0014 0199000000-M SP  40.5 M2  570.37 23099.99 600.00 24300.00TEMPORARY SHORING
0015 0206000000-M SP   42 M2  570.37 23955.54 600.00 25200.00TEMP SHORING - BARR SUPPORTED
0016 0234000000-M SP  87.5 M3  18.80 1645.00 50.00 4375.00GENERIC GRADING ITEM (M3)

SELECT GRANULAR MATERIAL, CLASS II
0017 0241000000-M SP   83 M2  2.10 174.30 80.00 6640.00GENERIC GRADING ITEM (M2)

FABRIC FOR TEMPORARY FABRIC   WALL
0018 0318000000-M 300  1,628 MTN 18.75 30525.00 24.82 40406.96FND CONDIT MAT'L MIN STR
0019 0342000000-M SP   84 M   76.30 6409.20 47.28 3971.52****MM SIDE DRAIN PIPE

(375MM)
0020 0366000000-M 310 1,684.8 M   120.11 202361.33 116.27 195891.70375MM RCP CULV CLASS III
0021 0372000000-M 310 584.4 M   108.80 63582.72 105.48 61642.51450MM RCP CULV CLASS III
0022 0378000000-M 310 741.6 M   129.00 95666.40 116.34 86277.74600MM RCP CULV CLASS III
0023 0384000000-M 310 1,117.2 M   155.21 173400.61 167.39 187008.11750MM RCP CULV CLASS III
0024 0390000000-M 310 883.2 M   194.00 171340.80 248.59 219554.69900MM RCP CULV CLASS III
0025 0396000000-M 310 51.6 M   210.00 10836.00 276.87 14286.491050MM RCP CULV CLASS III
0026 0708000000-M 324 4.8 M   124.20 596.16 141.83 680.78400MM BCCSP B 1.63
0027 0714000000-M 324 8.4 M   93.25 783.30 142.59 1197.76450MM BCCSP B 1.63
0028 0720000000-M 324  6 M   130.55 783.30 154.40 926.40600MM BCCSP B 1.63
0029 0806000000-M 324  1 EA  100.85 100.85 104.46 104.46400MM BCCSP ELB B 1.63
0030 0807000000-M 324  1 EA  113.40 113.40 124.05 124.05450MM BCCSP ELB B 1.63
0031 0808000000-M 324  1 EA  145.90 145.90 163.22 163.22600MM BCCSP ELB B 1.63
0032 1011000000-N 500 Lump Sum 393025.00 230468.59FINE GRADING
0033 1022000000-M SP   500 KG  7.00 3500.00 11.79 5895.00SEALING PAVEMENT CRACKS
0034 1220000000-M 545  1,500 MTN 20.00 30000.00 21.50 32250.00INCIDENTAL STONE BASE
0035 1297000000-M 612  31,000 M2  1.55 48050.00 0.74 22940.00MILL ASP PVMT ****MM DTH

(55MM)
0036 1489000000-M SP   11,100 MTN 36.30 402930.00 35.36 392496.00ASP CONC BASE CRS B25.0B
0037 1498000000-M SP   17,400 MTN 34.15 594210.00 27.22 473628.00ASP CONC INTR CRS I19.0B
0038 1519000000-M SP   2,680 MTN 37.00 99160.00 40.21 107762.80ASP CONC SURF CRS S9.5B



JUL 18, 2001 09:54 AM CUMBERLAND

TIP NO U-2304A 8.2441504 10:00AM 2 /  7 011

FED AID NO STP-1141(8) 3.509 KM JUL 17 2001 C200192
WIDENING, GRADING, DRAINAGE, PAVING & CULVERT.

SR-1141 (CUMBERLAND RD) FROM NC-59 (HOPE MILLS RD) TO WEST OF SR-1233 (YALE ST).

APAC-CAROLINA, INC., CROWELL
CONSTRUCTORS DIV.

BARNHILL CONTRACTING CO.,
SOUTHEAST DIVISION

FAYETTEVILLE,  NC FAYETTEVILLE,  NC  

0039 1528000000-M SP   13,700 MTN 33.60 460320.00 35.45 485665.00ASP CONC SURF CRS S12.5B
0040 1560000000-M SP   2,223 MTN 209.70 466163.10 175.08 389202.84ASP FOR PLANT MIX  PG64-22
0041 1693000000-M 654  1,590 MTN 70.75 112492.50 84.81 134847.90ASPH PLT MIX PVMT REPAIR
0042 2011000000-M 810 463.2 M   62.00 28718.40 75.00 34740.00PIPE REMOVAL
0043 2022000000-M 815 110.4 M3  10.50 1159.20 10.50 1159.20SUBDRAIN EXCAVATION
0044 2033000000-M 815 82.8 M3  39.50 3270.60 39.50 3270.60SUBDR FINE AGGREGATE
0045 2044000000-M 815  200 M   18.00 3600.00 18.01 3602.00150MM PERF SUBDR PIPE
0046 2055000000-M 815  20 EA  0.50 10.00 0.50 10.00150MM SUBDR PIPE Y,T,&L'S
0047 2066000000-N 815  2 EA  250.00 500.00 250.00 500.00CONC PAD SUBDRN OUTLET
0048 2077000000-M 815  4 M   18.00 72.00 18.01 72.04150MM OUTLET PIPE (SD)
0049 2209000000-M SP  2.6 M3  1290.00 3354.00 925.00 2405.00ENDWALLS
0050 2253000000-M 840 1.05 M3  1025.00 1076.25 900.00 945.00PIPE COLLARS
0051 2275000000-M SP   13 M3  105.10 1366.30 513.23 6671.99FLOWABLE FILL
0052 2286000000-N 840  180 EA  950.00 171000.00 978.97 176214.60MASNRY DRAINAGE STRUCT
0053 2308000000-M 840 8.39 M   1138.50 9552.02 550.00 4614.50MASONRY DRAINAGE STRS
0054 2352000000-N 840  2 EA  255.50 511.00 221.23 442.46FRAME W/GRATE 840.***** STD

(840.24)
0055 2352000000-N 840  2 EA  171.75 343.50 222.53 445.06FRAME W/GRATE 840.***** STD

(840.29)
0056 2363000000-N 840  40 EA  318.82 12752.80 328.30 13132.00FRAME W/2GRTS 840.***** STD

(840.16)
0057 2363000000-N 840  3 EA  307.75 923.25 319.16 957.48FRAME W/2GRTS 840.***** STD

(840.24)
0058 2374000000-N 840  6 EA  355.80 2134.80 370.08 2220.48FRAME-GRT-HD 840.03 **

(E)
0059 2374000000-N 840  55 EA  355.80 19569.00 370.08 20354.40FRAME-GRT-HD 840.03 **

(F)
0060 2374000000-N 840  63 EA  355.80 22415.40 370.08 23315.04FRAME-GRT-HD 840.03 **

(G)
0061 2396000000-N 840  11 EA  236.10 2597.10 316.87 3485.57FRAME W/COVER STD 840.54
0062 2521000000-M 844  2 M3  950.00 1900.00 912.50 1825.00CONC STEPS
0063 2535000000-M 846  80 M   71.85 5748.00 47.97 3837.60*** X ***MM CONC CURB

(225MM X 300MM)
0064 2549000000-M 846  6,700 M   36.75 246225.00 43.31 290177.00750MM CONC CURB & GUTTER
0065 2591000000-M 848  11 M2  53.20 585.20 125.34 1378.74100MM CONC SIDEWALK
0066 2612000000-M 848  3,495 M2  53.85 188205.75 41.29 144308.55150MM CONC DRIVEWAY
0067 2619000000-M 850  26 M2  77.50 2015.00 59.06 1535.56100MM CONC PAVED DITCH
0068 2830000000-N 858  15 EA  231.15 3467.25 270.51 4057.65ADJ MANHOLES
0069 2845000000-N 858  28 EA  153.25 4291.00 263.85 7387.80ADJ METER OR VALVE BOXES
0070 2995000000-N SP   8 EA  957.50 7660.00 1125.28 9002.24GENERIC DRAINAGE ITEM (EA)

TEMPORARY STEEL PLATE COVERS FOR MASONRY
DRAINAGE

0071 3030000000-M 862 190.5 M   30.34 5779.77 33.01 6288.41STL BM GRDRAIL
0072 3150000000-N 862  5 EA  35.00 175.00 40.00 200.00ADDIT GUARDRAIL POSTS
0073 3210000000-N 862  2 EA  450.00 900.00 450.00 900.00GR ANCHOR TYPE CAT-1



JUL 18, 2001 09:54 AM CUMBERLAND

TIP NO U-2304A 8.2441504 10:00AM 3 /  7 011

FED AID NO STP-1141(8) 3.509 KM JUL 17 2001 C200192
WIDENING, GRADING, DRAINAGE, PAVING & CULVERT.

SR-1141 (CUMBERLAND RD) FROM NC-59 (HOPE MILLS RD) TO WEST OF SR-1233 (YALE ST).

APAC-CAROLINA, INC., CROWELL
CONSTRUCTORS DIV.

BARNHILL CONTRACTING CO.,
SOUTHEAST DIVISION

FAYETTEVILLE,  NC FAYETTEVILLE,  NC  

0074 3270000000-N SP   2 EA  1700.00 3400.00 1800.00 3600.00GR ANCHOR TYPE 350
0075 3360000000-M 863  80 M   3.28 262.40 3.31 264.80REMOVE GUARDRAIL
0076 3380000000-M 862 72.39 M   16.40 1187.20 29.99 2170.98TEMP STL BM GUARDRAIL
0077 3389100000-N SP   2 EA  700.00 1400.00 1200.00 2400.00GDRL ANCH UNITS 350 TEMP
0078 3579000000-N 866  10 EA  30.00 300.00 30.00 300.00GENERIC FENCING ITEM 866  (EA)

METAL LINE POSTS FOR 1200MM CHAIN LINK FENCE
(TEMP

0079 3579000000-N 866  45 EA  100.00 4500.00 100.00 4500.00GENERIC FENCING ITEM 866  (EA)
METAL TERMINAL POST FOR 1200MM CHAIN LINK FENCE
(T

0080 3580000000-M 866  140 M   10.00 1400.00 10.01 1401.40GENERIC FENCING ITEM 866  (M)
CHAIN LINK FENCE, 1200MM FAB- RIC (TEMP)

0081 3628000000-M 868  52 MTN 49.60 2579.20 54.07 2811.64PLN RIP RAP CL I
0082 3649000000-M 868  15 MTN 57.50 862.50 53.01 795.15PLN RIP RAP, CLASS B
0083 3656000000-M 868  98 M2  2.00 196.00 25.80 2528.40FILTER FABRIC FOR DRAINGE
0084 4096000000-N 904  1 EA  125.00 125.00 125.00 125.00TYPE D SIGNS, ERECTION
0085 4102000000-N 904  74 EA  65.00 4810.00 95.00 7030.00TYPE E SIGNS, ERECTION
0086 4300000000-N SP   77 EA  5.00 385.00 5.00 385.00R&D SIGN & U POST
0087 4400000000-M SP   357 M2  67.80 24204.60 69.43 24786.51WORK ZONE SIGNS (STAT)
0088 4405000000-M SP   119 M2  55.50 6604.50 97.38 11588.22WORK ZONE SIGNS (PORT)
0089 4410000000-M SP   15 M2  55.50 832.50 63.46 951.90WORK ZONE SIGNS (BARRICAD
0090 4415000000-N 1115  2 EA  6200.00 12400.00 6000.09 12000.18FLASHING ARROW PNL TYPE C
0091 4425000000-N 1125  10 EA  4.85 48.50 19.59 195.90WARNING FLAGS
0092 4430000000-N 1130  810 EA  43.10 34911.00 62.79 50859.90DRUMS
0093 4435000000-N 1135  80 EA  12.65 1012.00 19.52 1561.60CONES
0094 4440000000-M SP   248 M   77.40 19195.20 49.08 12171.84BARRICADES (TYPE II)
0095 4445000000-M SP   91 M   40.40 3676.40 37.34 3397.94BARRICADES (TYPE III)
0096 4450000000-N 1150  7,600 HR  20.65 156940.00 18.80 142880.00FLAGGER
0097 4460000000-N 1155  4 EA  215.50 862.00 52.23 208.92WARNING LIGHTS (TYPE B)
0098 4465000000-N 1160  2 EA  17129.55 34259.10 11900.00 23800.00TEMPORARY CRASH CUSHIONS
0099 4470000000-N 1160  2 EA  2576.00 5152.00 2500.00 5000.00RESET CRASH CUSHION
0100 4475000000-N 1165  2 EA  9075.00 18150.00 9591.01 19182.02TRUCK MTD IMP ATTN 45 MPH
0101 4485000000-M 1170  195 M   101.45 19782.75 62.01 12091.95PORTABLE BARRIER
0102 4510000000-N SP   300 HR  25.00 7500.00 20.00 6000.00POLICE
0103 4650000000-N 1251  1,351 EA  4.00 5404.00 4.00 5404.00TEMP RAISED PVMT MRKS
0104 4685000000-M 1205  2,330 M   1.32 3075.60 1.31 3052.30100MM THERMO MKG, 2.3MMTK
0105 4686000000-M 1205  16,106 M   1.44 23192.64 1.44 23192.64100MM THERMO MKG, 3.1MMTK
0106 4695000000-M 1205  447 M   2.45 1095.15 2.46 1099.62200MM THERMO MKG 2.3MM TK
0107 4710000000-M 1205  168 M   12.00 2016.00 12.01 2017.68600MM THERMO MKG 3.1MM TK
0108 4721000000-M 1205  36 EA  25.00 900.00 25.00 900.00THERMO PVT MKG CHARACTER 3.1
0109 4725000000-M 1205  176 EA  65.00 11440.00 65.00 11440.00THERMO PVT MKG SYMB 2.3MM
0110 4810000000-M 1205  83,917 M   0.60 50350.20 0.59 49511.03PAINT PVT MKG LINES 100MM



JUL 18, 2001 09:54 AM CUMBERLAND

TIP NO U-2304A 8.2441504 10:00AM 4 /  7 011

FED AID NO STP-1141(8) 3.509 KM JUL 17 2001 C200192
WIDENING, GRADING, DRAINAGE, PAVING & CULVERT.

SR-1141 (CUMBERLAND RD) FROM NC-59 (HOPE MILLS RD) TO WEST OF SR-1233 (YALE ST).

APAC-CAROLINA, INC., CROWELL
CONSTRUCTORS DIV.

BARNHILL CONTRACTING CO.,
SOUTHEAST DIVISION

FAYETTEVILLE,  NC FAYETTEVILLE,  NC  

0111 4820000000-M 1205  1,173 M   1.00 1173.00 0.98 1149.54PAINT PVT MKG LINES 200MM
0112 4835000000-M 1205  689 M   5.00 3445.00 4.99 3438.11PAINT PVT MKG LINES 600MM
0113 4840000000-N 1205  32 EA  30.00 960.00 30.00 960.00PAINT PVT MKG CHARACTER
0114 4845000000-N 1205  309 EA  30.00 9270.00 30.00 9270.00PAINT PVT MKG SYMBOL
0115 4850000000-M 1205  13,440 M   1.45 19488.00 1.44 19353.60REMVL OF 100MM LINES
0116 4860000000-M 1205  100 M   1.65 165.00 1.64 164.00REMVL OF 200MM LINES
0117 4870000000-M 1205  234 M   5.00 1170.00 4.99 1167.66REMVL OF 600MM LINES
0118 4875000000-N 1205  106 EA  30.00 3180.00 30.00 3180.00REMOVAL OF SYMBL & CHARAC
0119 4900000000-N 1252  1,654 EA  4.00 6616.00 4.00 6616.00PERM RAISED PVMT MARKERS
0120 5300000000-M 1505  240 MTN 20.00 4800.00 20.00 4800.00FND CONDIT MAT'L ********

(VI)
0121 5306000000-M 1505  240 MTN 20.00 4800.00 20.00 4800.00BEDDN MAT'L CL **********

(IV)
0122 5318000000-M 1505  235 MTN 70.79 16635.65 89.07 20931.45PVMT REP FOR UTILITY WORK
0123 5360000000-M 1510  181 M   75.00 13575.00 75.00 13575.00150MM DI H2O PIPE 2.41MPA
0124 5366000000-M 1510  1,617 M   87.00 140679.00 87.01 140695.17200MM DI H2O PIPE 2.41MPA
0126 5384000000-M 1510  1,547 M   134.00 207298.00 133.99 207282.53400MM DI H2O PIPE ****MPA

(1.72)
0127 5402000000-M SP   7,705 KG  9.00 69345.00 8.99 69267.95DI RES JT H2O PIPE FITNGS
0128 5432000000-M 1510  164 M   30.00 4920.00 29.99 4918.3650MM PVC H2O P SD21 1.38
0129 5438000000-M 1510  18 M   75.00 1350.00 75.00 1350.00100MM PVC H2O P SD21 1.38
0132 5480000000-M 1510  6,428 KG  6.00 38568.00 6.00 38568.00DI H2O FITTINGS 1.72MPA
0133 5498000000-M SP   593 M   18.00 10674.00 18.01 10679.93***MM PE H2O TUBE SDR9 ***

(25MM, 1.03MPA WP)
0134 5516000000-M 1510  91 EA  80.00 7280.00 80.00 7280.0025MM CORPORATION STOP
0135 5530000000-M 1510  3 EA  150.00 450.00 150.00 450.00***MM CURB STOP

(50MM)
0136 5534000000-M 1510  1 EA  450.00 450.00 450.00 450.00***MM GATE V & V BX

(100MM, 1.38MPA WP)
0137 5534000000-M 1510  9 EA  4500.00 40500.00 4500.00 40500.00***MM GATE V & V BX

(400MM, 1.38MPA WP)
0138 5540000000-M 1510  18 EA  600.00 10800.00 600.00 10800.00150MM GATE V & V BX

(1.38MPA WP)
0139 5546000000-M 1510  23 EA  800.00 18400.00 800.00 18400.00200MM GATE V & V BX

(1.38MPA WP)
0140 5558000000-M 1510  1 EA  1500.00 1500.00 1500.00 1500.00300MM GATE V & V BX

(1.38MPA WP)
0142 5582000000-M 1510  47 EA  210.00 9870.00 210.00 9870.00*** X ***MM TAPPING SADDL

(200MM X 25MM)
0143 5582000000-M 1510  4 EA  240.00 960.00 240.00 960.00*** X ***MM TAPPING SADDL

(200MM X 50MM)
0144 5582000000-M 1510  43 EA  335.00 14405.00 335.00 14405.00*** X ***MM TAPPING SADDL

(400MM X 25MM)
0145 5582000000-M 1510  6 EA  350.00 2100.00 350.00 2100.00*** X ***MM TAPPING SADDL

(400MM X 50MM)
0146 5582000000-M 1510  2 EA  195.00 390.00 195.00 390.00*** X ***MM TAPPING SADDL

(50MM X 25MM)



JUL 18, 2001 09:54 AM CUMBERLAND

TIP NO U-2304A 8.2441504 10:00AM 5 /  7 011

FED AID NO STP-1141(8) 3.509 KM JUL 17 2001 C200192
WIDENING, GRADING, DRAINAGE, PAVING & CULVERT.

SR-1141 (CUMBERLAND RD) FROM NC-59 (HOPE MILLS RD) TO WEST OF SR-1233 (YALE ST).

APAC-CAROLINA, INC., CROWELL
CONSTRUCTORS DIV.

BARNHILL CONTRACTING CO.,
SOUTHEAST DIVISION

FAYETTEVILLE,  NC FAYETTEVILLE,  NC  

0148 5660000000-N SP   4 EA  315.00 1260.00 315.00 1260.00REMOVE WATER METER
0149 5672000000-N 1510  23 EA  1250.00 28750.00 1250.00 28750.00RELOCATE EXIST FIRE HYD
0154 5798000000-M 1530  450 M   15.00 6750.00 14.99 6745.50FL OR REMV *** PIPE *****

(150MM, DI WATER)
0155 5798000000-M 1530  541 M   18.00 9738.00 18.01 9743.41FL OR REMV *** PIPE *****

(200MM, DI WATER)
0156 5798000000-M 1530  40 M   105.00 4200.00 104.99 4199.60FL OR REMV *** PIPE *****

(750MM, PC SEWER)
0157 5810000000-M 1530  1,940 M   43.00 83420.00 43.01 83439.40FILL/REM ABN 400 PIPE ***

(DI WATER)
0159 5882000000-N SP   9 EA  200.00 1800.00 200.00 1800.00GENERIC UTILITY ITEM (EA)

50MM BALL VALVE
0160 5882000000-N SP   2 EA  270.00 540.00 270.00 540.00GENERIC UTILITY ITEM (EA)

WATERTIGHT MANHOLE RING &     COVER
0161 5888000000-M SP   242 M   145.00 35090.00 145.01 35092.42GENERIC UTILITY ITEM (M)

200MM DI RESTRAINED JOINT WATER PIPE, PC 2.41MPA
0162 5888000000-M SP   19 M   230.00 4370.00 229.99 4369.81GENERIC UTILITY ITEM (M)

200MM DI SEWER PIPE, CLASS 52
0163 5888000000-M SP   101 M   250.00 25250.00 250.00 25250.00GENERIC UTILITY ITEM (M)

400MM DI RESTRAINED JOINT WATER PIPE, PC 1.72MPA
0164 5888000000-M SP   43 M   490.00 21070.00 489.99 21069.57GENERIC UTILITY ITEM (M)

750MM DI SEWER PIPE, CLASS 52
0165 6000000000-M 1605  1,270 M   5.75 7302.50 12.73 16167.10TEMPORARY SILT FENCE
0166 6009000000-M 1610  1,740 MTN 32.75 56985.00 36.53 63562.20EROS CONTRL STONE CL B
0167 6012000000-M 1610  1,730 MTN 21.70 37541.00 32.14 55602.20SEDIMENT CONTROL STONE
0168 6015000000-M 1615  6 HA  1300.00 7800.00 1235.00 7410.00TEMPORARY MULCHING
0169 6018000000-M 1620  250 KG  0.45 112.50 11.00 2750.00SEED FOR TEMP SEEDING
0170 6021000000-M 1620  2 MTN 500.00 1000.00 550.00 1100.00FERT FOR TEMP SEEDING
0171 6024000000-M 1622  25 M   79.00 1975.00 31.17 779.25TEMPORARY SLOPE DRAINS
0172 6027000000-N 1622  3 EA  158.60 475.80 250.00 750.00INLET PROTCN @ SLOPE DRNS
0173 6030000000-M 1630  4,250 M3  8.60 36550.00 15.34 65195.00SILT EXCAVATION
0174 6033000000-M 1631  3,510 M2  2.45 8599.50 2.40 8424.00SYNTHETIC ROVING
0175 6036000000-M 1631  1,755 M2  2.25 3948.75 2.40 4212.00MATTING FOR EROS CONTROL
0176 6042000000-M 1632  1,110 M   5.20 5772.00 14.21 15773.106.4MM HARDWARE CLOTH
0177 6045000000-M SP   40 M   489.65 19586.00 200.00 8000.00***MM TEMPORARY PIPE

(1000MM)
0178 6069000000-M 1638  138 M3  58.60 8086.80 35.00 4830.00STILLING BASINS
0179 6084000000-M 1660 5.5 HA  1830.00 10065.00 3709.01 20399.56SEEDING & MULCHING
0180 6087000000-M 1660 3.5 HA  160.00 560.00 245.99 860.97MOWING
0181 6090000000-M 1661  75 KG  6.60 495.00 22.00 1650.00SEED FOR REPAIR SEEDING
0182 6093000000-M 1661 0.25 MTN 500.00 125.00 770.00 192.50FERT FOR REPAIR SEEDING
0183 6096000000-M 1662  150 KG  6.60 990.00 6.61 991.50SEED FOR SUPP SEEDING
0184 6102000000-M 1663  270 M2  7.95 2146.50 8.30 2241.00SODDING
0185 6105000000-M 1663  41 KL  42.10 1726.10 39.00 1599.00WATER
0186 6108000000-M 1665 9.5 MTN 500.00 4750.00 495.00 4702.50FERTILIZER TOPDRESSING



JUL 18, 2001 09:54 AM CUMBERLAND

TIP NO U-2304A 8.2441504 10:00AM 6 /  7 011

FED AID NO STP-1141(8) 3.509 KM JUL 17 2001 C200192
WIDENING, GRADING, DRAINAGE, PAVING & CULVERT.

SR-1141 (CUMBERLAND RD) FROM NC-59 (HOPE MILLS RD) TO WEST OF SR-1233 (YALE ST).

APAC-CAROLINA, INC., CROWELL
CONSTRUCTORS DIV.

BARNHILL CONTRACTING CO.,
SOUTHEAST DIVISION

FAYETTEVILLE,  NC FAYETTEVILLE,  NC  

0187 6111000000-M SP   100 M   100.00 10000.00 220.01 22001.00IMPERVIOUS DIKE
0188 6114000000-N SP   5 HR  65.00 325.00 30.00 150.00SPECIALIZED HAND MOWING
0189 6117000000-N SP   16 EA  295.00 4720.00 387.50 6200.00RESPONSE FOR EROS CONTROL
0190 7060000000-M SP   1,301 M   5.60 7285.60 5.61 7298.61SIGNAL CABLE
0191 7120000000-M SP   44 EA  910.00 40040.00 910.00 40040.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0192 7132000000-M SP   6 EA  1440.00 8640.00 1440.00 8640.00VEHICLE SIGNAL HD (300MM, 4 SECT)
0193 7144000000-M SP   13 EA  1500.00 19500.00 1500.00 19500.00VEHICLE SIGNAL HD (300MM, 5 SECT)
0194 7252000000-M SP   4,085 M   5.74 23447.90 5.74 23447.90MESSENGER CABLE (6.35MM)
0195 7264000000-M SP   486 M   6.95 3377.70 6.96 3382.56MESSENGER CABLE (9.52MM)
0196 7279000000-M SP   65 M   3.50 227.50 3.51 228.15TRACER WIRE
0197 7288000000-M SP   593 M   80.00 47440.00 79.99 47434.07TRENCHING (PAVED)
0198 7300000000-M SP   1,367 M   7.00 9569.00 6.99 9555.33TRENCHING (UNPAVED)
0199 7324000000-N SP   32 EA  210.00 6720.00 210.00 6720.00JUNCTION BOX (STANDARD SIZE)
0200 7336000000-N SP   7 EA  625.00 4375.00 625.00 4375.00JUNCTION BOX (OVER-SIZED)
0201 7360000000-N SP   22 EA  775.00 17050.00 775.00 17050.00WOOD POLE
0202 7372000000-N SP   43 EA  150.00 6450.00 150.00 6450.00GUY ASSEMBLY
0203 7408000000-M SP   4 EA  250.00 1000.00 250.00 1000.0025MM RISER W/ WEATHERHEAD
0204 7420000000-M SP   27 EA  310.00 8370.00 310.00 8370.0050MM RISER W/ WEATHERHEAD
0205 7432000000-M SP   4 EA  415.00 1660.00 415.00 1660.0050MM RISER W/ SEALING BUSHING
0206 7444000000-M SP   3,376 M   9.00 30384.00 8.99 30350.24INDUCTIVE LOOP SAWCUT
0207 7456000000-M SP   5,912 M   3.21 18977.52 3.22 19036.64LEAD-IN CABLE
0208 7516000000-M SP   4,390 M   10.20 44778.00 10.20 44778.00COMMUNICATIONS CABLE (** FIBER)

(12)
0209 7552000000-N SP   3 EA  2500.00 7500.00 2500.00 7500.00INTERCONNECT CENTER
0210 7564000000-N SP   3 EA  2750.00 8250.00 2750.00 8250.00FIBER-OPTIC TRANSCEIVER
0211 7566000000-N SP   6 EA  360.00 2160.00 360.00 2160.00DELINEATOR MARKER
0212 7574000000-N SP   1 EA  2750.00 2750.00 2750.00 2750.00FURN FIB-OPT TRANSCEIVER
0213 7588000000-N SP   12 EA  4400.00 52800.00 4400.00 52800.00SGL MAST ARM WITH METAL POLE
0214 7612000000-N SP   12 EA  2200.00 26400.00 2200.00 26400.00METAL SIGNAL POLE FOUNDATION
0215 7636000000-N SP   1 EA  395.00 395.00 395.00 395.00SIGN FOR SIGNALS
0216 7684000000-N SP   3 EA  890.00 2670.00 890.00 2670.00SIGNAL CABINET FOUNDATION
0217 7756000000-N SP   3 EA  12250.00 36750.00 12250.00 36750.00CONTLR WITH CBNT, 2070L BASE MTD
0218 7780000000-N SP   29 EA  140.00 4060.00 140.00 4060.00DETECTOR CHANNEL (TYPE 2070L)
0219 7902000000-N SP  Lump Sum 19000.00 19000.00TRAFFIC SIGNAL SOFTWARE
0220 7990000000-M SP   554 M   80.00 44320.00 79.99 44314.46GENERIC SIGNAL ITEM (M)

DIRECTIONAL DRILL POLYETHYLENE CONDUIT (50MM)
0225 5882000000-N SP   105 EA  480.00 50400.00 400.00 42000.00GENERIC UTILITY ITEM (EA)

RELOCATE EXISTING WATER METER
0226 5882000000-N SP   1 EA  2150.00 2150.00 2150.00 2150.00GENERIC UTILITY ITEM (EA)

1200MM DIA PRECAST CONC SEWER MANHOLE, 0-2M
DEPTH



JUL 18, 2001 09:54 AM CUMBERLAND

TIP NO U-2304A 8.2441504 10:00AM 7 /  7 011

FED AID NO STP-1141(8) 3.509 KM JUL 17 2001 C200192
WIDENING, GRADING, DRAINAGE, PAVING & CULVERT.

SR-1141 (CUMBERLAND RD) FROM NC-59 (HOPE MILLS RD) TO WEST OF SR-1233 (YALE ST).

APAC-CAROLINA, INC., CROWELL
CONSTRUCTORS DIV.

BARNHILL CONTRACTING CO.,
SOUTHEAST DIVISION

FAYETTEVILLE,  NC FAYETTEVILLE,  NC  

0227 5882000000-N SP   3 EA  3000.00 9000.00 3000.00 9000.00GENERIC UTILITY ITEM (EA)
1500MM DIA PRECAST CONC SEWER MANHOLE, 0-2M
DEPTH

0228 5888000000-M SP   6 M   770.00 4620.00 770.01 4620.06GENERIC UTILITY ITEM (M)
PRECAST CONC MANHOLE WALL, 1500MM DIA, OVER 2M
HT

0229 5888000000-M SP   23 M   205.00 4715.00 204.99 4714.77GENERIC UTILITY ITEM (M)
300MM DI RESTRAINED JOINT WATER PIPE, PC 2.41MPA

0230 5576000000-M 1510  2 EA  5500.00 11000.00 5500.00 11000.00*** X ***MM TAPN SLV V BX
(400MM X 200MM, 1.38MPA)

0231 5882000000-N SP   1 EA  230.00 230.00 230.00 230.00GENERIC UTILITY ITEM (EA)
RECONNECT EXISTING WATER METER

0232 5888000000-M SP   7 M   165.00 1155.00 164.99 1154.93GENERIC UTILITY ITEM (M)
150MM DI RESTRAINED JOINT WATER PIPE, PC 2.41MPA

0233 5888000000-M SP   30 M   15.00 450.00 14.99 449.70GENERIC UTILITY ITEM (M)
FILL OR REMOVE ABANDONED 150MM PIPE, PVC WATER

0234 5888000000-M SP   2 M   600.00 1200.00 600.00 1200.00GENERIC UTILITY ITEM (M)
PRECAST CONC MANHOLE WALL, 1200MM DIA, OVER 2M
HT

CULVERT ITEMS

0221 8126000000-N 414 Lump Sum 40650.00 33000.00CULV EXCAV @ ************
(26+57.000-L-)

0222 8133000000-M 414  152 MTN 40.00 6080.00 60.00 9120.00FND COND MATL BOX CULV
0223 8196000000-M 420 167.7 M3  698.18 117084.79 799.99 134158.32CL A CONC, CULVERT
0224 8245000000-M 425  16,478 KG  2.00 32956.00 1.54 25376.12REINF STL CULV

 

    TOTAL 7380520.04 TOTAL 7921491.42CONTRACT TOTAL

 

    SUB-TOTAL 7183749.25 SUB-TOTAL 7719836.98ROADWAY ITEMS
    SUB-TOTAL 196770.79 SUB-TOTAL 201654.44CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  7380520.04APAC-CAROLINA, INC., CROWELL CONSTRUCTORS DIV.
     2  7921491.42BARNHILL CONTRACTING CO., SOUTHEAST DIVISION



JUL 18, 2001 09:54 AM CUMBERLAND

TIP NO W-4403 8.7344053 10:00AM 1 /  2 012

FED AID NO STP-401(16) 2.806 MI JUL 17 2001 C200210
MILLING & RESURFACING.

US-401 (RAMSEY ST) FROM HILLSBORO ST TO MCARTHUR RD. 

APAC-CAROLINA, INC., CROWELL
CONSTRUCTORS DIV.

BARNHILL CONTRACTING CO.,
SOUTHEAST DIVISION

FAYETTEVILLE,  NC FAYETTEVILLE,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 18440.00 29000.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 12060.00 22000.00GRADING
0003 1220000000-E 545  60 TON 15.00 900.00 26.28 1576.80INCIDENTAL STONE BASE
0004 1297000000-E 612  114,250 SY  0.85 97112.50 1.32 150810.00MILL ASP PVMT *****" DTH

(1-1/2")
0005 1308000000-E 612  50 SY  56.00 2800.00 30.00 1500.00MILLN ASPHALT PVMT ***** - *****

(1-1/2" TO 4")
0006 1330000000-E 612  1,100 SY  7.05 7755.00 6.70 7370.00INCIDENTAL MILLING
0007 1498000000-E SP   25 TON 125.00 3125.00 76.50 1912.50ASP CONC INTR CRS I19.0B
0008 1523000000-E SP   10,500 TON 27.60 289800.00 35.10 368550.00ASP CONC SURF CRS S9.5C
0009 1560000000-E SP   2 TON 182.50 365.00 175.33 350.66ASP FOR PLANT MIX  PG64-22
0010 1565000000-E SP   685 TON 180.00 123300.00 175.33 120101.05ASP FOR PLANT MIX PG70-22
0011 1704000000-E SP   10 TON 150.00 1500.00 267.00 2670.00PATCHING EXIST PAVEMENT
0012 2549000000-E 846  150 LF  20.00 3000.00 50.00 7500.002'-6"CONC CURB & GUTTER
0013 2591000000-E 848  10 SY  68.00 680.00 50.00 500.004" CONCRETE SIDEWALK
0014 2605000000-N SP   9 EA  1000.00 9000.00 2000.00 18000.00WHEELCHAIR RAMP
0015 2612000000-E 848  37 SY  68.00 2516.00 65.00 2405.006" CONCRETE DRIVEWAY
0016 2655000000-E 852  50 SY  75.00 3750.00 100.00 5000.005" MONO CONC ISLDS (KEY IN)
0017 2830000000-N 858  68 EA  348.15 23674.20 425.00 28900.00ADJ MANHOLES
0018 2845000000-N 858  70 EA  239.50 16765.00 425.00 29750.00ADJ METER OR VALVE BOXES
0019 4686000000-E 1205  53,945 LF  0.75 40458.75 0.75 40458.75THERMO PVT MKG LINES 4"120
0020 4695000000-E 1205  600 LF  1.50 900.00 1.50 900.008"WIDE THERMO 90 MILS
0021 4697000000-E 1205  1,675 LF  2.50 4187.50 2.50 4187.50THERMO PVT MKG LINE 8"120
0022 4710000000-E 1205  1,535 LF  6.00 9210.00 6.00 9210.0024"WIDE THERMO 120 MILS
0023 4721000000-E 1205  60 EA  70.00 4200.00 70.00 4200.00THERMO PVT MKG CHARACTER 120
0024 4725000000-E 1205  291 EA  100.00 29100.00 100.00 29100.00THERMO PVT SYMBOL 90MILS
0025 4810000000-E 1205  53,900 LF  0.50 26950.00 0.50 26950.00PAINT PVMT MARKINGS 4"
0026 4820000000-E 1205  600 LF  1.00 600.00 1.00 600.00PAINT PVMT MARKINGS 8"
0027 4835000000-E 1205  1,500 LF  3.00 4500.00 3.00 4500.00PAINT PVT MKG LINES 24"
0028 4840000000-N 1205  48 EA  40.00 1920.00 40.00 1920.00PAINT PVT MKG CHARACTER
0029 4845000000-N 1205  44 EA  45.00 1980.00 45.00 1980.00PAINT PVT MKG SYMBOL
0030 4900000000-N 1252  695 EA  7.00 4865.00 7.00 4865.00PERM RAISED PVMT MARKERS
0031 6084000000-E 1660 0.07 ACR 9015.00 631.05 21500.00 1505.00SEEDING AND MULCHING

 

    TOTAL 746045.00 TOTAL 928272.26CONTRACT TOTAL

 

    SUB-TOTAL 746045.00 SUB-TOTAL 928272.26ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  746045.00APAC-CAROLINA, INC., CROWELL CONSTRUCTORS DIV.



JUL 18, 2001 09:54 AM CUMBERLAND

TIP NO W-4403 8.7344053 10:00AM 2 /  2 012

FED AID NO STP-401(16) 2.806 MI JUL 17 2001 C200210
MILLING & RESURFACING.

US-401 (RAMSEY ST) FROM HILLSBORO ST TO MCARTHUR RD. 

   

     2  928272.26BARNHILL CONTRACTING CO., SOUTHEAST DIVISION



JUL 18, 2001 09:54 AM GUILFORD

TIP NO U-4001 8.1494201 10:00AM 1 /  2 013

FED AID NO STPNHS-000S(231) 9.420 MI JUL 17 2001 C200200
MEDIAN GUARDRAIL AND CABLE GUIDERAIL.

VARIOUS LOCATIONS ALONG NC-68, SR-2176, US-29/70 & I-85 BUS. 

REYNOLDS FENCE & GUARDRAIL,
INC.

ELDERLEE, INC. THE RUTH COMPANY

INDIAN TRAIL,  NC OAKS CORNERS,  NY LEXINGTON,  KY

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 6000.00 13500.00 10000.00MOBILIZATION
0002 3030000000-E 862 64,987.5 LF  7.00 454912.50 7.60 493905.00 7.55 490655.63STL BM GUARDRAIL
0003 3060000000-E 862  2,650 LF  13.00 34450.00 14.15 37497.50 18.15 48097.50SBGR DOUBLE FACED
0004 3150000000-N 862  40 EA  30.00 1200.00 32.85 1314.00 35.00 1400.00ADDIT GUARDRAIL POSTS
0005 3210000000-N 862  14 EA  350.00 4900.00 257.00 3598.00 400.00 5600.00GR ANCHOR TYPE CAT-1
0006 3270000000-N SP   14 EA  1500.00 21000.00 1440.00 20160.00 1750.00 24500.00GR ANCHOR TYPE 350
0007 3315000000-N 862  2 EA  1200.00 2400.00 954.00 1908.00 1150.00 2300.00GR ANCHOR TYPE XI (MOD)
0008 3360000000-E 863  3,275 LF  0.90 2947.50 1.20 3930.00 1.55 5076.25REMOVE EXISTING GUARDRAIL
0009 3389400000-E SP   12,413 LF  3.80 47169.40 4.00 49652.00 4.25 52755.25DBL FACED CABLE GUIDERAIL
0010 3389600000-N SP   16 EA  500.00 8000.00 708.00 11328.00 825.00 13200.00CBL GUIDERAIL ANCH UNIT
0011 4405000000-E SP   464 SF  3.50 1624.00 5.00 2320.00 3.50 1624.00WORK ZONE SIGNS (PORTABLE
0012 4415000000-N 1115  4 EA  100.00 400.00 100.00 400.00 650.00 2600.00FLASHING ARROW PNL TYPE C
0013 4420000000-N 1120  4 EA  100.00 400.00 1000.00 4000.00 875.00 3500.00CHANGEABLE MESSAGE SIGNS
0014 4430000000-N 1130  300 EA  4.00 1200.00 10.00 3000.00 24.00 7200.00DRUMS
0015 4480000000-N 1165  4 EA  100.00 400.00 200.00 800.00 650.00 2600.00TRUCK MTD IMP ATTN 60 MPH
0016 6087000000-E 1660  45 ACR 50.00 2250.00 50.00 2250.00 50.00 2250.00MOWING
0017 6102000000-E 1663  33,100 SY  4.50 148950.00 4.75 157225.00 4.25 140675.00SODDING
0018 6105000000-E 1663  560 M/G 60.00 33600.00 70.00 39200.00 80.00 44800.00WATER
0019 6114000000-N SP   45 HR  25.00 1125.00 30.00 1350.00 45.00 2025.00SPECIALIZED HAND MOWING

 

    TOTAL 772928.40 TOTAL 847337.50 TOTAL 860858.63CONTRACT TOTAL

 

    SUB-TOTAL 772928.40 SUB-TOTAL 847337.50 SUB-TOTAL 860858.63ROADWAY ITEMS



JUL 18, 2001 09:54 AM GUILFORD

TIP NO U-4001 8.1494201 10:00AM 2 /  2 013

FED AID NO STPNHS-000S(231) 9.420 MI JUL 17 2001 C200200
MEDIAN GUARDRAIL AND CABLE GUIDERAIL.

VARIOUS LOCATIONS ALONG NC-68, SR-2176, US-29/70 & I-85 BUS. 

BAGWELL FENCE COMPANY, INC.

SPARTANBURG,  SC   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 11500.00MOBILIZATION
0002 3030000000-E 862 64,987.5 LF  7.70 500403.75STL BM GUARDRAIL
0003 3060000000-E 862  2,650 LF  20.00 53000.00SBGR DOUBLE FACED
0004 3150000000-N 862  40 EA  30.00 1200.00ADDIT GUARDRAIL POSTS
0005 3210000000-N 862  14 EA  400.00 5600.00GR ANCHOR TYPE CAT-1
0006 3270000000-N SP   14 EA  1550.00 21700.00GR ANCHOR TYPE 350
0007 3315000000-N 862  2 EA  1350.00 2700.00GR ANCHOR TYPE XI (MOD)
0008 3360000000-E 863  3,275 LF  1.00 3275.00REMOVE EXISTING GUARDRAIL
0009 3389400000-E SP   12,413 LF  4.46 55361.98DBL FACED CABLE GUIDERAIL
0010 3389600000-N SP   16 EA  700.00 11200.00CBL GUIDERAIL ANCH UNIT
0011 4405000000-E SP   464 SF  3.50 1624.00WORK ZONE SIGNS (PORTABLE
0012 4415000000-N 1115  4 EA  100.00 400.00FLASHING ARROW PNL TYPE C
0013 4420000000-N 1120  4 EA  100.00 400.00CHANGEABLE MESSAGE SIGNS
0014 4430000000-N 1130  300 EA  10.00 3000.00DRUMS
0015 4480000000-N 1165  4 EA  100.00 400.00TRUCK MTD IMP ATTN 60 MPH
0016 6087000000-E 1660  45 ACR 50.00 2250.00MOWING
0017 6102000000-E 1663  33,100 SY  4.75 157225.00SODDING
0018 6105000000-E 1663  560 M/G 70.00 39200.00WATER
0019 6114000000-N SP   45 HR  30.00 1350.00SPECIALIZED HAND MOWING

 

    TOTAL 871789.73CONTRACT TOTAL

 

    SUB-TOTAL 871789.73ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  772928.40REYNOLDS FENCE & GUARDRAIL, INC.
  **  2  847337.50ELDERLEE, INC.
    ** BID EXECUTED IMPROPERLY
     3  860858.63THE RUTH COMPANY
     4  871789.73BAGWELL FENCE COMPANY, INC.
    

** DENOTES IRREGULAR BID



JUL 18, 2001 09:54 AM ALAMANCE, ORANGE

TIP NO I-4402 8.1502201 10:00AM 1 /  4 014

FED AID NO IMS-85-3(172)159 4.110 MI JUL 17 2001 C200198
SAFETY IMPROVEMENTS.

I-85/40 HILLSBORO WEIGH STATION. 

T & H ELECTRICAL CORPORATION

WILSON,  NC   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 95000.00MOBILIZATION
0002 0156000000-E SP   400 SY  70.00 28000.00REMOVAL OF EXT ASPHALT PVMT
0003 1341000000-E 620  22 TON 400.00 8800.00ASPHALT CEMENT
0004 1374000000-E 630  40 TON 430.00 17200.00ASPH CONC BASE CO, HB
0005 1484000000-E 645  315 TON 140.00 44100.00ASPH CONC SURF CO, HDS
0006 1847000000-E 710  400 SY  225.00 90000.00******"PCC PVT, THRU LANE

(13-1/4")
0007 1891000000-E SP   400 SY  75.00 30000.00GENERIC PAVING ITEM (SY)

DIAMOND GRINDING PCC PAVEMENT
0008 2099000000-E 816  300 LF  15.00 4500.00SHOULDER DRAIN
0009 2110000000-E 816  300 LF  7.00 2100.004" SHOULDER DRAIN PIPE
0010 2121000000-E 816  30 LF  21.00 630.004" OUTLET PIPE (SH DRNS)
0011 2132000000-N 816  2 EA  350.00 700.00CONC PAD SHLDR DRN OUTLET
0012 2703000000-E 854  20 LF  550.00 11000.00CONC BARRIER
0013 3030000000-E 862 1,087.5 LF  12.50 13593.75STL BM GUARDRAIL
0014 3150000000-N 862  5 EA  42.00 210.00ADDIT GUARDRAIL POSTS
0015 3210000000-N 862  5 EA  550.00 2750.00GR ANCHOR TYPE CAT-1
0016 3270000000-N SP   6 EA  2400.00 14400.00GR ANCHOR TYPE 350
0017 4048000000-E 902  3 CY  900.00 2700.00REINF CL A CONC FOOTINGS
0018 4054000000-E 902  2 CY  850.00 1700.00PLN CL A CONC FOOTINGS
0019 4060000000-E 903  3,350 LB  2.60 8710.00BREAKAWAY STL BM SUPPORT
0020 4084000000-N 904  8 EA  520.00 4160.00TYPE A SIGNS, ERECTION
0021 4090000000-N 904  10 EA  275.00 2750.00TYPE B SIGNS, ERECTION
0022 4120000000-N 905 Lump Sum 25000.00OVERHEAD SIGN ASSEMBLY **

(A)
0023 4150000000-N 907  2 EA  100.00 200.00R&D SIGNS ON 2 SUPPORTS
0024 4162000000-N 907  4 EA  50.00 200.00R&D SUPPORTS
0025 4168000000-N 907  2 EA  250.00 500.00REMV & DISPL OF FOOTINGS
0026 4246000000-N 907  3 EA  300.00 900.00R&D OF OVRHD SIGNS
0027 4270000000-N 907  3 EA  800.00 2400.00R&D LITE SYS FOR OVRHD SN
0028 4273000000-N 907  3 EA  800.00 2400.00GENERIC SIGNING ITEM (EA) 907

REMOVE AND DISPOSE OF EXISTING WALKWAY FOR
OVERHEA

0029 4294000000-N 908  4 EA  1500.00 6000.00ATT OVRHD SIGN/OVERHD STR
0030 4360000000-N SP   1 EA  1100.00 1100.00GENERIC SIGNING ITEM (EA)

REMOVE AND DISPOSE OF EXISTING OPEN/CLOSED SIGN
0031 4370000000-N SP  Lump Sum 30000.00GENERIC SIGNING ITEM (LS)

LED OPEN/CLOSED SIGN
0032 4370000000-N SP  Lump Sum 22000.00GENERIC SIGNING ITEM (LS)

LIGHTING SYSTEM FOR EXISTING OVERHEAD SIGN
ASSEMBL

0033 4370000000-N SP  Lump Sum 16000.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM FOR EXISTING OVERHEAD SIGN
ASSEMBL



JUL 18, 2001 09:54 AM ALAMANCE, ORANGE

TIP NO I-4402 8.1502201 10:00AM 2 /  4 014

FED AID NO IMS-85-3(172)159 4.110 MI JUL 17 2001 C200198
SAFETY IMPROVEMENTS.

I-85/40 HILLSBORO WEIGH STATION. 

T & H ELECTRICAL CORPORATION

WILSON,  NC   

0034 4370000000-N SP  Lump Sum 15000.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM FOR EXISTING OVERHEAD SIGN
ASSEMBL

0035 4370000000-N SP  Lump Sum 15000.00GENERIC SIGNING ITEM (LS)
LIGHTING SYSTEM FOR OVERHEAD SIGN ASSEMBLY "A"

0036 4400000000-E SP   350 SF  7.00 2450.00WORK ZONE SIGNS (FIXED)
0037 4405000000-E SP   350 SF  15.00 5250.00WORK ZONE SIGNS (PORTABLE
0038 4415000000-N 1115  2 EA  5000.00 10000.00FLASHING ARROW PNL TYPE C
0039 4420000000-N 1120  2 EA  20000.00 40000.00CHANGEABLE MESSAGE SIGNS
0040 4430000000-N 1130  300 EA  45.00 13500.00DRUMS
0041 4435000000-N 1135  25 EA  10.00 250.00CONES
0042 4455000000-N 1150  10 MD  200.00 2000.00FLAGGER
0043 4460000000-N 1155  4 EA  50.00 200.00WARNING LIGHTS (TYPE B)
0044 4465000000-N 1160  1 EA  3000.00 3000.00TEMPORARY CRASH CUSHIONS
0045 4480000000-N 1165  4 EA  16000.00 64000.00TRUCK MTD IMP ATTN 60 MPH
0046 4485000000-E 1170  630 LF  30.00 18900.00PORT CONC BARRIER
0047 4685000000-E 1205  1,500 LF  1.00 1500.00THERMO PVT MKG LINES 4"90
0048 4686000000-E 1205  500 LF  3.00 1500.00THERMO PVT MKG LINES 4"120
0049 4695000000-E 1205  200 LF  2.00 400.008"WIDE THERMO 90 MILS
0050 4850000000-E 1205  500 LF  1.40 700.00LINE REMOVAL 4" WIDE
0051 4860000000-E 1205  200 LF  2.80 560.00LINE REMOVAL 8" WIDE
0052 4905000000-N 1253  45 EA  200.00 9000.00SNOWPLB RAISED PVMT MRKER
0053 4915000000-E 1264  13 EA  6.00 78.007' U-CHANNEL POSTS
0054 4935000000-N SP   15 EA  3.50 52.50FLEX DELINATR (CRYSTAL)
0055 4940000000-N SP   4 EA  12.00 48.00FLEX DELINATR (YELLOW)
0056 7360000000-N SP   2 EA  900.00 1800.00WOOD POLE
0057 7444000000-E SP   320 LF  10.00 3200.00INDUCTIVE LOOP SAWCUT
0058 7456000000-E SP   625 LF  2.00 1250.00LEAD-IN CABLE
0059 7516000000-E SP   5,600 LF  5.50 30800.00COMMUNICATIONS CABLE (** FIBER)

(12)
0060 7566000000-N SP   16 EA  240.00 3840.00DELINEATOR MARKER
0061 7980000000-N SP   1 EA  6000.00 6000.00GENERIC SIGNAL ITEM (EA)

AVI ANTENNA (SCALA)
0062 7980000000-N SP   3 EA  5000.00 15000.00GENERIC SIGNAL ITEM (EA)

AVI ANTENNA (SINCLAIR)
0063 7980000000-N SP   3 EA  35000.00 105000.00GENERIC SIGNAL ITEM (EA)

AVI READER
0064 7980000000-N SP   6 EA  1000.00 6000.00GENERIC SIGNAL ITEM (EA)

AVI TRANSPONDER
0065 7980000000-N SP   2 EA  22000.00 44000.00GENERIC SIGNAL ITEM (EA)

BASE MOUNTED CABINET
0066 7980000000-N SP   2 EA  1250.00 2500.00GENERIC SIGNAL ITEM (EA)

CABINET FOUNDATION
0067 7980000000-N SP   3 EA  5000.00 15000.00GENERIC SIGNAL ITEM (EA)

DATA & SYNC TRANSCEIVER
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SAFETY IMPROVEMENTS.
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T & H ELECTRICAL CORPORATION

WILSON,  NC   

0068 7980000000-N SP   3 EA  1000.00 3000.00GENERIC SIGNAL ITEM (EA)
ELECTRICAL SERVICE

0069 7980000000-N SP   3 EA  900.00 2700.00GENERIC SIGNAL ITEM (EA)
ELECTRICAL SERVICE POLE

0070 7980000000-N SP   3 EA  8000.00 24000.00GENERIC SIGNAL ITEM (EA)
FIBER OPTIC SPLICE ENCLOSURE

0071 7980000000-N SP   2 EA  20000.00 40000.00GENERIC SIGNAL ITEM (EA)
FREEZE-FRAME CAMERA EQUIPMENT

0072 7980000000-N SP   1 EA  38000.00 38000.00GENERIC SIGNAL ITEM (EA)
FULL MOTION VIDEO CAMERA      EQUIPMENT

0073 7980000000-N SP   1 EA  14000.00 14000.00GENERIC SIGNAL ITEM (EA)
MAST ARM WITH METAL POLE (ADVANCE LOCATION)

0074 7980000000-N SP   1 EA  14000.00 14000.00GENERIC SIGNAL ITEM (EA)
MAST ARM WITH METAL POLE (COMPLIANCE LOCATION)

0075 7980000000-N SP   1 EA  14000.00 14000.00GENERIC SIGNAL ITEM (EA)
MAST ARM WITH METAL POLE (NOTIFICATION LOCATION)

0076 7980000000-N SP   6 EA  1300.00 7800.00GENERIC SIGNAL ITEM (EA)
MEDIA CONVERTER

0077 7980000000-N SP   1 EA  4000.00 4000.00GENERIC SIGNAL ITEM (EA)
METAL POLE

0078 7980000000-N SP   1 EA  3000.00 3000.00GENERIC SIGNAL ITEM (EA)
METAL POLE FOUNDATION

0079 7980000000-N SP   1 EA  3000.00 3000.00GENERIC SIGNAL ITEM (EA)
METAL POLE FOUNDATION (COMPLIANCE LOCATION)

0080 7980000000-N SP   1 EA  3000.00 3000.00GENERIC SIGNAL ITEM (EA)
METAL POLE FOUNDATION (NOTIFICATION LOCATION)

0081 7980000000-N SP   1 EA  3000.00 3000.00GENERIC SIGNAL ITEM (EA)
METAL POLE FOUNDATION (ADVANCELOCATION)

0082 7980000000-N SP   1 EA  1500.00 1500.00GENERIC SIGNAL ITEM (EA)
MULTIMODE CONTROL CENTER TRANSCEIVER

0083 7980000000-N SP   1 EA  1500.00 1500.00GENERIC SIGNAL ITEM (EA)
MULTIMODE FIELD TRANSCEIVER

0084 7980000000-N SP   1 EA  25000.00 25000.00GENERIC SIGNAL ITEM (EA)
OVERHEIGHT VEHICLE DETECTOR

0085 7980000000-N SP   7 EA  5000.00 35000.00GENERIC SIGNAL ITEM (EA)
PIEZOELECTRIC SENSOR

0086 7980000000-N SP   2 EA  1500.00 3000.00GENERIC SIGNAL ITEM (EA)
PREFORMED INDUCTIVE LOOP

0087 7980000000-N SP   2 EA  700.00 1400.00GENERIC SIGNAL ITEM (EA)
PULL BOX (ELECTRICAL)

0088 7980000000-N SP   15 EA  900.00 13500.00GENERIC SIGNAL ITEM (EA)
PULL BOX (OVER-SIZED)

0089 7980000000-N SP   1 EA  92000.00 92000.00GENERIC SIGNAL ITEM (EA)
WEIGH-IN-MOTION SCALE

0090 7985000000-N SP  Lump Sum 33000.00GENERIC SIGNAL ITEM (LS)
ADVANCE LOCATION WIM ELECTRON-ICS

0091 7985000000-N SP  Lump Sum 400000.00GENERIC SIGNAL ITEM (LS)
CENTRAL COMPUTER SOFTWARE

0092 7985000000-N SP  Lump Sum 35000.00GENERIC SIGNAL ITEM (LS)
COMPLIANCE LOCATION WIM ELEC- TRONICS
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I-85/40 HILLSBORO WEIGH STATION. 

T & H ELECTRICAL CORPORATION

WILSON,  NC   

0093 7985000000-N SP  Lump Sum 100000.00GENERIC SIGNAL ITEM (LS)
EMERGENCY RESTORATION EQUIP-  MENT

0094 7985000000-N SP  Lump Sum 5000.00GENERIC SIGNAL ITEM (LS)
HIGHWAY ADVISORY SIGN CONTROL

0095 7985000000-N SP  Lump Sum 450000.00GENERIC SIGNAL ITEM (LS)
OVERWIDTH DETECTION SYSTEM

0096 7985000000-N SP  Lump Sum 7000.00GENERIC SIGNAL ITEM (LS)
REMOVE CONCRETE BARRIER

0097 7985000000-N SP  Lump Sum 1000.00GENERIC SIGNAL ITEM (LS)
REMOVE EXISTING FIBER OPTIC    CABLE

0098 7985000000-N SP  Lump Sum 27000.00GENERIC SIGNAL ITEM (LS)
SCALE HOUSE WIM ELECTRONICS

0099 7985000000-N SP  Lump Sum 55000.00GENERIC SIGNAL ITEM (LS)
SYSTEM WARRANTY

0100 7985000000-N SP  Lump Sum 35000.00GENERIC SIGNAL ITEM (LS)
TRAINING

0101 7990000000-E SP   1,800 LF  1.25 2250.00GENERIC SIGNAL ITEM (LF)
#6 AWG FEEDER CIRCUIT

0102 7990000000-E SP   525 LF  15.00 7875.00GENERIC SIGNAL ITEM (LF)
DIRECTIONAL DRILL POLYETHYLENE CONDUIT, 1-1/4"

0103 7990000000-E SP   150 LF  25.00 3750.00GENERIC SIGNAL ITEM (LF)
DIRECTIONAL DRILL POLYETHYLENE CONDUIT, 2"

0104 7990000000-E SP   9,100 LF  3.50 31850.00GENERIC SIGNAL ITEM (LF)
MULTI-DUCT, 1-1/4"

 

    TOTAL 2467607.25CONTRACT TOTAL

 

    SUB-TOTAL 2467607.25ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2467607.25T & H ELECTRICAL CORPORATION



JUL 18, 2001 09:54 AM GUILFORD

TIP NO I-2402BC 8.2496501 10:00AM 1 /  4 015

FED AID NO STP-3317(1) 1.519 KM JUL 17 2001 C200218
GRADING, DRAINAGE & PAVING.

SR-3317 (DULUTH LOOP RD) REALIGNMENT AT SR-3549 (LIBERTY RD) 

SANTARO INDUSTRIES, INC. APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

LARCO CONST. CO., A DIVISION  OF
SLOAN CONST. CO., INC.

EAST SYRACUSE,  NY GREENSBORO,  NC WINSTON-SALEM,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 56000.00 56500.00 63500.00MOBILIZATION
0002 0000400000-N SP  Lump Sum 8000.00 20475.00 21500.00CONSTRUCTION SURVEYING
0003 0043000000-N 226 Lump Sum 254000.00 233250.00 289000.00GRADING
0004 0050000000-M 226 0.4 HA  15000.00 6000.00 5250.00 2100.00 26000.00 10400.00SUPP CLEARING & GRUBBING
0005 0057000000-M 226  350 M3  10.00 3500.00 12.60 4410.00 20.00 7000.00UNDERCUT EXCAVATION
0006 0077000000-M SP   5,000 M2  1.50 7500.00 3.15 15750.00 3.25 16250.00SOIL STABILIZATION FABRIC
0007 0318000000-M 300  110 MTN 15.00 1650.00 31.50 3465.00 30.00 3300.00FND CONDIT MAT'L MIN STR
0008 0342000000-M SP   96 M   95.00 9120.00 114.00 10944.00 115.00 11040.00****MM SIDE DRAIN PIPE

(375MM)
0009 0366000000-M 310  162 M   75.00 12150.00 134.40 21772.80 135.00 21870.00375MM RCP CULV CLASS III
0010 0372000000-M 310  24 M   135.00 3240.00 131.25 3150.00 140.00 3360.00450MM RCP CULV CLASS III
0011 0378000000-M 310 19.2 M   175.00 3360.00 170.10 3265.92 175.00 3360.00600MM RCP CULV CLASS III
0012 0390000000-M 310 22.8 M   205.00 4674.00 195.30 4452.84 200.00 4560.00900MM RCP CULV CLASS III
0013 1121000000-M 520  55 MTN 45.00 2475.00 36.00 1980.00 40.00 2200.00AGGREGATE BASE COURSE
0014 1220000000-M 545  430 MTN 30.00 12900.00 27.55 11846.50 30.00 12900.00INCIDENTAL STONE BASE
0015 1491000000-M SP   8,500 MTN 30.00 255000.00 30.00 255000.00 30.35 257975.00ASP CONC BASE CRS B25.0C
0016 1503000000-M SP   3,400 MTN 30.00 102000.00 32.00 108800.00 31.75 107950.00ASP CONC INTR CRS I19.0C
0017 1539000000-M SP   3,200 MTN 30.00 96000.00 31.20 99840.00 31.00 99200.00ASP CONC SURF CRS S12.5C
0018 1560000000-M SP   525 MTN 225.00 118125.00 219.00 114975.00 195.00 102375.00ASP FOR PLANT MIX  PG64-22
0019 1565000000-M SP   210 MTN 255.00 53550.00 240.00 50400.00 226.00 47460.00ASP FOR PLANT MIX  PG70-22
0020 1693000000-M 654  115 MTN 100.00 11500.00 75.00 8625.00 100.00 11500.00ASPH PLT MIX PVMT REPAIR
0021 2011000000-M 810 72.2 M   40.00 2888.00 34.65 2501.73 35.00 2527.00PIPE REMOVAL
0022 2253000000-M 840 0.66 M3  1200.00 792.00 893.00 589.38 1700.00 1122.00PIPE COLLARS
0023 2286000000-N 840  4 EA  1100.00 4400.00 1260.00 5040.00 1300.00 5200.00MASNRY DRAINAGE STRUCT
0024 2308000000-M 840 2.02 M   1100.00 2222.00 892.50 1802.85 1000.00 2020.00MASONRY DRAINAGE STRS
0025 2374000000-N 840  1 EA  350.00 350.00 420.00 420.00 450.00 450.00FRAME-GRT-HD 840.03 **

(E)
0026 2374000000-N 840  3 EA  350.00 1050.00 420.00 1260.00 450.00 1350.00FRAME-GRT-HD 840.03 **

(G)
0027 2549000000-M 846 614.3 M   34.45 21162.64 36.20 22237.66 35.00 21500.50750MM CONC CURB & GUTTER
0028 2570000000-N SP   1 EA  500.00 500.00 2100.00 2100.00 750.00 750.00MODIFIED CONCRETE FLUME
0029 3656000000-M 868  140 M2  5.00 700.00 3.15 441.00 3.50 490.00FILTER FABRIC FOR DRAINGE
0030 3684000000-M SP   210 MTN 35.00 7350.00 31.50 6615.00 35.00 7350.00GENERIC EROSION CONTROL ITEM (MTN)

ROCK FILL
0031 4400000000-M SP   50 M2  75.00 3750.00 68.00 3400.00 75.00 3750.00WORK ZONE SIGNS (STAT)
0032 4405000000-M SP   20 M2  40.00 800.00 94.00 1880.00 65.00 1300.00WORK ZONE SIGNS (PORT)
0033 4410000000-M SP   15 M2  40.00 600.00 47.25 708.75 50.00 750.00WORK ZONE SIGNS (BARRICAD
0034 4430000000-N 1130  140 EA  55.00 7700.00 68.00 9520.00 60.00 8400.00DRUMS
0035 4435000000-N 1135  140 EA  10.00 1400.00 35.00 4900.00 25.00 3500.00CONES
0036 4445000000-M SP   100 M   30.00 3000.00 35.00 3500.00 35.00 3500.00BARRICADES (TYPE III)
0037 4455000000-N 1150  50 MD  260.00 13000.00 165.00 8250.00 200.00 10000.00FLAGGER
0038 4685000000-M 1205  3,664 M   1.48 5422.72 0.70 2564.80 0.75 2748.00100MM THERMO MKG, 2.3MMTK



JUL 18, 2001 09:54 AM GUILFORD

TIP NO I-2402BC 8.2496501 10:00AM 2 /  4 015

FED AID NO STP-3317(1) 1.519 KM JUL 17 2001 C200218
GRADING, DRAINAGE & PAVING.

SR-3317 (DULUTH LOOP RD) REALIGNMENT AT SR-3549 (LIBERTY RD) 

SANTARO INDUSTRIES, INC. APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

LARCO CONST. CO., A DIVISION  OF
SLOAN CONST. CO., INC.

EAST SYRACUSE,  NY GREENSBORO,  NC WINSTON-SALEM,  NC

0039 4686000000-M 1205  4,231 M   1.65 6981.15 0.80 3384.80 0.85 3596.35100MM THERMO MKG, 3.1MMTK
0040 4690000000-M 1205  25 M   4.00 100.00 2.10 52.50 2.50 62.50150MM THERMO MKG 3.1MM TK
0041 4695000000-M 1205  140 M   4.00 560.00 2.10 294.00 2.50 350.00200MM THERMO MKG 2.3MM TK
0042 4725000000-M 1205  10 EA  75.00 750.00 90.00 900.00 95.00 950.00THERMO PVT MKG SYMB 2.3MM
0043 4900000000-N 1252  166 EA  5.00 830.00 5.25 871.50 5.50 913.00PERM RAISED PVMT MARKERS
0044 6000000000-M 1605  1,750 M   4.00 7000.00 4.65 8137.50 6.00 10500.00TEMPORARY SILT FENCE
0045 6009000000-M 1610  600 MTN 35.00 21000.00 31.50 18900.00 35.00 21000.00EROS CONTRL STONE CL B
0046 6012000000-M 1610  175 MTN 35.00 6125.00 21.00 3675.00 25.00 4375.00SEDIMENT CONTROL STONE
0047 6015000000-M 1615  3 HA  700.00 2100.00 777.00 2331.00 1050.00 3150.00TEMPORARY MULCHING
0048 6018000000-M 1620  125 KG  5.00 625.00 6.95 868.75 6.00 750.00SEED FOR TEMP SEEDING
0049 6021000000-M 1620  1 MTN 320.00 320.00 694.05 694.05 475.00 475.00FERT FOR TEMP SEEDING
0050 6030000000-M 1630  1,150 M3  10.00 11500.00 11.55 13282.50 12.00 13800.00SILT EXCAVATION
0051 6033000000-M 1631  1,560 M2  1.50 2340.00 1.85 2886.00 1.25 1950.00SYNTHETIC ROVING
0052 6036000000-M 1631  780 M2  2.00 1560.00 1.85 1443.00 2.50 1950.00MATTING FOR EROS CONTROL
0053 6042000000-M 1632  40 M   3.95 158.00 4.75 190.00 5.25 210.006.4MM HARDWARE CLOTH
0054 6084000000-M 1660  3 HA  2500.00 7500.00 2826.60 8479.80 3250.00 9750.00SEEDING & MULCHING
0055 6087000000-M 1660 1.5 HA  90.00 135.00 98.70 148.05 175.00 262.50MOWING
0056 6090000000-M 1661  50 KG  13.00 650.00 14.00 700.00 6.00 300.00SEED FOR REPAIR SEEDING
0057 6093000000-M 1661 0.25 MTN 500.00 125.00 941.00 235.25 1000.00 250.00FERT FOR REPAIR SEEDING
0058 6096000000-M 1662  75 KG  3.70 277.50 4.00 300.00 5.50 412.50SEED FOR SUPP SEEDING
0059 6108000000-M 1665 4.75 MTN 320.00 1520.00 346.50 1645.88 250.00 1187.50FERTILIZER TOPDRESSING
0060 6114000000-N SP   5 HR  25.00 125.00 45.00 225.00 25.00 125.00SPECIALIZED HAND MOWING
0061 6117000000-N SP   12 EA  1.00 12.00 1.05 12.60 10.00 120.00RESPONSE FOR EROS CONTROL
0062 8035000000-N 402 Lump Sum 15000.00 28450.00 30000.00REMV EXIST STR **********

(17+30.00)

 

    TOTAL 1185125.01 TOTAL 1206840.41 TOTAL 1279846.85CONTRACT TOTAL

 

    SUB-TOTAL 1185125.01 SUB-TOTAL 1206840.41 SUB-TOTAL 1279846.85ROADWAY ITEMS



JUL 18, 2001 09:54 AM GUILFORD

TIP NO I-2402BC 8.2496501 10:00AM 3 /  4 015

FED AID NO STP-3317(1) 1.519 KM JUL 17 2001 C200218
GRADING, DRAINAGE & PAVING.

SR-3317 (DULUTH LOOP RD) REALIGNMENT AT SR-3549 (LIBERTY RD) 

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 70000.00MOBILIZATION
0002 0000400000-N SP  Lump Sum 29338.25CONSTRUCTION SURVEYING
0003 0043000000-N 226 Lump Sum 290600.00GRADING
0004 0050000000-M 226 0.4 HA  10000.00 4000.00SUPP CLEARING & GRUBBING
0005 0057000000-M 226  350 M3  13.50 4725.00UNDERCUT EXCAVATION
0006 0077000000-M SP   5,000 M2  3.00 15000.00SOIL STABILIZATION FABRIC
0007 0318000000-M 300  110 MTN 25.00 2750.00FND CONDIT MAT'L MIN STR
0008 0342000000-M SP   96 M   54.00 5184.00****MM SIDE DRAIN PIPE

(375MM)
0009 0366000000-M 310  162 M   65.00 10530.00375MM RCP CULV CLASS III
0010 0372000000-M 310  24 M   81.00 1944.00450MM RCP CULV CLASS III
0011 0378000000-M 310 19.2 M   90.00 1728.00600MM RCP CULV CLASS III
0012 0390000000-M 310 22.8 M   165.00 3762.00900MM RCP CULV CLASS III
0013 1121000000-M 520  55 MTN 17.00 935.00AGGREGATE BASE COURSE
0014 1220000000-M 545  430 MTN 20.00 8600.00INCIDENTAL STONE BASE
0015 1491000000-M SP   8,500 MTN 38.51 327335.00ASP CONC BASE CRS B25.0C
0016 1503000000-M SP   3,400 MTN 46.34 157556.00ASP CONC INTR CRS I19.0C
0017 1539000000-M SP   3,200 MTN 37.09 118688.00ASP CONC SURF CRS S12.5C
0018 1560000000-M SP   525 MTN 213.44 112056.00ASP FOR PLANT MIX  PG64-22
0019 1565000000-M SP   210 MTN 234.52 49249.20ASP FOR PLANT MIX  PG70-22
0020 1693000000-M 654  115 MTN 200.00 23000.00ASPH PLT MIX PVMT REPAIR
0021 2011000000-M 810 72.2 M   30.00 2166.00PIPE REMOVAL
0022 2253000000-M 840 0.66 M3  1350.00 891.00PIPE COLLARS
0023 2286000000-N 840  4 EA  1250.00 5000.00MASNRY DRAINAGE STRUCT
0024 2308000000-M 840 2.02 M   625.00 1262.50MASONRY DRAINAGE STRS
0025 2374000000-N 840  1 EA  425.00 425.00FRAME-GRT-HD 840.03 **

(E)
0026 2374000000-N 840  3 EA  425.00 1275.00FRAME-GRT-HD 840.03 **

(G)
0027 2549000000-M 846 614.3 M   31.20 19166.16750MM CONC CURB & GUTTER
0028 2570000000-N SP   1 EA  200.00 200.00MODIFIED CONCRETE FLUME
0029 3656000000-M 868  140 M2  2.50 350.00FILTER FABRIC FOR DRAINGE
0030 3684000000-M SP   210 MTN 85.00 17850.00GENERIC EROSION CONTROL ITEM (MTN)

ROCK FILL
0031 4400000000-M SP   50 M2  80.00 4000.00WORK ZONE SIGNS (STAT)
0032 4405000000-M SP   20 M2  18.50 370.00WORK ZONE SIGNS (PORT)
0033 4410000000-M SP   15 M2  26.65 399.75WORK ZONE SIGNS (BARRICAD
0034 4430000000-N 1130  140 EA  55.00 7700.00DRUMS
0035 4435000000-N 1135  140 EA  18.00 2520.00CONES
0036 4445000000-M SP   100 M   55.00 5500.00BARRICADES (TYPE III)
0037 4455000000-N 1150  50 MD  175.00 8750.00FLAGGER
0038 4685000000-M 1205  3,664 M   1.48 5422.72100MM THERMO MKG, 2.3MMTK



JUL 18, 2001 09:54 AM GUILFORD

TIP NO I-2402BC 8.2496501 10:00AM 4 /  4 015

FED AID NO STP-3317(1) 1.519 KM JUL 17 2001 C200218
GRADING, DRAINAGE & PAVING.

SR-3317 (DULUTH LOOP RD) REALIGNMENT AT SR-3549 (LIBERTY RD) 

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC   

0039 4686000000-M 1205  4,231 M   1.65 6981.15100MM THERMO MKG, 3.1MMTK
0040 4690000000-M 1205  25 M   4.00 100.00150MM THERMO MKG 3.1MM TK
0041 4695000000-M 1205  140 M   4.00 560.00200MM THERMO MKG 2.3MM TK
0042 4725000000-M 1205  10 EA  75.00 750.00THERMO PVT MKG SYMB 2.3MM
0043 4900000000-N 1252  166 EA  5.00 830.00PERM RAISED PVMT MARKERS
0044 6000000000-M 1605  1,750 M   4.10 7175.00TEMPORARY SILT FENCE
0045 6009000000-M 1610  600 MTN 50.00 30000.00EROS CONTRL STONE CL B
0046 6012000000-M 1610  175 MTN 50.00 8750.00SEDIMENT CONTROL STONE
0047 6015000000-M 1615  3 HA  1037.00 3111.00TEMPORARY MULCHING
0048 6018000000-M 1620  125 KG  6.61 826.25SEED FOR TEMP SEEDING
0049 6021000000-M 1620  1 MTN 771.00 771.00FERT FOR TEMP SEEDING
0050 6030000000-M 1630  1,150 M3  13.00 14950.00SILT EXCAVATION
0051 6033000000-M 1631  1,560 M2  1.97 3073.20SYNTHETIC ROVING
0052 6036000000-M 1631  780 M2  1.97 1536.60MATTING FOR EROS CONTROL
0053 6042000000-M 1632  40 M   9.40 376.006.4MM HARDWARE CLOTH
0054 6084000000-M 1660  3 HA  2939.00 8817.00SEEDING & MULCHING
0055 6087000000-M 1660 1.5 HA  98.00 147.00MOWING
0056 6090000000-M 1661  50 KG  13.23 661.50SEED FOR REPAIR SEEDING
0057 6093000000-M 1661 0.25 MTN 972.00 243.00FERT FOR REPAIR SEEDING
0058 6096000000-M 1662  75 KG  3.52 264.00SEED FOR SUPP SEEDING
0059 6108000000-M 1665 4.75 MTN 385.00 1828.75FERTILIZER TOPDRESSING
0060 6114000000-N SP   5 HR  42.00 210.00SPECIALIZED HAND MOWING
0061 6117000000-N SP   12 EA  25.00 300.00RESPONSE FOR EROS CONTROL
0062 8035000000-N 402 Lump Sum 18000.00REMV EXIST STR **********

(17+30.00)

 

    TOTAL 1430490.03CONTRACT TOTAL

 

    SUB-TOTAL 1430490.03ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1185125.01SANTARO INDUSTRIES, INC.
     2  1206840.41APAC-CAROLINA, INC., THOMPSON-ARTHUR DIVISION
     3  1279846.85LARCO CONST. CO., A DIVISION  OF SLOAN CONST. CO.,

INC.
     4  1430490.03BLYTHE CONSTRUCTION, INC.



JUL 18, 2001 09:54 AM RANDOLPH

TIP NO I-4022 8.1572001 10:00AM 1 /  2 016

FED AID NO IMS-73-1(2) 28.724 MI JUL 17 2001 C200190
MEDIAN GUARDRAIL, CABLE GUIDERAIL & PAVING.

I-73/74 FROM MONTGOMERY CO LINE TO NC-134 AND US-220 FROM NC-134 TO GUILFORD CO LINE.

REYNOLDS FENCE & GUARDRAIL,
INC.

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

INDIAN TRAIL,  NC GREENSBORO,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 45000.00 53800.00MOBILIZATION
0002 0022000000-E 225  11,680 CY  15.00 175200.00 15.00 175200.00UNCLASSIFIED EXCAVATION
0003 0106000000-E 230  4,600 CY  1.00 4600.00 1.00 4600.00BORROW EXCAVATION
0004 1011000000-N 500 Lump Sum 50000.00 46000.00FINE GRADING
0005 1491000000-E SP   12,010 TON 27.70 332677.00 27.70 332677.00ASP CONC BASE CRS B25.0C
0006 1503000000-E SP   4,080 TON 28.60 116688.00 28.60 116688.00ASP CONC INTR CRS I19.0C
0007 1539000000-E SP   3,780 TON 30.70 116046.00 30.70 116046.00ASP CONC SURF CRS S12.5C
0008 1560000000-E SP   709 TON 195.70 138751.30 195.75 138786.75ASP FOR PLANT MIX  PG64-22
0009 1565000000-E SP   208 TON 220.25 45812.00 220.25 45812.00ASP FOR PLANT MIX PG70-22
0010 2626000000-E 852  5,230 SY  40.00 209200.00 40.00 209200.003" CONC ISLAND COVERS
0011 2745000000-E SP   2 CY  3700.00 7400.00 5150.00 10300.00GENERIC PAVING ITEM (CY)

GROUT FILL, NON-SHRINK
0012 2752000000-E SP   25,090 LF  3.00 75270.00 4.00 100360.00GENERIC PAVING ITEM (LF)

SAWCUT CONC. 3" DEPTH
0013 3030000000-E 862  102,900 LF  10.00 1029000.00 8.05 828345.00STL BM GUARDRAIL
0014 3150000000-N 862  10 EA  40.00 400.00 31.50 315.00ADDIT GUARDRAIL POSTS
0015 3210000000-N 862  17 EA  400.00 6800.00 420.00 7140.00GR ANCHOR TYPE CAT-1
0016 3270000000-N SP   24 EA  1600.00 38400.00 1680.00 40320.00GR ANCHOR TYPE 350
0017 3315000000-N 862  1 EA  1300.00 1300.00 1260.00 1260.00GR ANCHOR TYPE XI (MOD)
0018 3360000000-E 863  8,550 LF  1.00 8550.00 1.05 8977.50REMOVE EXISTING GUARDRAIL
0019 3389400000-E SP   85,260 LF  4.25 362355.00 4.46 380259.60DBL FACED CABLE GUIDERAIL
0020 3389600000-N SP   98 EA  600.00 58800.00 525.00 51450.00CBL GUIDERAIL ANCH UNIT
0021 4405000000-E SP   768 SF  5.00 3840.00 4.75 3648.00WORK ZONE SIGNS (PORTABLE
0022 4415000000-N 1115  5 EA  200.00 1000.00 2320.00 11600.00FLASHING ARROW PNL TYPE C
0023 4420000000-N 1120  4 EA  500.00 2000.00 15000.00 60000.00CHANGEABLE MESSAGE SIGNS
0024 4430000000-N 1130  300 EA  30.00 9000.00 67.00 20100.00DRUMS
0025 4480000000-N 1165  4 EA  800.00 3200.00 12000.00 48000.00TRUCK MTD IMP ATTN 60 MPH
0026 6036000000-E 1631  67,600 SY  0.90 60840.00 1.25 84500.00MATTING FOR EROS CONTROL
0027 6087000000-E 1660  170 ACR 20.00 3400.00 36.00 6120.00MOWING
0028 6105000000-E 1663  575 M/G 60.00 34500.00 70.00 40250.00WATER
0029 6114000000-N SP   170 HR  24.00 4080.00 46.00 7820.00SPECIALIZED HAND MOWING
0030 6135000000-E SP   14 ACR 1800.00 25200.00 1152.00 16128.00GENERIC EROSION CONTROL ITEM (ACR)

TIFBLAIR CENTIPEDE SEEDING UNDER GUIDERAIL &
GUARD

0031 6141000000-E SP   67,600 SY  0.12 8112.00 0.15 10140.00GENERIC EROSION CONTROL ITEM (SY)
HERBICIDAL TREATMENT UNDER GUIDERAIL &
GUARDRAIL

0032 6141000000-E SP   1,640 SY  1.00 1640.00 2.05 3362.00GENERIC EROSION CONTROL ITEM (SY)
PRE-EMERGENCE HERBICIDAL TREATMENT

 

    TOTAL 2979061.30 TOTAL 2979204.85CONTRACT TOTAL



JUL 18, 2001 09:54 AM RANDOLPH

TIP NO I-4022 8.1572001 10:00AM 2 /  2 016

FED AID NO IMS-73-1(2) 28.724 MI JUL 17 2001 C200190
MEDIAN GUARDRAIL, CABLE GUIDERAIL & PAVING.

I-73/74 FROM MONTGOMERY CO LINE TO NC-134 AND US-220 FROM NC-134 TO GUILFORD CO LINE.

   

 

    SUB-TOTAL 2979061.30 SUB-TOTAL 2979204.85ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2979061.30REYNOLDS FENCE & GUARDRAIL, INC.
     2  2979204.85APAC-CAROLINA, INC., THOMPSON-ARTHUR DIVISION



JUL 18, 2001 09:54 AM WATAUGA

TIP NO B-3065 8.2750701 10:00AM 1 /  6 017

FED AID NO MABRZ-1355(1) 0.117 MI JUL 17 2001 C200170
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SOUTH FORK NEW RIVER & APPROACHES ON SR-1355. 

JAMES R. VANNOY & SONS CONST. APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

DANE CONSTRUCTION, INC.

JEFFERSON,  NC GREENSBORO,  NC MOORESVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 25000.00 27500.00 31400.00MOBILIZATION
0002 0015000000-N 205  1 EA  900.00 900.00 900.00 900.00 2300.00 2300.00SEALING ABANDONED WELLS
0003 0029000000-N SP  Lump Sum 10000.00 12400.00 16000.00REINF BRG APPR **********

(15+56.31)
0004 0043000000-N 226 Lump Sum 45000.00 30000.00 48000.00GRADING
0005 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00 100.00 100.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  200 CY  7.00 1400.00 3.15 630.00 8.80 1760.00UNDERCUT EXCAVATION
0007 0134000000-E 240  25 CY  6.00 150.00 3.15 78.75 3.00 75.00DRAINAGE DITCH EXCAVATION
0008 0141000000-E 240  160 LF  4.00 640.00 1.60 256.00 24.50 3920.00BERM DITCH CONSTRUCTION
0009 0318000000-E 300  40 TON 24.00 960.00 15.00 600.00 30.00 1200.00FNDATION MATL, MINOR STRS
0010 0366000000-E 310  164 LF  17.00 2788.00 15.00 2460.00 10.85 1779.4015" RC PIPE CULV III
0011 0372000000-E 310  88 LF  20.00 1760.00 16.80 1478.40 12.57 1106.1618" RC PIPE CULV III
0012 0708000000-E 324  84 LF  15.00 1260.00 16.80 1411.20 12.69 1065.9615" BCCSP B 0.064"
0013 0714000000-E 324  56 LF  18.00 1008.00 19.00 1064.00 14.53 813.6818" BCCSP B 0.064"
0014 0806000000-E 324  2 EA  200.00 400.00 210.00 420.00 144.16 288.3215" BCCS ELB B 0.064"
0015 0807000000-E 324  2 EA  225.00 450.00 236.00 472.00 172.80 345.6018" BCCS ELB B 0.064"
0016 1121000000-E 520  480 TON 14.00 6720.00 14.00 6720.00 20.00 9600.00AGGREGATE BASE COURSE
0017 1275000000-E 600  300 GAL 4.00 1200.00 2.10 630.00 2.00 600.00PRIME COAT
0018 1514000000-E SP   120 TON 90.00 10800.00 202.00 24240.00 192.00 23040.00ASP CONC SURF CRS S9.5A
0019 1560000000-E SP   8 TON 200.00 1600.00 289.00 2312.00 275.00 2200.00ASP FOR PLANT MIX  PG64-22
0020 2022000000-E 815  68 CY  7.50 510.00 3.00 204.00 3.00 204.00SUBDRAIN EXCAVATION
0021 2033000000-E 815  51 CY  40.00 2040.00 27.00 1377.00 16.00 816.00SUBDRAIN FINE AGGREGATE
0022 2044000000-E 815  300 LF  3.50 1050.00 1.60 480.00 4.24 1272.006" PERF SUBDRN PIPE
0023 2055000000-E 815  9 EA  20.00 180.00 21.00 189.00 43.41 390.696" SUBDRN Y,T,OR L
0024 2066000000-N 815  1 EA  175.00 175.00 52.00 52.00 200.00 200.00CONC PAD SUBDRN OUTLET
0025 2077000000-E 815  6 LF  8.00 48.00 4.00 24.00 1.74 10.446" OUTLET PIPE (SUBDRNS)
0026 2286000000-N 840  4 EA  1100.00 4400.00 1450.00 5800.00 400.00 1600.00MASNRY DRAINAGE STRUCT
0027 2363000000-N 840  3 EA  225.00 675.00 239.00 717.00 200.00 600.00FRAME W/2GRTS 840.***** STD

(840.29)
0028 2374000000-N 840  1 EA  250.00 250.00 287.00 287.00 300.00 300.00FRAME-GRT-HD 840.03 **

(F)
0029 2549000000-E 846  60 LF  14.00 840.00 28.00 1680.00 15.00 900.002'-6"CONC CURB & GUTTER
0030 2556000000-E 846  40 LF  13.00 520.00 28.00 1120.00 15.00 600.00SHOULDER BERM GUTTER
0031 2577000000-E SP   230 LF  20.00 4600.00 38.00 8740.00 15.00 3450.00CONC EXPRESSWAY GUTTER
0032 2619000000-E 850  25 SY  42.00 1050.00 28.00 700.00 45.00 1125.004" CONCRETE PAVED DITCH
0033 3030000000-E 862  75 LF  15.25 1143.75 16.00 1200.00 15.00 1125.00STL BM GUARDRAIL
0034 3045000000-E 862  50 LF  18.50 925.00 17.00 850.00 18.00 900.00SBGR SHOP CURVED
0035 3150000000-N 862  5 EA  30.50 152.50 31.00 155.00 30.00 150.00ADDIT GUARDRAIL POSTS
0036 3195000000-N 862  2 EA  410.00 820.00 420.00 840.00 400.00 800.00GR ANCHOR TYPE AT-1
0037 3210000000-N 862  1 EA  460.00 460.00 472.00 472.00 450.00 450.00GR ANCHOR TYPE CAT-1
0038 3270000000-N SP   1 EA  1835.00 1835.00 1890.00 1890.00 1800.00 1800.00GR ANCHOR TYPE 350
0039 3300000000-N 862  3 EA  1120.00 3360.00 1155.00 3465.00 1100.00 3300.00GR ANCHOR TYPE XI



JUL 18, 2001 09:54 AM WATAUGA

TIP NO B-3065 8.2750701 10:00AM 2 /  6 017

FED AID NO MABRZ-1355(1) 0.117 MI JUL 17 2001 C200170
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SOUTH FORK NEW RIVER & APPROACHES ON SR-1355. 

JAMES R. VANNOY & SONS CONST. APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

DANE CONSTRUCTION, INC.

JEFFERSON,  NC GREENSBORO,  NC MOORESVILLE,  NC

0040 3384000000-N 862  2 EA  25.50 51.00 26.00 52.00 25.00 50.00TEMP STL BM GDRAIL, TERM SECT
0041 3436000000-N 862  1 EA  1325.00 1325.00 1365.00 1365.00 1300.00 1300.00GENERIC GUARDRAIL ITEM (EA) 862

GUARDRAIL ANCHOR UNITS, TYPE  XI-SHOP CURVED
0042 3649000000-E 868  5 TON 40.00 200.00 32.00 160.00 19.00 95.00PLAIN RIP RAP, CLASS B
0043 3656000000-E 868  15 SY  2.00 30.00 2.00 30.00 1.00 15.00FILTER FABRIC FOR DRAINGE
0044 4400000000-E SP   97 SF  10.00 970.00 8.00 776.00 12.00 1164.00WORK ZONE SIGNS (FIXED)
0045 4405000000-E SP   96 SF  10.00 960.00 10.00 960.00 6.00 576.00WORK ZONE SIGNS (PORTABLE
0046 4410000000-E SP   20 SF  8.00 160.00 5.00 100.00 8.00 160.00WORK ZONE SIGNS (BARRICDE
0047 4430000000-N 1130  30 EA  60.00 1800.00 29.00 870.00 45.00 1350.00DRUMS
0048 4435000000-N 1135  30 EA  20.00 600.00 11.00 330.00 11.00 330.00CONES
0049 4445000000-E SP   40 LF  15.00 600.00 16.50 660.00 12.00 480.00BARRICADES (TYPE III)
0050 4455000000-N 1150  50 MD  125.00 6250.00 105.00 5250.00 176.00 8800.00FLAGGER
0051 4650000000-N 1251  20 EA  7.65 153.00 10.50 210.00 7.50 150.00TEMP RAISED PVMT MRKS
0052 4685000000-E 1205  1,300 LF  0.90 1170.00 1.60 2080.00 0.85 1105.00THERMO PVT MKG LINES 4"90
0053 4686000000-E 1205  1,300 LF  1.00 1300.00 1.60 2080.00 0.95 1235.00THERMO PVT MKG LINES 4"120
0054 4810000000-E 1205  5,200 LF  0.30 1560.00 0.42 2184.00 0.25 1300.00PAINT PVMT MARKINGS 4"
0055 4850000000-E 1205  1,000 LF  1.00 1000.00 2.10 2100.00 0.95 950.00LINE REMOVAL 4" WIDE
0056 4905000000-N 1253  20 EA  66.00 1320.00 52.50 1050.00 85.00 1700.00SNOWPLB RAISED PVMT MRKER
0057 6000000000-E 1605  450 LF  4.00 1800.00 4.75 2137.50 4.00 1800.00TEMPORARY SILT FENCE
0058 6009000000-E 1610  250 TON 25.00 6250.00 36.00 9000.00 18.06 4515.00EROS CONTRL STONE CL B
0059 6012000000-E 1610  85 TON 20.00 1700.00 31.00 2635.00 16.50 1402.50SEDIMENT CONTROL STONE
0060 6015000000-E 1615  1 ACR 815.00 815.00 525.00 525.00 500.00 500.00TEMPORARY MULCHING
0061 6018000000-E 1620  50 LB  5.10 255.00 5.25 262.50 5.00 250.00SEED FOR TEMP SEEDING
0062 6021000000-E 1620 0.25 TON 610.00 152.50 1050.00 262.50 1000.00 250.00FERT FOR TEMP SEEDING
0063 6024000000-E 1622  50 LF  12.00 600.00 10.00 500.00 24.50 1225.00TEMPORARY SLOPE DRAINS
0064 6027000000-N 1622  2 EA  275.00 550.00 105.00 210.00 30.60 61.20INLET PROTCN @ SLOPE DRNS
0065 6030000000-E 1630  200 CY  5.00 1000.00 5.25 1050.00 8.60 1720.00SILT EXCAVATION
0066 6033000000-E 1631  240 SY  2.05 492.00 1.05 252.00 1.00 240.00SYNTHETIC ROVING
0067 6036000000-E 1631  340 SY  2.05 697.00 3.15 1071.00 3.00 1020.00MATTING FOR EROS CONTROL
0068 6042000000-E 1632  100 LF  3.00 300.00 5.00 500.00 2.50 250.001/4" HARDWARE CLOTH
0069 6084000000-E 1660  1 ACR 2550.00 2550.00 2625.00 2625.00 2500.00 2500.00SEEDING AND MULCHING
0070 6087000000-E 1660 0.5 ACR 55.00 27.50 105.00 52.50 100.00 50.00MOWING
0071 6090000000-E 1661  50 LB  7.15 357.50 10.50 525.00 10.00 500.00SEED FOR REPAIR SEEDING
0072 6093000000-E 1661 0.25 TON 815.00 203.75 1050.00 262.50 1000.00 250.00FERT FOR REPAIR SEEDING
0073 6096000000-E 1662  50 LB  2.05 102.50 5.25 262.50 5.00 250.00SEED FOR SUPP SEEDING
0074 6108000000-E 1665 0.75 TON 510.00 382.50 525.00 393.75 500.00 375.00FERTILIZER TOPDRESSING
0075 6114000000-N SP   1 HR  25.50 25.50 105.00 105.00 100.00 100.00SPECIALIZED HAND MOWING
0076 6117000000-N SP   8 EA  10.20 81.60 1.00 8.00 1.00 8.00RESPONSE FOR EROS CONTROL
0077 6123000000-E 1670 0.25 ACR 2050.00 512.50 2625.00 656.25 2500.00 625.00REFORESTATION
0078 6141000000-E SP   210 SY  5.10 1071.00 5.25 1102.50 5.00 1050.00GENERIC EROSION CONTROL ITEM (SY)

PERMANENT SOIL REINFORCEMENT  MAT



JUL 18, 2001 09:54 AM WATAUGA

TIP NO B-3065 8.2750701 10:00AM 3 /  6 017

FED AID NO MABRZ-1355(1) 0.117 MI JUL 17 2001 C200170
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SOUTH FORK NEW RIVER & APPROACHES ON SR-1355. 

JAMES R. VANNOY & SONS CONST. APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

DANE CONSTRUCTION, INC.

JEFFERSON,  NC GREENSBORO,  NC MOORESVILLE,  NC

STRUCTURE ITEMS

0079 8021000000-N SP  Lump Sum 18000.00 15600.00 5500.00REMV EXIST STR **********
(15+56.31-L-)

0080 8105500000-E SP  27.6 LF  205.00 5658.00 483.00 13330.80 335.00 9246.00**'-**" DRILLD PIER IN SOIL
(3'-6")

0081 8105600000-E SP   48 LF  1200.00 57600.00 1675.00 80400.00 1800.00 86400.00**'-**" DRILLD PIER NO SOIL
(3'-6")

0082 8111000000-E SP  29.6 LF  150.00 4440.00 166.00 4913.60 185.00 5476.00PERM STL CASING FOR ** PIER
(3'-6")

0083 8182000000-E 420 71.7 CY  610.00 43737.00 715.00 51265.50 700.00 50190.00CLASS A CONCRETE (BRIDGE)
0084 8210000000-N 422 Lump Sum 15000.00 15400.00 11500.00BRG APPR SLAB ***********

(15+56.31-L-)
0085 8217000000-E 425  15,016 LB  0.60 9009.60 0.70 10511.20 0.65 9760.40REINF STEEL (BRIDGE)
0086 8238000000-E SP   2,610 LB  1.15 3001.50 1.47 3836.70 1.00 2610.00SPIRAL COL REINF STL BRG
0087 8364000000-E 450  210 LF  45.00 9450.00 47.00 9870.00 45.50 9555.00HP12X53 PILES
0088 8503000000-E 460 354.13 LF  45.00 15935.85 46.00 16289.98 37.00 13102.81CONCRETE BARRIER RAIL
0089 8608000000-E 868  490 TON 28.00 13720.00 27.00 13230.00 26.80 13132.00PLAIN RIP RAP II (2'-0")
0090 8622000000-E 868  544 SY  2.00 1088.00 3.00 1632.00 2.35 1278.40FILTER FABRIC FOR DRAINAGE
0091 8657000000-N SP  Lump Sum 3200.00 3178.00 2900.00ELASTOMERIC BEARINGS
0092 8762000000-E SP  1,593.563 LF  85.00 135452.86 99.00 157762.74 98.00 156169.173'-0"X 1'-9"PRESTR SLABS
0093 8860000000-N SP  Lump Sum 25000.00 27000.00 46000.00GENERIC STRUCTURE ITEM (LS)

CONSTRUCTION, MAINTENANCE &   REMOVAL OF
TEMPORARY

 

    TOTAL 536837.91 TOTAL 612691.37 TOTAL 628108.73CONTRACT TOTAL

 

    SUB-TOTAL 176545.10 SUB-TOTAL 188470.85 SUB-TOTAL 205288.95ROADWAY ITEMS
    SUB-TOTAL 360292.81 SUB-TOTAL 424220.52 SUB-TOTAL 422819.78STRUCTURE ITEMS



JUL 18, 2001 09:54 AM WATAUGA

TIP NO B-3065 8.2750701 10:00AM 4 /  6 017

FED AID NO MABRZ-1355(1) 0.117 MI JUL 17 2001 C200170
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SOUTH FORK NEW RIVER & APPROACHES ON SR-1355. 

DLB, INC. D/B/A  DLB, INC., (OF VA.) TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

SMITH-ROWE, INC.

HILLSVILLE,  VA ASHEVILLE,  NC MOUNT AIRY,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 34000.00 33700.00 44000.00MOBILIZATION
0002 0015000000-N 205  1 EA  1875.00 1875.00 125.00 125.00 2500.00 2500.00SEALING ABANDONED WELLS
0003 0029000000-N SP  Lump Sum 12500.00 17000.00 20000.00REINF BRG APPR **********

(15+56.31)
0004 0043000000-N 226 Lump Sum 42000.00 75000.00 135000.00GRADING
0005 0050000000-E 226  1 ACR 1200.00 1200.00 100.00 100.00 1000.00 1000.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  200 CY  6.00 1200.00 9.00 1800.00 7.50 1500.00UNDERCUT EXCAVATION
0007 0134000000-E 240  25 CY  11.75 293.75 10.00 250.00 12.50 312.50DRAINAGE DITCH EXCAVATION
0008 0141000000-E 240  160 LF  6.00 960.00 16.00 2560.00 7.50 1200.00BERM DITCH CONSTRUCTION
0009 0318000000-E 300  40 TON 24.00 960.00 27.00 1080.00 40.00 1600.00FNDATION MATL, MINOR STRS
0010 0366000000-E 310  164 LF  38.50 6314.00 32.00 5248.00 30.00 4920.0015" RC PIPE CULV III
0011 0372000000-E 310  88 LF  40.00 3520.00 34.00 2992.00 35.00 3080.0018" RC PIPE CULV III
0012 0708000000-E 324  84 LF  36.00 3024.00 34.00 2856.00 30.00 2520.0015" BCCSP B 0.064"
0013 0714000000-E 324  56 LF  38.00 2128.00 36.00 2016.00 35.00 1960.0018" BCCSP B 0.064"
0014 0806000000-E 324  2 EA  310.00 620.00 220.00 440.00 500.00 1000.0015" BCCS ELB B 0.064"
0015 0807000000-E 324  2 EA  325.00 650.00 225.00 450.00 650.00 1300.0018" BCCS ELB B 0.064"
0016 1121000000-E 520  480 TON 20.00 9600.00 22.00 10560.00 20.00 9600.00AGGREGATE BASE COURSE
0017 1275000000-E 600  300 GAL 3.00 900.00 2.00 600.00 2.00 600.00PRIME COAT
0018 1514000000-E SP   120 TON 100.00 12000.00 190.00 22800.00 192.00 23040.00ASP CONC SURF CRS S9.5A
0019 1560000000-E SP   8 TON 300.00 2400.00 300.00 2400.00 275.00 2200.00ASP FOR PLANT MIX  PG64-22
0020 2022000000-E 815  68 CY  7.00 476.00 9.00 612.00 25.00 1700.00SUBDRAIN EXCAVATION
0021 2033000000-E 815  51 CY  35.75 1823.25 38.00 1938.00 45.00 2295.00SUBDRAIN FINE AGGREGATE
0022 2044000000-E 815  300 LF  7.85 2355.00 9.00 2700.00 15.00 4500.006" PERF SUBDRN PIPE
0023 2055000000-E 815  9 EA  16.00 144.00 5.00 45.00 5.00 45.006" SUBDRN Y,T,OR L
0024 2066000000-N 815  1 EA  275.00 275.00 400.00 400.00 280.00 280.00CONC PAD SUBDRN OUTLET
0025 2077000000-E 815  6 LF  9.25 55.50 11.00 66.00 18.00 108.006" OUTLET PIPE (SUBDRNS)
0026 2286000000-N 840  4 EA  1675.00 6700.00 1200.00 4800.00 2500.00 10000.00MASNRY DRAINAGE STRUCT
0027 2363000000-N 840  3 EA  360.00 1080.00 275.00 825.00 500.00 1500.00FRAME W/2GRTS 840.***** STD

(840.29)
0028 2374000000-N 840  1 EA  400.00 400.00 350.00 350.00 500.00 500.00FRAME-GRT-HD 840.03 **

(F)
0029 2549000000-E 846  60 LF  24.00 1440.00 22.00 1320.00 50.00 3000.002'-6"CONC CURB & GUTTER
0030 2556000000-E 846  40 LF  18.00 720.00 24.00 960.00 50.00 2000.00SHOULDER BERM GUTTER
0031 2577000000-E SP   230 LF  32.00 7360.00 16.00 3680.00 50.00 11500.00CONC EXPRESSWAY GUTTER
0032 2619000000-E 850  25 SY  48.00 1200.00 75.00 1875.00 300.00 7500.004" CONCRETE PAVED DITCH
0033 3030000000-E 862  75 LF  16.00 1200.00 15.00 1125.00 10.00 750.00STL BM GUARDRAIL
0034 3045000000-E 862  50 LF  19.00 950.00 18.00 900.00 10.50 525.00SBGR SHOP CURVED
0035 3150000000-N 862  5 EA  32.00 160.00 30.00 150.00 30.00 150.00ADDIT GUARDRAIL POSTS
0036 3195000000-N 862  2 EA  425.00 850.00 400.00 800.00 350.00 700.00GR ANCHOR TYPE AT-1
0037 3210000000-N 862  1 EA  475.00 475.00 450.00 450.00 450.00 450.00GR ANCHOR TYPE CAT-1
0038 3270000000-N SP   1 EA  1900.00 1900.00 1800.00 1800.00 1800.00 1800.00GR ANCHOR TYPE 350
0039 3300000000-N 862  3 EA  1175.00 3525.00 1100.00 3300.00 1300.00 3900.00GR ANCHOR TYPE XI
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FED AID NO MABRZ-1355(1) 0.117 MI JUL 17 2001 C200170
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SOUTH FORK NEW RIVER & APPROACHES ON SR-1355. 

DLB, INC. D/B/A  DLB, INC., (OF VA.) TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

SMITH-ROWE, INC.

HILLSVILLE,  VA ASHEVILLE,  NC MOUNT AIRY,  NC

0040 3384000000-N 862  2 EA  26.50 53.00 25.00 50.00 35.00 70.00TEMP STL BM GDRAIL, TERM SECT
0041 3436000000-N 862  1 EA  1400.00 1400.00 1300.00 1300.00 1500.00 1500.00GENERIC GUARDRAIL ITEM (EA) 862

GUARDRAIL ANCHOR UNITS, TYPE  XI-SHOP CURVED
0042 3649000000-E 868  5 TON 34.00 170.00 32.00 160.00 50.00 250.00PLAIN RIP RAP, CLASS B
0043 3656000000-E 868  15 SY  5.00 75.00 4.00 60.00 10.00 150.00FILTER FABRIC FOR DRAINGE
0044 4400000000-E SP   97 SF  18.75 1818.75 9.00 873.00 15.00 1455.00WORK ZONE SIGNS (FIXED)
0045 4405000000-E SP   96 SF  15.00 1440.00 12.00 1152.00 12.00 1152.00WORK ZONE SIGNS (PORTABLE
0046 4410000000-E SP   20 SF  6.25 125.00 6.00 120.00 10.00 200.00WORK ZONE SIGNS (BARRICDE
0047 4430000000-N 1130  30 EA  75.00 2250.00 80.00 2400.00 75.00 2250.00DRUMS
0048 4435000000-N 1135  30 EA  25.00 750.00 25.00 750.00 25.00 750.00CONES
0049 4445000000-E SP   40 LF  12.50 500.00 17.00 680.00 20.00 800.00BARRICADES (TYPE III)
0050 4455000000-N 1150  50 MD  160.00 8000.00 200.00 10000.00 300.00 15000.00FLAGGER
0051 4650000000-N 1251  20 EA  8.00 160.00 8.25 165.00 7.50 150.00TEMP RAISED PVMT MRKS
0052 4685000000-E 1205  1,300 LF  0.90 1170.00 0.90 1170.00 0.85 1105.00THERMO PVT MKG LINES 4"90
0053 4686000000-E 1205  1,300 LF  1.00 1300.00 1.00 1300.00 0.95 1235.00THERMO PVT MKG LINES 4"120
0054 4810000000-E 1205  5,200 LF  0.28 1456.00 0.25 1300.00 0.25 1300.00PAINT PVMT MARKINGS 4"
0055 4850000000-E 1205  1,000 LF  1.00 1000.00 1.00 1000.00 0.95 950.00LINE REMOVAL 4" WIDE
0056 4905000000-N 1253  20 EA  68.50 1370.00 70.00 1400.00 65.00 1300.00SNOWPLB RAISED PVMT MRKER
0057 6000000000-E 1605  450 LF  4.00 1800.00 8.00 3600.00 5.00 2250.00TEMPORARY SILT FENCE
0058 6009000000-E 1610  250 TON 36.50 9125.00 34.00 8500.00 45.00 11250.00EROS CONTRL STONE CL B
0059 6012000000-E 1610  85 TON 32.00 2720.00 28.00 2380.00 40.00 3400.00SEDIMENT CONTROL STONE
0060 6015000000-E 1615  1 ACR 525.00 525.00 500.00 500.00 480.00 480.00TEMPORARY MULCHING
0061 6018000000-E 1620  50 LB  5.25 262.50 5.00 250.00 4.00 200.00SEED FOR TEMP SEEDING
0062 6021000000-E 1620 0.25 TON 1100.00 275.00 1000.00 250.00 500.00 125.00FERT FOR TEMP SEEDING
0063 6024000000-E 1622  50 LF  21.00 1050.00 18.00 900.00 25.00 1250.00TEMPORARY SLOPE DRAINS
0064 6027000000-N 1622  2 EA  275.00 550.00 175.00 350.00 500.00 1000.00INLET PROTCN @ SLOPE DRNS
0065 6030000000-E 1630  200 CY  17.50 3500.00 8.00 1600.00 5.50 1100.00SILT EXCAVATION
0066 6033000000-E 1631  240 SY  1.25 300.00 1.00 240.00 1.65 396.00SYNTHETIC ROVING
0067 6036000000-E 1631  340 SY  3.25 1105.00 3.00 1020.00 2.00 680.00MATTING FOR EROS CONTROL
0068 6042000000-E 1632  100 LF  10.00 1000.00 3.00 300.00 5.50 550.001/4" HARDWARE CLOTH
0069 6084000000-E 1660  1 ACR 2650.00 2650.00 2500.00 2500.00 2500.00 2500.00SEEDING AND MULCHING
0070 6087000000-E 1660 0.5 ACR 110.00 55.00 100.00 50.00 50.00 25.00MOWING
0071 6090000000-E 1661  50 LB  10.50 525.00 10.00 500.00 7.00 350.00SEED FOR REPAIR SEEDING
0072 6093000000-E 1661 0.25 TON 1100.00 275.00 1000.00 250.00 500.00 125.00FERT FOR REPAIR SEEDING
0073 6096000000-E 1662  50 LB  5.25 262.50 5.00 250.00 4.00 200.00SEED FOR SUPP SEEDING
0074 6108000000-E 1665 0.75 TON 525.00 393.75 500.00 375.00 400.00 300.00FERTILIZER TOPDRESSING
0075 6114000000-N SP   1 HR  110.00 110.00 100.00 100.00 40.00 40.00SPECIALIZED HAND MOWING
0076 6117000000-N SP   8 EA  5.00 40.00 1.00 8.00 20.00 160.00RESPONSE FOR EROS CONTROL
0077 6123000000-E 1670 0.25 ACR 2650.00 662.50 2500.00 625.00 1000.00 250.00REFORESTATION
0078 6141000000-E SP   210 SY  5.25 1102.50 5.00 1050.00 6.00 1260.00GENERIC EROSION CONTROL ITEM (SY)

PERMANENT SOIL REINFORCEMENT  MAT
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FED AID NO MABRZ-1355(1) 0.117 MI JUL 17 2001 C200170
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SOUTH FORK NEW RIVER & APPROACHES ON SR-1355. 

DLB, INC. D/B/A  DLB, INC., (OF VA.) TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

SMITH-ROWE, INC.

HILLSVILLE,  VA ASHEVILLE,  NC MOUNT AIRY,  NC

STRUCTURE ITEMS

0079 8021000000-N SP  Lump Sum 26000.00 16000.00 60000.00REMV EXIST STR **********
(15+56.31-L-)

0080 8105500000-E SP  27.6 LF  290.00 8004.00 435.00 12006.00 252.00 6955.20**'-**" DRILLD PIER IN SOIL
(3'-6")

0081 8105600000-E SP   48 LF  1600.00 76800.00 1875.00 90000.00 2125.00 102000.00**'-**" DRILLD PIER NO SOIL
(3'-6")

0082 8111000000-E SP  29.6 LF  167.00 4943.20 165.00 4884.00 230.00 6808.00PERM STL CASING FOR ** PIER
(3'-6")

0083 8182000000-E 420 71.7 CY  590.00 42303.00 760.00 54492.00 693.00 49688.10CLASS A CONCRETE (BRIDGE)
0084 8210000000-N 422 Lump Sum 21200.00 17000.00 18500.00BRG APPR SLAB ***********

(15+56.31-L-)
0085 8217000000-E 425  15,016 LB  0.65 9760.40 0.75 11262.00 0.65 9760.40REINF STEEL (BRIDGE)
0086 8238000000-E SP   2,610 LB  1.65 4306.50 1.00 2610.00 1.50 3915.00SPIRAL COL REINF STL BRG
0087 8364000000-E 450  210 LF  49.50 10395.00 45.00 9450.00 39.00 8190.00HP12X53 PILES
0088 8503000000-E 460 354.13 LF  45.00 15935.85 45.00 15935.85 44.00 15581.72CONCRETE BARRIER RAIL
0089 8608000000-E 868  490 TON 28.00 13720.00 1.00 490.00 36.00 17640.00PLAIN RIP RAP II (2'-0")
0090 8622000000-E 868  544 SY  2.25 1224.00 4.00 2176.00 8.00 4352.00FILTER FABRIC FOR DRAINAGE
0091 8657000000-N SP  Lump Sum 2550.00 4000.00 2500.00ELASTOMERIC BEARINGS
0092 8762000000-E SP  1,593.563 LF  99.00 157762.74 95.00 151388.48 91.00 145014.233'-0"X 1'-9"PRESTR SLABS
0093 8860000000-N SP  Lump Sum 68750.00 36000.00 70000.00GENERIC STRUCTURE ITEM (LS)

CONSTRUCTION, MAINTENANCE &   REMOVAL OF
TEMPORARY

 

    TOTAL 684214.69 TOTAL 687245.33 TOTAL 888948.15CONTRACT TOTAL

 

    SUB-TOTAL 220560.00 SUB-TOTAL 259551.00 SUB-TOTAL 368043.50ROADWAY ITEMS
    SUB-TOTAL 463654.69 SUB-TOTAL 427694.33 SUB-TOTAL 520904.65STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  536837.91JAMES R. VANNOY & SONS CONST.
     2  612691.37APAC-CAROLINA, INC., THOMPSON-ARTHUR DIVISION
     3  628108.73DANE CONSTRUCTION, INC.
     4  684214.69DLB, INC. D/B/A  DLB, INC., (OF VA.)
     5  687245.33TAYLOR & MURPHY CONSTRUCTION  CO., INC.
     6  888948.15SMITH-ROWE, INC.
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FED AID NO BRNHS-19(1) 0.189 MI JUL 17 2001 C200191
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER NORFOLK SOUTHERN CORPORATION ON US-19/23/74. 

TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

SIMPSON CONSTRUCTION CO.,
INC.

R. E. BURNS & SONS CO., INC.

ASHEVILLE,  NC CLEVELAND,  TN STATESVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 154600.00 126000.00 229000.00MOBILIZATION
0002 0000400000-N SP  Lump Sum 28000.00 25000.00 22000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 34000.00 66000.00 66000.00CLEARING & GRUBBING
0004 0008000000-E 200  1 ACR 100.00 100.00 1.00 1.00 1.00 1.00SUPP CLEARING & GRUBBING
0005 0022000000-E 225  4,100 CY  5.35 21935.00 13.30 54530.00 13.30 54530.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 37500.00 70600.00 125000.00REINF BRG APPR **********

(24+99.85 -L-)
0007 0106000000-E 230  3,550 CY  8.50 30175.00 0.01 35.50 0.01 35.50BORROW EXCAVATION
0008 0148000000-E SP   10 LF  11.00 110.00 100.00 1000.00 100.00 1000.00PIPE CLEAN-OUT
0009 0156000000-E SP   3,440 SY  3.25 11180.00 5.00 17200.00 5.00 17200.00REMOVAL OF EXT ASPHALT PVMT
0010 0318000000-E 300  52 TON 26.00 1352.00 20.00 1040.00 20.00 1040.00FNDATION MATL, MINOR STRS
0011 0366000000-E 310  304 LF  29.00 8816.00 30.00 9120.00 30.00 9120.0015" RC PIPE CULV III
0012 0582000000-E 320  112 LF  25.00 2800.00 25.00 2800.00 25.00 2800.0015" CS PIPE CULV 0.064"
0013 0708000000-E 324  64 LF  28.00 1792.00 28.00 1792.00 28.00 1792.0015" BCCSP B 0.064"
0014 0720000000-E 324  8 LF  50.00 400.00 50.00 400.00 50.00 400.0024" BCCSP B 0.064"
0015 0806000000-E 324  2 EA  150.00 300.00 250.00 500.00 250.00 500.0015" BCCS ELB B 0.064"
0016 1011000000-N 500 Lump Sum 27000.00 20000.00 20000.00FINE GRADING
0017 1308000000-E 612  1,650 SY  6.00 9900.00 5.75 9487.50 5.75 9487.50MILLN ASPHALT PVMT ***** - *****

(1-1/2" TO 8")
0018 1489000000-E SP   710 TON 38.00 26980.00 35.75 25382.50 38.00 26980.00ASP CONC BASE CRS B25.0B
0019 1491000000-E SP   1,260 TON 38.00 47880.00 35.75 45045.00 38.00 47880.00ASP CONC BASE CRS B25.0C
0020 1498000000-E SP   530 TON 39.00 20670.00 36.80 19504.00 39.00 20670.00ASP CONC INTR CRS I19.0B
0021 1503000000-E SP   830 TON 39.00 32370.00 36.45 30253.50 39.00 32370.00ASP CONC INTR CRS I19.0C
0022 1528000000-E SP   830 TON 39.00 32370.00 37.25 30917.50 40.00 33200.00ASP CONC SURF CRS S12.5B
0023 1539000000-E SP   880 TON 39.00 34320.00 37.50 33000.00 40.00 35200.00ASP CONC SURF CRS S12.5C
0024 1560000000-E SP   195 TON 200.00 39000.00 185.00 36075.00 185.00 36075.00ASP FOR PLANT MIX  PG64-22
0025 1565000000-E SP   49 TON 200.00 9800.00 200.00 9800.00 200.00 9800.00ASP FOR PLANT MIX PG70-22
0026 1693000000-E 654  52 TON 150.00 7800.00 125.00 6500.00 150.00 7800.00ASPH PM PAVEMENT REPAIR
0027 2011000000-E 810  190 LF  7.50 1425.00 6.00 1140.00 6.00 1140.00PIPE REMOVAL
0028 2264000000-E 840 0.05 CY  1300.00 65.00 1200.00 60.00 1200.00 60.00PIPE PLUGS
0029 2286000000-N 840  5 EA  1075.00 5375.00 1500.00 7500.00 1500.00 7500.00MASNRY DRAINAGE STRUCT
0030 2374000000-N 840  3 EA  375.00 1125.00 400.00 1200.00 400.00 1200.00FRAME-GRT-HD 840.03 **

(F)
0031 2374000000-N 840  2 EA  375.00 750.00 400.00 800.00 400.00 800.00FRAME-GRT-HD 840.03 **

(G)
0032 2473000000-N SP   3 EA  500.00 1500.00 1000.00 3000.00 1000.00 3000.00GENERIC DRAINAGE ITEM (EA)

TEMP STEEL COVER FOR MASONRY DRAINAGE
STRUCTURE

0033 2549000000-E 846  1,660 LF  12.00 19920.00 17.00 28220.00 12.00 19920.002'-6"CONC CURB & GUTTER
0034 2591000000-E 848  47 SY  34.00 1598.00 75.00 3525.00 34.00 1598.004" CONCRETE SIDEWALK
0035 2605000000-N SP   3 EA  535.00 1605.00 1000.00 3000.00 525.00 1575.00WHEELCHAIR RAMP
0036 2612000000-E 848  87 SY  50.00 4350.00 66.00 5742.00 50.00 4350.006" CONCRETE DRIVEWAY
0037 2800000000-N 858  3 EA  1300.00 3900.00 550.00 1650.00 350.00 1050.00ADJ CATCH BASINS
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TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

SIMPSON CONSTRUCTION CO.,
INC.

R. E. BURNS & SONS CO., INC.

ASHEVILLE,  NC CLEVELAND,  TN STATESVILLE,  NC

0038 3030000000-E 862 612.5 LF  9.50 5818.75 10.00 6125.00 9.50 5818.75STL BM GUARDRAIL
0039 3150000000-N 862  5 EA  30.00 150.00 32.00 160.00 30.00 150.00ADDIT GUARDRAIL POSTS
0040 3210000000-N 862  1 EA  400.00 400.00 425.00 425.00 400.00 400.00GR ANCHOR TYPE CAT-1
0041 3240000000-N 862  1 EA  1200.00 1200.00 1250.00 1250.00 1200.00 1200.00GRDRAIL ANCHOR VI (MOD)
0042 3270000000-N SP   2 EA  1800.00 3600.00 1900.00 3800.00 1800.00 3600.00GR ANCHOR TYPE 350
0043 3300000000-N 862  1 EA  1100.00 1100.00 1150.00 1150.00 1100.00 1100.00GR ANCHOR TYPE XI
0044 3330000000-N 862  1 EA  400.00 400.00 425.00 425.00 400.00 400.00GR ANCHOR TYPE XIII
0045 3360000000-E 863  855 LF  1.00 855.00 1.00 855.00 1.00 855.00REMOVE EXISTING GUARDRAIL
0046 3380000000-E 862 162.5 LF  8.00 1300.00 8.50 1381.25 8.00 1300.00TEMP STL BM GUARDRAIL
0047 3387000000-N 862  2 EA  600.00 1200.00 625.00 1250.00 600.00 1200.00GDRL ANCH UNITS ****** TEMP

(VI)
0048 3389100000-N SP   2 EA  1200.00 2400.00 1275.00 2550.00 1200.00 2400.00GDRL ANCH UNITS 350 TEMP
0049 3649000000-E 868  92 TON 30.00 2760.00 30.00 2760.00 30.00 2760.00PLAIN RIP RAP, CLASS B
0050 3656000000-E 868  207 SY  4.25 879.75 3.00 621.00 3.00 621.00FILTER FABRIC FOR DRAINGE
0051 4400000000-E SP   76 SF  12.00 912.00 12.50 950.00 15.00 1140.00WORK ZONE SIGNS (FIXED)
0052 4405000000-E SP   180 SF  20.00 3600.00 12.00 2160.00 10.29 1852.20WORK ZONE SIGNS (PORTABLE
0053 4410000000-E SP   36 SF  5.50 198.00 12.00 432.00 5.00 180.00WORK ZONE SIGNS (BARRICDE
0054 4415000000-N 1115  1 EA  3400.00 3400.00 4000.00 4000.00 3000.00 3000.00FLASHING ARROW PNL TYPE C
0055 4425000000-N 1125  18 EA  65.00 1170.00 17.00 306.00 14.00 252.00WARNING FLAGS
0056 4430000000-N 1130  75 EA  100.00 7500.00 70.00 5250.00 100.00 7500.00DRUMS
0057 4435000000-N 1135  50 EA  25.00 1250.00 20.00 1000.00 30.00 1500.00CONES
0058 4445000000-E SP   128 LF  24.00 3072.00 18.00 2304.00 10.50 1344.00BARRICADES (TYPE III)
0059 4455000000-N 1150  10 MD  400.00 4000.00 250.00 2500.00 200.00 2000.00FLAGGER
0060 4460000000-N 1155  4 EA  250.00 1000.00 200.00 800.00 400.00 1600.00WARNING LIGHTS (TYPE B)
0061 4475000000-N 1165  1 EA  4800.00 4800.00 8000.00 8000.00 3000.00 3000.00TRUCK MTD IMP ATTN 45 MPH
0062 4650000000-N 1251  405 EA  5.25 2126.25 5.25 2126.25 5.00 2025.00TEMP RAISED PVMT MRKS
0063 4686000000-E 1205  6,384 LF  1.15 7341.60 1.15 7341.60 1.08 6894.72THERMO PVT MKG LINES 4"120
0064 4695000000-E 1205  43 LF  2.10 90.30 2.10 90.30 2.00 86.008"WIDE THERMO 90 MILS
0065 4710000000-E 1205  112 LF  5.25 588.00 5.25 588.00 5.00 560.0024"WIDE THERMO 120 MILS
0066 4725000000-M 1205  28 EA  66.00 1848.00 65.00 1820.00 62.00 1736.00THERMO PVT MKG SYMB 2.3MM
0067 4810000000-E 1205  44,037 LF  0.05 2201.85 0.06 2642.22 0.05 2201.85PAINT PVMT MARKINGS 4"
0068 4820000000-E 1205  714 LF  1.00 714.00 1.05 749.70 1.00 714.00PAINT PVMT MARKINGS 8"
0069 4835000000-E 1205  752 LF  2.10 1579.20 2.10 1579.20 2.00 1504.00PAINT PVT MKG LINES 24"
0070 4845000000-N 1205  109 EA  43.00 4687.00 42.00 4578.00 40.00 4360.00PAINT PVT MKG SYMBOL
0071 4905000000-N 1253  169 EA  53.00 8957.00 53.00 8957.00 50.00 8450.00SNOWPLB RAISED PVMT MRKER
0072 5300000000-E 1505  9 TON 22.00 198.00 25.00 225.00 25.00 225.00FND CONDIT MAT CL *******

(VI)
0073 5306000000-E 1505  9 TON 22.00 198.00 25.00 225.00 25.00 225.00BEDDING MATL, CL ********

(VI)
0074 5318000000-E 1505  10 TON 160.00 1600.00 150.00 1500.00 150.00 1500.00PVMT REPAIR UTILITY WORK
0075 5360000000-E 1510  43 LF  32.00 1376.00 50.00 2150.00 50.00 2150.006" DI WATER PIPE  PC 350
0076 5366000000-E 1510  50 LF  34.00 1700.00 60.00 3000.00 60.00 3000.008" DI WATER PIPE  PC 350
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0077 5372000000-E 1510  75 LF  37.50 2812.50 75.00 5625.00 75.00 5625.0010" DI WATER PIPE PC 350
0078 5480000000-E 1510  1,545 LB  4.25 6566.25 5.00 7725.00 5.00 7725.00DI H2O FITTINGS 250# MIN
0079 5882000000-N SP   1 EA  15000.00 15000.00 20000.00 20000.00 20000.00 20000.00GENERIC UTILITY ITEM (EA)

RELOCATION OF EXISTING WATER METER ASSEMBLY
WITH N

0080 5882000000-N SP   1 EA  5350.00 5350.00 10000.00 10000.00 10000.00 10000.00GENERIC UTILITY ITEM (EA)
REPLACEMENT OF EXISTING WATER METER ASSEMBLY
& REL

0081 6000000000-E 1605  155 LF  4.25 658.75 10.00 1550.00 5.00 775.00TEMPORARY SILT FENCE
0082 6009000000-E 1610  240 TON 28.00 6720.00 30.00 7200.00 30.00 7200.00EROS CONTRL STONE CL B
0083 6012000000-E 1610  145 TON 28.00 4060.00 30.00 4350.00 30.00 4350.00SEDIMENT CONTROL STONE
0084 6015000000-E 1615 0.5 ACR 1000.00 500.00 1100.00 550.00 1000.00 500.00TEMPORARY MULCHING
0085 6018000000-E 1620  50 LB  6.00 300.00 6.00 300.00 5.00 250.00SEED FOR TEMP SEEDING
0086 6021000000-E 1620 0.25 TON 2200.00 550.00 1060.00 265.00 1000.00 250.00FERT FOR TEMP SEEDING
0087 6024000000-E 1622  20 LF  15.00 300.00 20.00 400.00 20.00 400.00TEMPORARY SLOPE DRAINS
0088 6027000000-N 1622  1 EA  175.00 175.00 150.00 150.00 150.00 150.00INLET PROTCN @ SLOPE DRNS
0089 6030000000-E 1630  500 CY  8.00 4000.00 2.00 1000.00 5.00 2500.00SILT EXCAVATION
0090 6033000000-E 1631  380 SY  2.40 912.00 1.05 399.00 1.00 380.00SYNTHETIC ROVING
0091 6036000000-E 1631  190 SY  2.20 418.00 3.25 617.50 3.00 570.00MATTING FOR EROS CONTROL
0092 6042000000-E 1632  260 LF  5.00 1300.00 6.00 1560.00 6.00 1560.001/4" HARDWARE CLOTH
0093 6084000000-E 1660 0.5 ACR 3400.00 1700.00 5250.00 2625.00 5000.00 2500.00SEEDING AND MULCHING
0094 6087000000-E 1660 0.5 ACR 100.00 50.00 108.00 54.00 100.00 50.00MOWING
0095 6090000000-E 1661  50 LB  8.00 400.00 5.00 250.00 5.00 250.00SEED FOR REPAIR SEEDING
0096 6093000000-E 1661 0.25 TON 1500.00 375.00 1000.00 250.00 1000.00 250.00FERT FOR REPAIR SEEDING
0097 6096000000-E 1662  50 LB  4.00 200.00 5.00 250.00 5.00 250.00SEED FOR SUPP SEEDING
0098 6102000000-E 1663  230 SY  10.00 2300.00 11.00 2530.00 10.00 2300.00SODDING
0099 6105000000-E 1663 3.864 M/G 120.00 463.68 5.00 19.32 5.00 19.32WATER
0100 6108000000-E 1665 0.5 TON 1500.00 750.00 510.00 255.00 600.00 300.00FERTILIZER TOPDRESSING
0101 6114000000-N SP   2 HR  40.00 80.00 55.00 110.00 50.00 100.00SPECIALIZED HAND MOWING
0102 6117000000-N SP   8 EA  200.00 1600.00 50.00 400.00 1.00 8.00RESPONSE FOR EROS CONTROL
0103 7060000000-E SP   780 LF  3.75 2925.00 3.75 2925.00 4.20 3276.00SIGNAL CABLE
0104 7120000000-E SP   3 EA  900.00 2700.00 900.00 2700.00 1382.00 4146.00VEHICLE SIGNAL HD (12", 3 SECT)
0105 7144000000-E SP   3 EA  1230.00 3690.00 1225.00 3675.00 1773.00 5319.00VEHICLE SIGNAL HD (12", 5 SECT)
0106 7264000000-E SP   428 LF  3.75 1605.00 3.75 1605.00 7.00 2996.00MESSENGER CABLE (3/8")
0107 7300000000-E SP   865 LF  2.75 2378.75 2.75 2378.75 10.00 8650.00TRENCHING (UNPAVED)
0108 7324000000-N SP   6 EA  270.00 1620.00 265.00 1590.00 550.00 3300.00JUNCTION BOX (STANDARD SIZE)
0109 7360000000-N SP   2 EA  1000.00 2000.00 950.00 1900.00 1815.00 3630.00WOOD POLE
0110 7372000000-N SP   4 EA  225.00 900.00 225.00 900.00 400.00 1600.00GUY ASSEMBLY
0111 7420000000-E SP   2 EA  375.00 750.00 370.00 740.00 455.00 910.002" RISER WITH WEATHERHEAD
0112 7444000000-E SP   2,231 LF  10.00 22310.00 10.00 22310.00 12.00 26772.00INDUCTIVE LOOP SAWCUT
0113 7456000000-E SP   2,568 LF  1.30 3338.40 1.30 3338.40 2.00 5136.00LEAD-IN CABLE
0114 7684000000-N SP   1 EA  640.00 640.00 650.00 650.00 1785.00 1785.00SIGNAL CABINET FOUNDATION



JUL 18, 2001 09:54 AM BUNCOMBE

TIP NO B-2927 8.1844101 10:00AM 4 /  4 018

FED AID NO BRNHS-19(1) 0.189 MI JUL 17 2001 C200191
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER NORFOLK SOUTHERN CORPORATION ON US-19/23/74. 

TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

SIMPSON CONSTRUCTION CO.,
INC.

R. E. BURNS & SONS CO., INC.

ASHEVILLE,  NC CLEVELAND,  TN STATESVILLE,  NC

0115 7828000000-N SP   1 EA  13000.00 13000.00 12800.00 12800.00 15700.00 15700.00CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
0116 7852000000-N SP   4 EA  300.00 1200.00 290.00 1160.00 245.00 980.00DETECTOR CHANNEL (NEMA TS-2)

STRUCTURE ITEMS

0117 8007000000-N SP  Lump Sum 500000.00 1305000.00 1120000.00CM&R TEMP STR ***********
(24+99.85 -L-)

0118 8035000000-N 402 Lump Sum 50000.00 200000.00 300000.00REMV EXIST STR **********
(24+99.85 -L-)

0119 8105500000-E SP   331 LF  234.00 77454.00 200.00 66200.00 260.00 86060.00**'-**" DRILLD PIER IN SOIL
(3'-6")

0120 8105600000-E SP   41 LF  2500.00 102500.00 2250.00 92250.00 2125.00 87125.00**'-**" DRILLD PIER NO SOIL
(3'-6")

0121 8119000000-E 412  8,198 CY  3.00 24594.00 9.40 77061.20 9.00 73782.00UNCLASSIFIED STR EXCAV
0122 8147000000-E SP   22,671 SF  15.00 340065.00 15.50 351400.50 20.00 453420.00REINF CONCRETE DECK SLAB
0123 8161000000-E 420  19,322 SF  0.31 5989.82 0.34 6569.48 0.35 6762.70GROOVING BRIDGE FLOORS
0124 8182000000-E 420 460.5 CY  420.00 193410.00 420.00 193410.00 530.00 244065.00CLASS A CONCRETE (BRIDGE)
0125 8210000000-N 422 Lump Sum 40000.00 43500.00 50000.00BRG APPR SLAB ***********

(24+99.85 -L-)
0126 8217000000-E 425  109,552 LB  0.55 60253.60 0.49 53680.48 0.70 76686.40REINF STEEL (BRIDGE)
0127 8238000000-E SP   13,705 LB  0.80 10964.00 1.03 14116.15 1.65 22613.25SPIRAL COL REINF STL BRG
0128 8280000000-E 440 Lump Sum 600000.00 625000.00 600000.00STRUCTURAL STEEL
0129 8364000000-E 450  1,990 LF  20.00 39800.00 24.00 47760.00 25.00 49750.00HP12X53 PILES
0130 8482000000-E 460 289.33 LF  115.00 33272.95 108.00 31247.64 120.00 34719.60THREE BAR METAL RAIL
0131 8503000000-E 460 298.95 LF  56.00 16741.20 47.00 14050.65 49.00 14648.55CONCRETE BARRIER RAIL
0132 8531000000-E 462  2,020 SY  50.00 101000.00 36.00 72720.00 59.00 119180.004" SLOPE PROTECTION
0133 8657000000-N SP  Lump Sum 10000.00 10000.00 12000.00ELASTOMERIC BEARINGS
0134 8692000000-N SP  Lump Sum 24700.00 40000.00 35000.00EVAZOTE JOINT SEALS
0135 8741000000-N SP  Lump Sum 25000.00 57000.00 40000.00STR DRN SYS ************

(24+99.85 -L-)
0136 8860000000-N SP  Lump Sum 25000.00 32000.00 33000.00GENERIC STRUCTURE ITEM (LS)

INSTALL 8" WATER MAIN

 

    TOTAL 3148276.60 TOTAL 4245920.09 TOTAL 4544153.34CONTRACT TOTAL

 

    SUB-TOTAL 867532.03 SUB-TOTAL 912953.99 SUB-TOTAL 1085340.84ROADWAY ITEMS
    SUB-TOTAL 2280744.57 SUB-TOTAL 3332966.10 SUB-TOTAL 3458812.50STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3148276.60TAYLOR & MURPHY CONSTRUCTION  CO., INC.
     2  4245920.09SIMPSON CONSTRUCTION CO., INC.
     3  4544153.34R. E. BURNS & SONS CO., INC.



JUL 18, 2001 09:54 AM MADISON

TIP NO A-10CA, A-10DA, K-3304 8.1861301, 8.T860706 10:00AM 1 /  12 019

FED AID NO NHF-23(8), NHS-23(9) 10.540 MI JUL 17 2001 C200211
GRADING, DRAINAGE & PAVING.

US-23 FROM NORTHEAST OF US-19 TO THE TENNESSEE STATE LINE AT SAMS GAP.

ASHEVILLE DIVISION,
APAC-CAROLINA, INC.

GRANITE CONSTRUCTION
COMPANY

THE LONG LAND CORPORATION

ASHEVILLE,  NC ROSWELL,  GA KNOXVILLE,  TN

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1700000.00 1739000.00 3206162.23MOBILIZATION
0002 0000400000-N SP  Lump Sum 171000.00 480000.00 235000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 15625.00 700000.00 55588.79CLEARING & GRUBBING
0004 0008000000-E 200  1 ACR 2815.00 2815.00 6000.00 6000.00 5766.32 5766.32SUPP CLEARING & GRUBBING
0005 0022000000-E 225  810 CY  10.45 8464.50 10.00 8100.00 10.30 8343.00UNCLASSIFIED EXCAVATION
0006 0106000000-E 230  106,000 CY  5.15 545900.00 6.00 636000.00 5.15 545900.00BORROW EXCAVATION
0007 0156000000-E SP   6,400 SY  6.80 43520.00 4.50 28800.00 3.12 19968.00REMOVAL OF EXT ASPHALT PVMT
0008 0177000000-E SP   3,200 SY  9.30 29760.00 2.10 6720.00 1.30 4160.00BREAKING OF EXT ASPH PVMT
0009 0234000000-E SP   635 CY  460.00 292100.00 900.00 571500.00 588.40 373634.00GENERIC GRADING ITEM (CY)

CONCRETE RETAINING WALL WITH ROCK FACE VENEER
0010 0234000000-E SP   14,900 CY  33.00 491700.00 35.00 521500.00 45.94 684506.00GENERIC GRADING ITEM (CY)

PEA GRAVEL
0011 0318000000-E 300  184 TON 26.00 4784.00 74.00 13616.00 25.74 4736.16FNDATION MATL, MINOR STRS
0012 0366000000-E 310  1,372 LF  31.25 42875.00 38.00 52136.00 30.89 42381.0815" RC PIPE CULV III
0013 0528000000-E 310  2 EA  315.00 630.00 800.00 1600.00 308.91 617.82**" RC PIPE ELBOW III

(15")
0014 0684000000-E 324  124 LF  26.00 3224.00 31.00 3844.00 25.74 3191.76**" BCCSP B *****"

(12", 0.064")
0015 0708000000-E 324  232 LF  29.20 6774.40 33.00 7656.00 28.83 6688.5615" BCCSP B 0.064"
0016 0804000000-E 324  6 EA  260.50 1563.00 140.00 840.00 257.43 1544.58**" BCCS ELB B *****"

(12", 0.064")
0017 0806000000-E 324  8 EA  315.00 2520.00 150.00 1200.00 308.91 2471.2815" BCCS ELB B 0.064"
0018 1011000000-N 500 Lump Sum 670000.00 600000.00 700322.30FINE GRADING
0019 1055000000-E 501  7,800 SY  2.15 16770.00 2.00 15600.00 3.35 26130.00LIME TRTD SOIL(QUICKLIME)
0020 1066000000-E 501  80 TON 145.00 11600.00 110.00 8800.00 149.31 11944.80LIME FOR LIME TREATD SOIL
0021 1121000000-E 520  60,600 TON 17.50 1060500.00 15.00 909000.00 16.96 1027776.00AGGREGATE BASE COURSE
0022 1171000000-E 535  520 MSY 2031.25 1056250.00 700.00 364000.00 3005.34 1562776.80GENERIC PAVING ITEM (MSY) 535

CONDITIONING EXISTING BASE
0023 1176000000-E 542  31,300 SY  2.20 68860.00 2.00 62600.00 2.26 70738.00**" SOIL CEMENT BASE

(7")
0024 1187000000-E 542  860 TON 106.25 91375.00 200.00 172000.00 113.27 97412.20PC FOR SOIL CEMENT BASE
0025 1198000000-E SP   200 TON 18.75 3750.00 15.00 3000.00 25.74 5148.00AGGREGATE FOR SOIL CEM BS
0026 1209000000-E 543  5,900 GAL 1.67 9853.00 1.50 8850.00 1.29 7611.00ASPHALT CURING SEAL
0027 1220000000-E 545  200 TON 26.00 5200.00 15.00 3000.00 20.59 4118.00INCIDENTAL STONE BASE
0028 1275000000-E 600  71,190 GAL 1.50 106785.00 1.50 106785.00 2.32 165160.80PRIME COAT
0029 1297000000-E 612  300 SY  27.85 8355.00 15.00 4500.00 16.69 5007.00MILL ASP PVMT *****" DTH

(1-1/2")
0030 1319000000-E SP   185,000 LF  0.08 14800.00 0.16 29600.00 0.14 25900.00MILLED RUMBLE STRIPS
0031 1330000000-E 612  30 SY  73.00 2190.00 110.00 3300.00 102.97 3089.10INCIDENTAL MILLING
0032 1489000000-E SP   73,822 TON 32.50 2399215.00 34.00 2509948.00 33.47 2470822.34ASP CONC BASE CRS B25.0B
0033 1491000000-E SP   20,728 TON 32.50 673660.00 34.00 704752.00 33.47 693766.16ASP CONC BASE CRS B25.0C
0034 1498000000-E SP   30,090 TON 33.00 992970.00 35.00 1053150.00 33.98 1022458.20ASP CONC INTR CRS I19.0B
0035 1503000000-E SP   8,396 TON 33.25 279167.00 35.50 298058.00 34.24 287479.04ASP CONC INTR CRS I19.0C
0036 1519000000-E SP   35,523 TON 33.00 1172259.00 35.00 1243305.00 33.98 1207071.54ASP CONC SURF CRS S9.5B



JUL 18, 2001 09:54 AM MADISON

TIP NO A-10CA, A-10DA, K-3304 8.1861301, 8.T860706 10:00AM 2 /  12 019

FED AID NO NHF-23(8), NHS-23(9) 10.540 MI JUL 17 2001 C200211
GRADING, DRAINAGE & PAVING.

US-23 FROM NORTHEAST OF US-19 TO THE TENNESSEE STATE LINE AT SAMS GAP.

ASHEVILLE DIVISION,
APAC-CAROLINA, INC.

GRANITE CONSTRUCTION
COMPANY

THE LONG LAND CORPORATION

ASHEVILLE,  NC ROSWELL,  GA KNOXVILLE,  TN

0037 1523000000-E SP   5,532 TON 33.00 182556.00 35.00 193620.00 33.98 187977.36ASP CONC SURF CRS S9.5C
0038 1539000000-E SP   1,243 TON 33.65 41826.95 36.00 44748.00 34.65 43069.95ASP CONC SURF CRS S12.5C
0039 1560000000-E SP   8,184 TON 185.00 1514040.00 200.00 1636800.00 190.49 1558970.16ASP FOR PLANT MIX  PG64-22
0040 1565000000-E SP   428 TON 205.00 87740.00 220.00 94160.00 211.09 90346.52ASP FOR PLANT MIX PG70-22
0041 1693000000-E 654  50 TON 210.00 10500.00 230.00 11500.00 216.24 10812.00ASPH PM PAVEMENT REPAIR
0042 1847000000-E 710  357,500 SY  27.37 9784775.00 29.82 10660650.00 34.70 12405250.00******"PCC PVT, THRU LANE

(10")
0043 1869000000-E 710  4,200 SY  53.61 225162.00 41.00 172200.00 43.41 182322.00******"PCC PVMT, MISC

(10")
0044 1880000000-E SP   40,000 TON 10.60 424000.00 4.90 196000.00 10.25 410000.00GENERIC PAVING ITEM (TON)

STOCKPILED AGGREGATE BASE     COURSE
0045 1902000000-N 710 Lump Sum 12000.00 12000.00 47006.09SURF TEST CONC PAVEMENT
0046 1924000000-N 725 Lump Sum 10000.00 15300.00 16582.29FIELD LAB RENTAL, PCCP
0047 2099000000-E 816  24,200 LF  2.85 68970.00 2.50 60500.00 5.15 124630.00SHOULDER DRAIN
0048 2110000000-E 816  24,200 LF  1.05 25410.00 2.00 48400.00 2.57 62194.004" SHOULDER DRAIN PIPE
0049 2121000000-E 816  550 LF  6.25 3437.50 7.20 3960.00 5.66 3113.004" OUTLET PIPE (SH DRNS)
0050 2132000000-N 816  22 EA  130.00 2860.00 150.00 3300.00 226.53 4983.66CONC PAD SHLDR DRN OUTLET
0051 2143000000-E 818  10 TON 21.00 210.00 22.00 220.00 41.19 411.90BLOTTING SAND
0052 2264000000-E 840  1 CY  1050.00 1050.00 1500.00 1500.00 1299.86 1299.86PIPE PLUGS
0053 2286000000-N 840  19 EA  1200.00 22800.00 2000.00 38000.00 1173.86 22303.34MASNRY DRAINAGE STRUCT
0054 2319000000-N 840  9 EA  365.00 3285.00 570.00 5130.00 578.69 5208.21FRAME W/GRATE 840.***** DETL

(840.16)
0055 2363000000-N 840  44 EA  365.00 16060.00 570.00 25080.00 463.37 20388.28FRAME W/2GRTS 840.***** STD

(840.22)
0056 2363000000-N 840  12 EA  365.00 4380.00 570.00 6840.00 675.48 8105.76FRAME W/2GRTS 840.***** STD

(840.24)
0057 2374000000-N 840  8 EA  365.00 2920.00 600.00 4800.00 675.48 5403.84FRAME-GRT-HD 840.03 **

(E)
0058 2374000000-N 840  9 EA  365.00 3285.00 600.00 5400.00 675.48 6079.32FRAME-GRT-HD 840.03 **

(F)
0059 2374000000-N 840  12 EA  365.00 4380.00 600.00 7200.00 675.48 8105.76FRAME-GRT-HD 840.03 **

(G)
0060 2407000000-N SP   260 EA  615.00 159900.00 900.00 234000.00 1050.29 273075.40STL FRAM W/ 2 GTR, STD 840.37
0061 2549000000-E 846  6,040 LF  16.30 98452.00 17.00 102680.00 15.86 95794.402'-6"CONC CURB & GUTTER
0062 2556000000-E 846  34,150 LF  12.50 426875.00 16.00 546400.00 12.51 427216.50SHOULDER BERM GUTTER
0063 2577000000-E SP   3,400 LF  23.95 81430.00 22.00 74800.00 23.68 80512.00CONC EXPRESSWAY GUTTER
0064 2580000000-E SP   61 LF  25.00 1525.00 36.00 2196.00 41.97 2560.17CONCRETE VALLEY GUTTER
0065 2591000000-E 848  2,385 SY  29.00 69165.00 31.00 73935.00 33.15 79062.754" CONCRETE SIDEWALK
0066 2598000000-E 848  69 SY  55.60 3836.40 40.00 2760.00 49.75 3432.75CONCRETE WHEELCHAIR RAMP
0067 2612000000-E 848  55 SY  65.90 3624.50 40.00 2200.00 54.91 3020.056" CONCRETE DRIVEWAY
0068 2647000000-E 852 26.4 SY  76.25 2013.00 35.00 924.00 53.09 1401.585" MONO CONC ISLANDS (SURF MTD)
0069 2655000000-E 852  231 SY  48.50 11203.50 36.00 8316.00 72.27 16694.375" MONO CONC ISLDS (KEY IN)
0070 2710000000-N 854  7 EA  5912.00 41384.00 9000.00 63000.00 5843.55 40904.85CONC BARRIER TRANS SECTN
0071 2717000000-E 854  42,150 LF  60.00 2529000.00 62.00 2613300.00 59.21 2495701.50VAR HT CONC BARRIER **

(TYPE T)



JUL 18, 2001 09:54 AM MADISON

TIP NO A-10CA, A-10DA, K-3304 8.1861301, 8.T860706 10:00AM 3 /  12 019

FED AID NO NHF-23(8), NHS-23(9) 10.540 MI JUL 17 2001 C200211
GRADING, DRAINAGE & PAVING.

US-23 FROM NORTHEAST OF US-19 TO THE TENNESSEE STATE LINE AT SAMS GAP.

ASHEVILLE DIVISION,
APAC-CAROLINA, INC.

GRANITE CONSTRUCTION
COMPANY

THE LONG LAND CORPORATION

ASHEVILLE,  NC ROSWELL,  GA KNOXVILLE,  TN

0072 2752000000-E SP   900 LF  36.50 32850.00 80.00 72000.00 40.86 36774.00GENERIC PAVING ITEM (LF)
CONC MEDIAN BARRIER (TENNESSE DOT)

0073 2752000000-E SP   200 LF  15.65 3130.00 30.00 6000.00 24.17 4834.00GENERIC PAVING ITEM (LF)
REMOVE EXISTING CAST IN PLACE CONC MEDIAN
BARRIER

0074 2759000000-N SP   12 EA  2500.00 30000.00 5500.00 66000.00 5052.10 60625.20GENERIC PAVING ITEM (EA)
CONCRETE DEADMEN

0075 2995000000-N SP   28 EA  575.00 16100.00 600.00 16800.00 1117.92 31301.76GENERIC DRAINAGE ITEM (EA)
ADJUSTMENT OF CATCH BASINS (WITH STEPS)

0076 2995000000-N SP   300 EA  575.00 172500.00 600.00 180000.00 804.30 241290.00GENERIC DRAINAGE ITEM (EA)
ADJUSTMENT OF DROP INLETS (WITH STEPS)

0077 3000000000-N SP   4 EA  4200.00 16800.00 15000.00 60000.00 4133.63 16534.52IMPACT ATTEN TYPE 350
0078 3030000000-E 862  54,250 LF  10.00 542500.00 9.00 488250.00 9.81 532192.50STL BM GUARDRAIL
0079 3045000000-E 862  200 LF  12.50 2500.00 11.00 2200.00 12.40 2480.00SBGR SHOP CURVED
0080 3105000000-N 862  5 EA  41.75 208.75 40.00 200.00 41.33 206.65SBGR TERM SECT
0081 3150000000-N 862  10 EA  31.25 312.50 40.00 400.00 31.00 310.00ADDIT GUARDRAIL POSTS
0082 3180000000-N 862  2 EA  625.00 1250.00 250.00 500.00 620.05 1240.10GR ANCHOR TYPE **********

(BIC)
0083 3210000000-N 862  31 EA  470.00 14570.00 400.00 12400.00 465.03 14415.93GR ANCHOR TYPE CAT-1
0084 3270000000-N SP   42 EA  1770.00 74340.00 1700.00 71400.00 1756.79 73785.18GR ANCHOR TYPE 350
0085 3285000000-N SP   4 EA  1670.00 6680.00 1500.00 6000.00 1653.45 6613.80GR ANCHOR TYPE M-350
0086 3300000000-N 862  20 EA  1150.00 23000.00 1200.00 24000.00 1136.75 22735.00GR ANCHOR TYPE XI
0087 3330000000-N 862  10 EA  420.00 4200.00 400.00 4000.00 413.36 4133.60GR ANCHOR TYPE XIII
0088 3389400000-E SP   6,100 LF  4.70 28670.00 4.50 27450.00 4.65 28365.00DBL FACED CABLE GUIDERAIL
0089 3389600000-N SP   8 EA  625.00 5000.00 8.00 64.00 620.04 4960.32CBL GUIDERAIL ANCH UNIT
0090 3500000000-E 866  2,100 LF  5.25 11025.00 5.50 11550.00 10.30 21630.00WOVEN WIRE FENCE **" FAB

(47")
0091 3509000000-E 866  135 EA  27.10 3658.50 28.00 3780.00 26.77 3613.954" TIMBER POSTS 7'-6"LONG
0092 3512000000-E 866  25 EA  94.00 2350.00 100.00 2500.00 92.67 2316.755" TIMBER POSTS *****LONG

(8'-0")
0093 3524000000-E SP   700 LF  16.70 11690.00 18.00 12600.00 16.48 11536.00CL FEN **" FAB VINYL CTD

(72")
0094 3575000000-E SP   196 LF  21.90 4292.40 23.00 4508.00 21.62 4237.52GENERIC FENCING ITEM (LF)

VINYL COATED CHAIN LINK FENCE 48" FABRIC (WALL
MOU

0095 3578000000-N SP   1 EA  1355.00 1355.00 2000.00 2000.00 1626.93 1626.93GENERIC FENCING ITEM (EA)
DOUBLE GATE, 6' HIGH, 15' WIDE, 30' OPENING, VINYL

0096 3578000000-N SP   6 EA  203.25 1219.50 250.00 1500.00 200.79 1204.74GENERIC FENCING ITEM (EA)
METAL GATE POSTS FOR 72" CHAIN LINK FENCE, VINYL C

0097 3578000000-N SP   2 EA  625.00 1250.00 750.00 1500.00 617.82 1235.64GENERIC FENCING ITEM (EA)
SINGLE GATE, 6' HIGH, 5' WIDE, 5' OPENING, VINYL C

0098 3649000000-E 868  20 TON 42.00 840.00 60.00 1200.00 30.61 612.20PLAIN RIP RAP, CLASS B
0099 3656000000-E 868  575 SY  2.60 1495.00 3.50 2012.50 2.05 1178.75FILTER FABRIC FOR DRAINGE
0100 4048000000-E 902  7 CY  730.00 5110.00 910.00 6370.00 940.63 6584.41REINF CL A CONC FOOTINGS
0101 4054000000-E 902  7 CY  730.00 5110.00 900.00 6300.00 914.50 6401.50PLN CL A CONC FOOTINGS
0102 4060000000-E 903  6,642 LB  2.55 16937.10 3.60 23911.20 3.66 24309.72BREAKAWAY STL BM SUPPORT



JUL 18, 2001 09:54 AM MADISON

TIP NO A-10CA, A-10DA, K-3304 8.1861301, 8.T860706 10:00AM 4 /  12 019

FED AID NO NHF-23(8), NHS-23(9) 10.540 MI JUL 17 2001 C200211
GRADING, DRAINAGE & PAVING.

US-23 FROM NORTHEAST OF US-19 TO THE TENNESSEE STATE LINE AT SAMS GAP.

ASHEVILLE DIVISION,
APAC-CAROLINA, INC.

GRANITE CONSTRUCTION
COMPANY

THE LONG LAND CORPORATION

ASHEVILLE,  NC ROSWELL,  GA KNOXVILLE,  TN

0103 4066000000-E 903  6,256 LB  1.85 11573.60 3.50 21896.00 3.40 21270.40SIMPLE STL BM SUPPORTS
0104 4078000000-E 903  8 EA  41.65 333.20 30.00 240.00 30.31 242.482# STEEL U-CHANNEL POSTS
0105 4084000000-N 904  10 EA  552.00 5520.00 660.00 6600.00 627.09 6270.90TYPE A SIGNS, ERECTION
0106 4090000000-N 904  31 EA  276.00 8556.00 60.00 1860.00 627.09 19439.79TYPE B SIGNS, ERECTION
0107 4114000000-N 904  8 EA  33.35 266.80 40.00 320.00 36.59 292.72MILEMARKERS, ERECTION
0108 4120000000-N 905 Lump Sum 32100.00 55000.00 56683.46OVERHEAD SIGN ASSEMBLY **

(A)
0109 4120000000-N 905 Lump Sum 32135.00 55000.00 56181.80OVERHEAD SIGN ASSEMBLY **

(B)
0110 4120000000-N 905 Lump Sum 50625.00 65000.00 65211.86OVERHEAD SIGN ASSEMBLY **

(C)
0111 4120000000-N 905 Lump Sum 69480.00 77000.00 78783.07OVERHEAD SIGN ASSEMBLY **

(D)
0112 4120000000-N 905 Lump Sum 31045.00 45000.00 45150.29OVERHEAD SIGN ASSEMBLY **

(E)
0113 4120000000-N 905 Lump Sum 99115.00 123000.00 128417.03OVERHEAD SIGN ASSEMBLY **

(F)
0114 4120000000-N 905 Lump Sum 34795.00 44000.00 44643.40OVERHEAD SIGN ASSEMBLY **

(G)
0115 4120000000-N 905 Lump Sum 80730.00 86000.00 89788.45OVERHEAD SIGN ASSEMBLY **

(H)
0116 4120000000-N 905 Lump Sum 28125.00 42000.00 43389.22OVERHEAD SIGN ASSEMBLY **

(I)
0117 4120000000-N 905 Lump Sum 26675.00 41000.00 42385.88OVERHEAD SIGN ASSEMBLY **

(J)
0118 4120000000-N 905 Lump Sum 50885.00 61000.00 63205.17OVERHEAD SIGN ASSEMBLY **

(K)
0119 4120000000-N 905 Lump Sum 31665.00 45000.00 46399.24OVERHEAD SIGN ASSEMBLY **

(L)
0120 4120000000-N 905 Lump Sum 77290.00 86000.00 89788.45OVERHEAD SIGN ASSEMBLY **

(M)
0121 4120000000-N 905 Lump Sum 34010.00 54000.00 56432.64OVERHEAD SIGN ASSEMBLY **

(N)
0122 4126000000-N 906 Lump Sum 16850.00 11000.00 10512.07LITE SYS OVERHD SIGN **

(A)
0123 4126000000-N 906 Lump Sum 16770.00 10000.00 10441.00LITE SYS OVERHD SIGN **

(B)
0124 4126000000-N 906 Lump Sum 24480.00 18000.00 18539.84LITE SYS OVERHD SIGN **

(C)
0125 4126000000-N 906 Lump Sum 30830.00 18000.00 18511.62LITE SYS OVERHD SIGN **

(D)
0126 4126000000-N 906 Lump Sum 17395.00 11000.00 10892.51LITE SYS OVERHD SIGN **

(E)
0127 4126000000-N 906 Lump Sum 38750.00 26000.00 26300.04LITE SYS OVERHD SIGN **

(F)
0128 4126000000-N 906 Lump Sum 17710.00 12000.00 11697.27LITE SYS OVERHD SIGN **

(G)
0129 4126000000-N 906 Lump Sum 33800.00 21000.00 21235.27LITE SYS OVERHD SIGN **

(H)
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0130 4126000000-N 906 Lump Sum 16640.00 10000.00 10179.72LITE SYS OVERHD SIGN **
(I)

0131 4126000000-N 906 Lump Sum 16640.00 10000.00 10179.72LITE SYS OVERHD SIGN **
(J)

0132 4126000000-N 906 Lump Sum 24480.00 18000.00 18201.21LITE SYS OVERHD SIGN **
(K)

0133 4126000000-N 906 Lump Sum 15420.00 9000.00 9284.02LITE SYS OVERHD SIGN **
(L)

0134 4126000000-N 906 Lump Sum 32085.00 20000.00 20394.97LITE SYS OVERHD SIGN **
(M)

0135 4126000000-N 906 Lump Sum 17865.00 11000.00 11415.08LITE SYS OVERHD SIGN **
(N)

0136 4150000000-N 907  3 EA  84.00 252.00 120.00 360.00 94.06 282.18R&D SIGNS ON 2 SUPPORTS
0137 4162000000-N 907  6 EA  41.75 250.50 120.00 720.00 94.06 564.36R&D SUPPORTS
0138 4168000000-N 907  6 EA  260.50 1563.00 780.00 4680.00 627.09 3762.54REMV & DISPL OF FOOTINGS
0139 4360000000-N SP   16 EA  224.00 3584.00 150.00 2400.00 125.42 2006.72GENERIC SIGNING ITEM (EA)

TYPE D SIGNS, ERECTION
0140 4360000000-N SP   90 EA  142.00 12780.00 150.00 13500.00 125.42 11287.80GENERIC SIGNING ITEM (EA)

TYPE E SIGNS, ERECTION
0141 4360000000-N SP   10 EA  145.85 1458.50 120.00 1200.00 104.52 1045.20GENERIC SIGNING ITEM (EA)

TYPE F SIGNS, ERECTION
0142 4400000000-E SP   916 SF  10.50 9618.00 12.00 10992.00 16.46 15077.36WORK ZONE SIGNS (FIXED)
0143 4405000000-E SP   296 SF  10.40 3078.40 12.00 3552.00 25.33 7497.68WORK ZONE SIGNS (PORTABLE
0144 4410000000-E SP   108 SF  10.40 1123.20 9.00 972.00 15.54 1678.32WORK ZONE SIGNS (BARRICDE
0145 4415000000-N 1115  3 EA  1700.00 5100.00 5000.00 15000.00 3350.32 10050.96FLASHING ARROW PNL TYPE C
0146 4420000000-N 1120  1 EA  6000.00 6000.00 19000.00 19000.00 35825.91 35825.91CHANGEABLE MESSAGE SIGNS
0147 4425000000-N 1125  12 EA  4.50 54.00 25.00 300.00 24.08 288.96WARNING FLAGS
0148 4430000000-N 1130  250 EA  46.80 11700.00 60.00 15000.00 70.40 17600.00DRUMS
0149 4435000000-N 1135  50 EA  9.80 490.00 30.00 1500.00 24.57 1228.50CONES
0150 4445000000-E SP   330 LF  13.00 4290.00 36.00 11880.00 26.85 8860.50BARRICADES (TYPE III)
0151 4450000000-N 1150  360 HR  17.50 6300.00 28.00 10080.00 20.15 7254.00FLAGGER
0152 4460000000-N 1155  4 EA  155.00 620.00 1000.00 4000.00 2167.23 8668.92WARNING LIGHTS (TYPE B)
0153 4465000000-N 1160  2 EA  3650.00 7300.00 12000.00 24000.00 10297.00 20594.00TEMPORARY CRASH CUSHIONS
0154 4470000000-N 1160  1 EA  1250.00 1250.00 2500.00 2500.00 2059.40 2059.40RESET CRASH CUSHION
0155 4480000000-N 1165  3 EA  2400.00 7200.00 15000.00 45000.00 12455.40 37366.20TRUCK MTD IMP ATTN 60 MPH
0156 4490000000-E 1170  2,690 LF  53.00 142570.00 26.00 69940.00 22.65 60928.50PORT CONC BARRIER(ANCHRD)
0157 4495000000-E 1170  900 LF  40.25 36225.00 26.00 23400.00 18.53 16677.00PORT CONC BARRIER(DRAINGE
0158 4615000000-E 1205  7,408 LF  1.40 10371.20 1.40 10371.20 1.39 10297.12REM TAPE PVMT MRKINGS 4"
0159 4650000000-N 1251  778 EA  7.30 5679.40 7.10 5523.80 6.44 5010.32TEMP RAISED PVMT MRKS
0160 4730000000-E 1205  20,842 LF  0.53 11046.26 0.60 12505.20 0.46 9587.324" EPOXY PVT MKG LINES
0161 4735000000-E 1205  326,622 LF  0.68 222102.96 0.70 228635.40 0.69 225369.186" EPOXY PVT MKG LINES
0162 4740000000-E 1205  1,198 LF  1.05 1257.90 1.10 1317.80 1.49 1785.028" EPOXY PVT MKG LINES
0163 4745000000-E 1205  13,542 LF  1.35 18281.70 1.35 18281.70 2.32 31417.4412" EPOXY PVT MKG LINES
0164 4755000000-E 1205  242 LF  10.40 2516.80 15.00 3630.00 8.50 2057.0024" EPOXY PVT MKG LINES
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0165 4760000000-N 1205  38 EA  104.25 3961.50 150.00 5700.00 51.49 1956.62EPOXY PVT MK CHARACTER
0166 4765000000-N 1205  55 EA  104.25 5733.75 140.00 7700.00 154.46 8495.30EPOXY PVT MK SYMBOL
0167 4810000000-E 1205  21,622 LF  0.26 5621.72 0.30 6486.60 0.26 5621.72PAINT PVMT MARKINGS 4"
0168 4845000000-N 1205  5 EA  46.90 234.50 50.00 250.00 61.78 308.90PAINT PVT MKG SYMBOL
0169 4850000000-E 1205  4,957 LF  1.05 5204.85 1.10 5452.70 0.77 3816.89LINE REMOVAL 4" WIDE
0170 4880000000-E 1205  240,000 LF  0.31 74400.00 0.30 72000.00 0.26 62400.00CURING COMP REMOVAL LINES
0171 4885000000-N 1205  59 EA  52.10 3073.90 52.00 3068.00 51.49 3037.91CURING COMPD REMOVAL SYMB
0172 4905000000-N 1253  3,336 EA  36.45 121597.20 39.00 130104.00 29.35 97911.60SNOWPLB RAISED PVMT MRKER
0173 4935000000-N SP   196 EA  31.25 6125.00 37.00 7252.00 41.81 8194.76FLEX DELINATR (CRYSTAL)
0174 4940000000-N SP   69 EA  31.25 2156.25 37.00 2553.00 41.81 2884.89FLEX DELINATR (YELLOW)
0175 4945000000-N SP   15 EA  31.25 468.75 38.00 570.00 41.81 627.15FLEX DELINATR (CRY & RED)
0176 4950000000-N SP   15 EA  31.25 468.75 38.00 570.00 41.81 627.15FLEX DELINATR (YEL & RED)
0177 5035000000-N SP   77 EA  1580.00 121660.00 1900.00 146300.00 1933.52 148881.04LIT STD FRPS ************

(35' SA 10')
0178 5065000000-N SP   14 EA  634.00 8876.00 600.00 8400.00 616.64 8632.96PST TP STD EB************

(15' FRP)
0179 5085000000-N 1406  77 EA  322.00 24794.00 600.00 46200.00 616.64 47481.28LITE STD LUM RDW 250W HPS
0180 5100000000-N SP   14 EA  775.00 10850.00 600.00 8400.00 627.09 8779.26POST TOP LUM ************

(175W MH)
0181 5130000000-N SP   4 EA  592.50 2370.00 3000.00 12000.00 3030.92 12123.68LITE CONTROL ************

(120/240V 30A)
0182 5135000000-N SP   1 EA  3078.20 3078.20 4000.00 4000.00 3448.98 3448.98LITE CONTRL RA **********

(120/240V 125A)
0183 5155000000-E 1409  625 LF  12.85 8031.25 6.00 3750.00 5.22 3262.50ELECT DUCT BD, SIZE *****

(1")
0184 5155000000-E 1409  555 LF  20.50 11377.50 12.00 6660.00 12.54 6959.70ELECT DUCT BD, SIZE *****

(3")
0185 5170000000-E 1410  430 LF  1.50 645.00 2.00 860.00 1.78 765.40**-#8 W/G FEEDER CIRCUIT

(2)
0186 5175000000-E 1410  430 LF  1.82 782.60 3.00 1290.00 2.09 898.70**-#6 W/G FEEDER CIRCUIT

(2)
0187 5185000000-E 1410  860 LF  2.65 2279.00 3.00 2580.00 3.14 2700.40**-#2 W/G FEEDER CIRCUIT

(2)
0188 5205000000-E 1410  1,615 LF  16.80 27132.00 6.50 10497.50 6.17 9964.55**-#8 W/G FEEDR N *****"

(2, 1-1/2")
0189 5210000000-E 1410  7,150 LF  16.30 116545.00 7.00 50050.00 6.48 46332.00**-#6 W/G FEEDR N *****"

(2, 1-1/2")
0190 5215000000-E 1410  1,715 LF  16.95 29069.25 8.00 13720.00 7.32 12553.80**-#4 W/G FEEDER N *****"

(2, 1-1/2")
0191 5220000000-E 1410  5,110 LF  16.90 86359.00 9.00 45990.00 8.36 42719.60**-#2 W/G FEEDER N *****"

(2, 1-1/2")
0192 5240000000-N 1411  7 EA  322.65 2258.55 600.00 4200.00 418.06 2926.42ELEC JB ************

(TYPE PC18)
0193 5240000000-N 1411  2 EA  357.80 715.60 1000.00 2000.00 940.63 1881.26ELEC JB ************

(TYPE PC30)
0194 6000000000-E 1605  1,925 LF  4.20 8085.00 4.00 7700.00 6.18 11896.50TEMPORARY SILT FENCE
0195 6006000000-E 1610  310 TON 31.25 9687.50 50.00 15500.00 30.89 9575.90EROS CONTRL STONE CL A
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0196 6009000000-E 1610  390 TON 31.25 12187.50 50.00 19500.00 30.89 12047.10EROS CONTRL STONE CL B
0197 6012000000-E 1610  1,030 TON 23.00 23690.00 50.00 51500.00 22.65 23329.50SEDIMENT CONTROL STONE
0198 6015000000-E 1615  105 ACR 430.00 45150.00 400.00 42000.00 257.43 27030.15TEMPORARY MULCHING
0199 6018000000-E 1620  3,950 LB  5.40 21330.00 2.60 10270.00 2.57 10151.50SEED FOR TEMP SEEDING
0200 6021000000-E 1620 15.75 TON 575.00 9056.25 560.00 8820.00 514.85 8108.89FERT FOR TEMP SEEDING
0201 6030000000-E 1630  460 CY  10.50 4830.00 25.00 11500.00 10.30 4738.00SILT EXCAVATION
0202 6033000000-E 1631  3,000 SY  1.88 5640.00 2.00 6000.00 1.65 4950.00SYNTHETIC ROVING
0203 6036000000-E 1631  1,500 SY  2.12 3180.00 2.00 3000.00 1.54 2310.00MATTING FOR EROS CONTROL
0204 6042000000-E 1632  2,660 LF  5.72 15215.20 4.00 10640.00 5.15 13699.001/4" HARDWARE CLOTH
0205 6075000000-E 1651  15 EA  315.00 4725.00 180.00 2700.00 128.71 1930.65SELECT TREE REMOVAL, **"

(6")
0206 6078000000-E 1651  2 ACR 1875.00 3750.00 2500.00 5000.00 2574.25 5148.50SELECT UNDERGRTH REMOVAL
0207 6084000000-E 1660 105.5 ACR 1100.00 116050.00 1100.00 116050.00 1029.70 108633.35SEEDING AND MULCHING
0208 6087000000-E 1660 62.5 ACR 62.50 3906.25 60.00 3750.00 51.48 3217.50MOWING
0209 6090000000-E 1661  1,200 LB  6.25 7500.00 6.00 7200.00 6.18 7416.00SEED FOR REPAIR SEEDING
0210 6093000000-E 1661  2 TON 785.00 1570.00 500.00 1000.00 463.37 926.74FERT FOR REPAIR SEEDING
0211 6096000000-E 1662  2,650 LB  4.16 11024.00 2.80 7420.00 2.16 5724.00SEED FOR SUPP SEEDING
0212 6102000000-E 1663  20,160 SY  3.55 71568.00 7.00 141120.00 6.95 140112.00SODDING
0213 6105000000-E 1663 508.02 M/G 62.50 31751.25 160.00 81283.20 154.46 78468.77WATER
0214 6108000000-E 1665 79.25 TON 510.50 40457.13 360.00 28530.00 360.39 28560.91FERTILIZER TOPDRESSING
0215 6114000000-N SP   103 HR  52.00 5356.00 50.00 5150.00 46.34 4773.02SPECIALIZED HAND MOWING
0216 6117000000-N SP   24 EA  99.00 2376.00 250.00 6000.00 246.03 5904.72RESPONSE FOR EROS CONTROL
0217 6131000000-E 1670 53.5 ACR 677.10 36224.85 710.00 37985.00 720.79 38562.27GENERIC EROSION CONTROL ITEM (ACR) 1670

REFORESTATION (TREE & SHRUB)
0218 6144000000-E SP   1,840 LB  26.00 47840.00 26.00 47840.00 22.65 41676.00GENERIC EROSION CONTROL ITEM (LB)

CROWN VETCH SEED
0219 6150000000-E SP   250 TON 912.00 228000.00 910.00 227500.00 926.73 231682.50GENERIC EROSION CONTROL ITEM (TON)

AERIAL FERTILIZER TOPDRESSING
0220 6210000000-N 1670  43 EA  213.50 9180.50 210.00 9030.00 205.94 8855.42RED MAPLE

'RED SUNSET', RED SUNSET MAPLE 12-14', 2-2-1/2" CA
0221 6235000000-N 1670  200 EA  18.70 3740.00 15.00 3000.00 14.42 2884.00BUTTERFLY BUSH

'PINK CHARMING' PINK CHARMING, 18-24", #3 CONT
0222 6245000000-N 1670  67 EA  166.70 11168.90 210.00 14070.00 205.94 13797.98REDBUD

'FOREST PANSY', FOREST PANSY REDBUD, 8-10', B&B, M
0223 6255000000-N 1670  9 EA  187.50 1687.50 260.00 2340.00 257.43 2316.87FRINGE TREE

8-10', B&B, MATCHED SPECIMEN
0224 6260000000-N 1670  20 EA  166.70 3334.00 260.00 5200.00 257.43 5148.60FLOWERING DOGWOOD

'CHEROKEE CHIEF', PINK FLOWER- ING DOGWOOD, 8-10',
0225 6285000000-N 1670  21 EA  198.00 4158.00 155.00 3255.00 154.46 3243.66JAPANESE CRYPTOMERIA

'YOSHINO', JAPANESE CEDAR,    6-7', B&B
0226 6340000000-N 1670  150 EA  4.00 600.00 7.00 1050.00 6.18 927.00DAYLILLY

'BUTTERED POPCORN', BUTTERED POPCORN DAYLILY, 1
FA

0227 6340000000-N 1670  150 EA  4.00 600.00 7.00 1050.00 6.18 927.00DAYLILLY
'LAVENDER BONANZA', LAVENDER BONANZA DAYLILY, 1
FA
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0228 6340000000-N 1670  130 EA  4.00 520.00 7.00 910.00 6.18 803.40DAYLILLY
'MARY TODD', MARY TODD DAYLILY 1 FAN, BR

0229 6340000000-N 1670  240 EA  4.10 984.00 7.00 1680.00 6.18 1483.20DAYLILLY
'RED LANDSCAPE SUPREME', RED LANDSCAPE
SUPREME DAY

0230 6510000000-N 1670  59 EA  109.00 6431.00 130.00 7670.00 128.71 7593.89SOURWOOD
6-8', B&B

0231 6550000000-N 1670  831 EA  20.50 17035.50 15.00 12465.00 14.42 11983.02CHERRY LAUREL
'OTTO LUYKEN', OTTO LUYKEN LAUREL, 18-24", #3 CONT

0232 6555000000-N 1670  27 EA  203.15 5485.05 180.00 4860.00 180.20 4865.40WHITE OAK
12-14', 2-2-1/2" CAL, B&B

0233 6580000000-N 1670  98 EA  208.30 20413.40 185.00 18130.00 185.35 18164.30NORTHERN RED OAK
12-14',2-2-1/2" CAL, B&B

0234 6605000000-N 1670  8 EA  187.50 1500.00 155.00 1240.00 154.46 1235.68BALD CYPRESS
10-12', 1-3/4-2" CAL, B&B

0235 6610000000-N 1670  167 EA  88.55 14787.85 135.00 22545.00 133.86 22354.62CANADA HEMLOCK
5-6', B&B

0236 6640000000-N 1670  24 EA  213.55 5125.20 180.00 4320.00 180.20 4324.80GENERIC PLANTING ITEM (EA) 1670
ACER BUERGERANUM, TRIDENT MA- PLE, 12- 14', 2-2-1/

0237 6640000000-N 1670  38 EA  145.85 5542.30 130.00 4940.00 128.71 4890.98GENERIC PLANTING ITEM (EA) 1670
AMELANCHIER XGRANDIFORA 'AUTUMN BRILLI- ANCE, A
B

0238 6640000000-N 1670  830 EA  3.65 3029.50 6.00 4980.00 5.66 4697.80GENERIC PLANTING ITEM (EA) 1670
ASCLEPIAS INCARNATA 'ICE BAL- LET', WHITE SWAMP MI

0239 6640000000-N 1670  50 EA  3.65 182.50 4.50 225.00 4.12 206.00GENERIC PLANTING ITEM (EA) 1670
ASCLEPIAS TUBEROSA, BUTTERFLY WEED, QUART

0240 6640000000-N 1670  120 EA  19.00 2280.00 15.00 1800.00 14.42 1730.40GENERIC PLANTING ITEM (EA) 1670
CARYOYPTERIS CLANDENSIS 'WORCESTER GOLD'
GOLDEN BL

0241 6640000000-N 1670  2 EA  28.65 57.30 42.00 84.00 41.19 82.38GENERIC PLANTING ITEM (EA) 1670
CHAMAECYPARIS PISIFERA 'FILI- FERA AUREA NANA', DW

0242 6640000000-N 1670  66 EA  18.65 1230.90 15.00 990.00 14.42 951.72GENERIC PLANTING ITEM (EA) 1670
CLETHRA ALNIFOLIA'HUMMINGBIRD' HUMMINGBIRD
CLETHRA

0243 6640000000-N 1670  380 EA  16.85 6403.00 15.00 5700.00 15.45 5871.00GENERIC PLANTING ITEM (EA) 1670
CORNUS STOLONIFERA, RED TWIG DOGWOOD, 24-30, #3
CO

0244 6640000000-N 1670  1 EA  208.50 208.50 150.00 150.00 154.46 154.46GENERIC PLANTING ITEM (EA) 1670
COTINUS COGGYGRIA, PURPLE     SMOKE TREE, 8-10', B

0245 6640000000-N 1670  7 EA  16.70 116.90 16.00 112.00 15.45 108.15GENERIC PLANTING ITEM (EA) 1670
ILEX CONRUTA 'DWARF BURFORD', DWARF BURFORD
HOLLY,

0246 6640000000-N 1670  1,525 EA  15.65 23866.25 18.00 27450.00 17.50 26687.50GENERIC PLANTING ITEM (EA) 1670
ILEX VERTICILLATA 'WINTER RED' 18-24", #3 CONT

0247 6640000000-N 1670  2 EA  339.00 678.00 300.00 600.00 308.91 617.82GENERIC PLANTING ITEM (EA) 1670
ILEX X 'CARDINAL', CARDINAL HOLLY, 6-8', B&B, BRAN

0248 6640000000-N 1670  178 EA  3.40 605.20 5.00 890.00 4.12 733.36GENERIC PLANTING ITEM (EA) 1670
IRIS SIBERICA 'CAESAR'S BRO-  THER', CAESAR'S BROT

0249 6640000000-N 1670  173 EA  14.90 2577.70 16.00 2768.00 15.45 2672.85GENERIC PLANTING ITEM (EA) 1670
JUNIPERUS EXSPANSA 'PERSONII', PARSON'S JUNIPER, 1

0250 6640000000-N 1670  2,115 EA  3.44 7275.60 6.00 12690.00 5.15 10892.25GENERIC PLANTING ITEM (EA) 1670
LIRIOPE MUSCARI 'BIG BLUE', BIG BLUE LIRIOPE, #1 C
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FED AID NO NHF-23(8), NHS-23(9) 10.540 MI JUL 17 2001 C200211
GRADING, DRAINAGE & PAVING.

US-23 FROM NORTHEAST OF US-19 TO THE TENNESSEE STATE LINE AT SAMS GAP.

ASHEVILLE DIVISION,
APAC-CAROLINA, INC.

GRANITE CONSTRUCTION
COMPANY

THE LONG LAND CORPORATION

ASHEVILLE,  NC ROSWELL,  GA KNOXVILLE,  TN

0251 6640000000-N 1670  3,485 EA  3.45 12023.25 6.00 20910.00 5.15 17947.75GENERIC PLANTING ITEM (EA) 1670
LIRIOPE SPICATA, CREEPING LILYTURF, #1 CONT

0252 6640000000-N 1670  1,015 EA  2.35 2385.25 3.00 3045.00 3.09 3136.35GENERIC PLANTING ITEM (EA) 1670
NARCISSUS 'ICE FOLLIES' ICE FOLLIES DAFFODIL, DN I

0253 6640000000-N 1670  790 EA  2.35 1856.50 3.00 2370.00 3.09 2441.10GENERIC PLANTING ITEM (EA) 1670
NARICSSUS 'FLOWER CARPET', FLOWER CARPET
DAFFODIL,

0254 6640000000-N 1670  80 EA  12.50 1000.00 9.00 720.00 8.24 659.20GENERIC PLANTING ITEM (EA) 1670
PANICUM VIRGATUM 'HAENSE HER- MES, HAENES
HAERMES

0255 6640000000-N 1670  60 EA  140.65 8439.00 130.00 7800.00 128.71 7722.60GENERIC PLANTING ITEM (EA) 1670
PICEA ABIES, NORWAY SPRUCE, 6-7', B&B

0256 6640000000-N 1670  6 EA  172.00 1032.00 155.00 930.00 154.46 926.76GENERIC PLANTING ITEM (EA) 1670
PINUS THUNBERGIANA, JAPANESE BLACK PINE, 8-10'
B&B

0257 6640000000-N 1670  12 EA  182.30 2187.60 500.00 6000.00 411.88 4942.56GENERIC PLANTING ITEM (EA) 1670
PRUNUS MUME 'PEGGY CLARKE', PEGGY CLARKE
JAPANESE

0258 6640000000-N 1670  115 EA  8.35 960.25 10.00 1150.00 5.15 592.25GENERIC PLANTING ITEM (EA) 1670
RUDBEKIA FULGIDA 'GOLDSTRUM' BLACK EYED SUSAN,
#1

0259 6640000000-N 1670  50 EA  8.85 442.50 10.00 500.00 8.24 412.00GENERIC PLANTING ITEM (EA) 1670
SEDUM 'AUTUMN JOY', AUTUMN JOY SEDUM, #1 CONT

0260 6640000000-N 1670  22 EA  224.00 4928.00 200.00 4400.00 205.94 4530.68GENERIC PLANTING ITEM (EA) 1670
TILIA AMERICANA 'REDMON', RED- MON LINDEN, 12-14',

0261 6650000000-E 1670  1,630 CY  31.25 50937.50 28.00 45640.00 25.74 41956.20MULCH FOR PLANTING
0262 6655000000-E 1670  30 M/G 156.25 4687.50 160.00 4800.00 154.46 4633.80WATER FOR PLANTING
0263 6660000000-E 1670  14,000 SY  1.98 27720.00 2.00 28000.00 2.06 28840.00PLANT BED FUMIGATION
0264 6675000000-E SP   8,300 SY  4.90 40670.00 7.10 58930.00 7.21 59843.00GENERIC PLANTING ITEM (SY)

SODDING
0265 6680000000-E SP   830 CY  41.65 34569.50 50.00 41500.00 46.34 38462.20GENERIC PLANTING ITEM (CY)

SOIL AMMENDMENTS
0266 6840000000-E SP   547 LF  19.80 10830.60 15.00 8205.00 16.95 9271.653/4"PVC WATER PIPE,SCH 40
0267 6850000000-E SP   1,544 LF  22.00 33968.00 15.00 23160.00 18.88 29150.721-1/2"PVC WAT PIPE,SCH 40
0268 6860000000-E SP   50 LF  23.00 1150.00 15.00 750.00 21.87 1093.503" PVC WATER PIPE, SCH 40
0269 6885000000-E SP   12 SY  78.15 937.80 80.00 960.00 228.80 2745.606" CONCRETE REINFORCED PAD
0270 6890000000-E SP   15 CY  372.40 5586.00 1000.00 15000.00 372.01 5580.15CONCRETE STEPS
0271 6895000000-E SP   94 LF  51.60 4850.40 70.00 6580.00 51.49 4840.06HANDRAIL ON STEPS
0272 6905000000-N SP   6 EA  3990.00 23940.00 3000.00 18000.00 3944.78 23668.68PICNIC TABLE, TERRZO &STL
0273 6910000000-N SP   5 EA  5500.00 27500.00 6000.00 30000.00 11235.06 56175.30PICNIC SHELTER, 1 TABLE
0274 6940000000-N SP   3 EA  1875.00 5625.00 2000.00 6000.00 2196.26 6588.78OUTDOOR DRINK FOUNT HCNFP
0275 6945000000-E SP   5 EA  365.00 1825.00 2000.00 10000.00 1052.13 5260.653/4"POST TYPE YARD HYDRNT
0276 6970000000-N SP   4 EA  365.00 1460.00 1000.00 4000.00 665.83 2663.32GENERIC REST AREA ITEM (EA)

1-1/2" GATE VALVE AND BOX
0277 6970000000-N SP   1 EA  940.00 940.00 1200.00 1200.00 1317.67 1317.67GENERIC REST AREA ITEM (EA)

18" X 18" CATCH BASINS
0278 6970000000-N SP   2 EA  1305.00 2610.00 1400.00 2800.00 1496.41 2992.82GENERIC REST AREA ITEM (EA)

24" X 24" CATCH BASINS



JUL 18, 2001 09:54 AM MADISON

TIP NO A-10CA, A-10DA, K-3304 8.1861301, 8.T860706 10:00AM 10 /  12 019

FED AID NO NHF-23(8), NHS-23(9) 10.540 MI JUL 17 2001 C200211
GRADING, DRAINAGE & PAVING.

US-23 FROM NORTHEAST OF US-19 TO THE TENNESSEE STATE LINE AT SAMS GAP.

ASHEVILLE DIVISION,
APAC-CAROLINA, INC.

GRANITE CONSTRUCTION
COMPANY

THE LONG LAND CORPORATION

ASHEVILLE,  NC ROSWELL,  GA KNOXVILLE,  TN

0279 6970000000-N SP   1 EA  521.00 521.00 1200.00 1200.00 804.42 804.42GENERIC REST AREA ITEM (EA)
3" GATE VALVE AND BOX

0280 6970000000-N SP   2 EA  365.00 730.00 900.00 1800.00 551.36 1102.72GENERIC REST AREA ITEM (EA)
3/4" GATE VALVE AND BOX

0281 6970000000-N SP   5 EA  3650.00 18250.00 4000.00 20000.00 1592.28 7961.40GENERIC REST AREA ITEM (EA)
BENCH WITH STONE BASE

0282 6970000000-N SP   1 EA  15960.00 15960.00 17000.00 17000.00 22257.15 22257.15GENERIC REST AREA ITEM (EA)
DISPLAY PHONE SHELTER

0283 6970000000-N SP   4 EA  214.50 858.00 600.00 2400.00 215.19 860.76GENERIC REST AREA ITEM (EA)
ELECTRICAL JUNCTION BOX

0284 6970000000-N SP   3 EA  755.00 2265.00 1200.00 3600.00 1235.58 3706.74GENERIC REST AREA ITEM (EA)
OUTDOOR PARK STOVE

0285 6970000000-N SP   2 EA  3125.00 6250.00 4000.00 8000.00 2853.71 5707.42GENERIC REST AREA ITEM (EA)
STONE COLUMNS FOR SIGNAGE

0286 6970000000-N SP   2 EA  3645.00 7290.00 4000.00 8000.00 4088.90 8177.80GENERIC REST AREA ITEM (EA)
TAPERED ALUMINUM FLAGPOLE

0287 6970000000-N SP   16 EA  677.00 10832.00 900.00 14400.00 943.26 15092.16GENERIC REST AREA ITEM (EA)
WASTE CONTAINER (PRECAST CON- CRETE)

0288 6975000000-N SP  Lump Sum 113055.00 140000.00 196016.78GENERIC REST AREA ITEM (LS)
ELECTRICAL INSTALLATION FOR WELCOME CENTER
/REST A

0289 6975000000-N SP  Lump Sum 2400.00 2000.00 2560.61GENERIC REST AREA ITEM (LS)
FLAGPOLE LIGHTING

0290 6975000000-N SP  Lump Sum 640000.00 800000.00 667526.23GENERIC REST AREA ITEM (LS)
GENERAL CONSTRUCTION OF WELCOME CENTER /REST
AREA

0291 6975000000-N SP  Lump Sum 75000.00 90000.00 78378.33GENERIC REST AREA ITEM (LS)
HVAC INSTALLATION FOR WELCOME CENTER /REST
AREA BL

0292 6975000000-N SP  Lump Sum 43750.00 80000.00 51485.00GENERIC REST AREA ITEM (LS)
IRRIGATION SYSTEM INSTALLATION

0293 6975000000-N SP  Lump Sum 24500.00 20000.00 10297.00GENERIC REST AREA ITEM (LS)
IRRIGATION WATER SUPPLY

0294 6975000000-N SP  Lump Sum 295325.00 300000.00 291919.95GENERIC REST AREA ITEM (LS)
LANDSCAPE GRADING

0295 6975000000-N SP  Lump Sum 9895.00 20000.00 12356.40GENERIC REST AREA ITEM (LS)
LANDSCAPE SIGNAGE

0296 6975000000-N SP  Lump Sum 64335.00 70000.00 67443.81GENERIC REST AREA ITEM (LS)
OBSERVATION DECK

0297 6975000000-N SP  Lump Sum 38000.00 30000.00 11800.05GENERIC REST AREA ITEM (LS)
PLACEMENT OF BOULDERS

0298 6975000000-N SP  Lump Sum 112795.00 140000.00 118245.58GENERIC REST AREA ITEM (LS)
PLUMBING INSTALLATION FOR WELCOME CENTER /REST
ARE

0299 6975000000-N SP  Lump Sum 29765.00 32000.00 33434.42GENERIC REST AREA ITEM (LS)
STORAGE BLDG

0300 6975000000-N SP  Lump Sum 25500.00 30000.00 32842.11GENERIC REST AREA ITEM (LS)
UTILITY BLDG

0301 6975000000-N SP  Lump Sum 50000.00 55000.00 58642.26GENERIC REST AREA ITEM (LS)
VENDING BLDG



JUL 18, 2001 09:54 AM MADISON

TIP NO A-10CA, A-10DA, K-3304 8.1861301, 8.T860706 10:00AM 11 /  12 019

FED AID NO NHF-23(8), NHS-23(9) 10.540 MI JUL 17 2001 C200211
GRADING, DRAINAGE & PAVING.

US-23 FROM NORTHEAST OF US-19 TO THE TENNESSEE STATE LINE AT SAMS GAP.

ASHEVILLE DIVISION,
APAC-CAROLINA, INC.

GRANITE CONSTRUCTION
COMPANY

THE LONG LAND CORPORATION

ASHEVILLE,  NC ROSWELL,  GA KNOXVILLE,  TN

0302 6975000000-N SP  Lump Sum 1345.00 15000.00 2874.15GENERIC REST AREA ITEM (LS)
WELCOME TO NC SIGN LIGHTING

0303 6975000000-N SP  Lump Sum 1875.00 10000.00 7413.84GENERIC REST AREA ITEM (LS)
WOOD GATE (4 EA)

0304 6980000000-E SP   250 LF  16.60 4150.00 60.00 15000.00 28.22 7055.00GENERIC REST AREA ITEM (LF)
120 VOLT / ELECTRIC SERVICE   IN CONDUIT

0305 6980000000-E SP   486 LF  10.50 5103.00 20.00 9720.00 35.64 17321.04GENERIC REST AREA ITEM (LF)
2" PVC/ABS - DWV, SCH 40

0306 6980000000-E SP   700 LF  42.00 29400.00 32.00 22400.00 39.27 27489.00GENERIC REST AREA ITEM (LF)
2" STEEL GAS LINE

0307 6980000000-E SP   90 LF  52.00 4680.00 30.00 2700.00 28.67 2580.30GENERIC REST AREA ITEM (LF)
3" PVC ENCASEMENT PIPE

0308 6980000000-E SP   343 LF  21.00 7203.00 32.00 10976.00 37.27 12783.61GENERIC REST AREA ITEM (LF)
4" PVC/ABS - DWV, SCH 40

0309 6980000000-E SP   322 LF  26.00 8372.00 40.00 12880.00 44.24 14245.28GENERIC REST AREA ITEM (LF)
6" PVC/ABS - DWV, SCH 40

0310 6980000000-E SP   200 LF  26.00 5200.00 45.00 9000.00 51.13 10226.00GENERIC REST AREA ITEM (LF)
8" PVC/ABS - DWV, SCH 40

0311 6980000000-E SP   970 LF  22.55 21873.50 80.00 77600.00 197.30 191381.00GENERIC REST AREA ITEM (LF)
LANDSCAPE BLUESTONE EDGING

0312 6980000000-E SP   510 LF  33.30 16983.00 65.00 33150.00 19.88 10138.80GENERIC REST AREA ITEM (LF)
LANDSCAPE CURB

0313 6980000000-E SP   3,560 LF  4.45 15842.00 7.70 27412.00 4.38 15592.80GENERIC REST AREA ITEM (LF)
LANDSCAPE METAL EDGING

0314 6980000000-E SP   2,230 LF  14.60 32558.00 20.00 44600.00 14.42 32156.60GENERIC REST AREA ITEM (LF)
SPLIT RAIL FENCING

0315 6980000000-E SP   260 LF  302.10 78546.00 300.00 78000.00 260.01 67602.60GENERIC REST AREA ITEM (LF)
STONE CHEEK WALLS

0316 6980000000-E SP   50 LF  455.00 22750.00 450.00 22500.00 250.20 12510.00GENERIC REST AREA ITEM (LF)
STONE RETAINING WALLS

0317 6980000000-E SP   425 LF  302.10 128392.50 300.00 127500.00 250.16 106318.00GENERIC REST AREA ITEM (LF)
STONE SEATWALL

0318 6982000000-E SP   7,110 SF  7.60 54036.00 9.00 63990.00 9.27 65909.70GENERIC REST AREA ITEM (SF)
AREA CONCRETE STAMPING

WALL ITEMS

0319 8119000000-E 412  1,940 CY  20.85 40449.00 12.00 23280.00 20.61 39983.40UNCLASSIFIED STR EXCAV
0320 8203000000-E 420 192.9 CY  885.40 170793.66 900.00 173610.00 657.28 126789.31CLASS A CONCRETE RET WALL
0321 8252000000-E 425  18,721 LB  0.90 16848.90 0.56 10483.76 0.56 10483.76REINF STEEL (RET WALL)
0322 8440000000-E 454  15 SY  130.25 1953.75 30.00 450.00 109.01 1635.15METHOD A WATERPROOFING
0323 8748000000-E SP   2,835 TON 31.25 88593.75 30.00 85050.00 33.01 93583.35SELECT BKFILL MAT CL **

(II)

 

    TOTAL 34762625.23 TOTAL 37446939.56 TOTAL 40727565.69CONTRACT TOTAL

 

    SUB-TOTAL 34443986.17 SUB-TOTAL 37154065.80 SUB-TOTAL 40455090.72ROADWAY ITEMS
    SUB-TOTAL 318639.06 SUB-TOTAL 292873.76 SUB-TOTAL 272474.97WALL ITEMS



JUL 18, 2001 09:54 AM MADISON

TIP NO A-10CA, A-10DA, K-3304 8.1861301, 8.T860706 10:00AM 12 /  12 019

FED AID NO NHF-23(8), NHS-23(9) 10.540 MI JUL 17 2001 C200211
GRADING, DRAINAGE & PAVING.

US-23 FROM NORTHEAST OF US-19 TO THE TENNESSEE STATE LINE AT SAMS GAP.

   

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  34762625.23ASHEVILLE DIVISION, APAC-CAROLINA, INC.
     2  37446939.56GRANITE CONSTRUCTION COMPANY
     3  40727565.69THE LONG LAND CORPORATION



JUL 18, 2001 09:54 AM MCDOWELL

TIP NO B-3001 8.2871501 10:00AM 1 /  5 020

FED AID NO BRZ-1552(6) 0.101 MI JUL 17 2001 C200194
GRADING, DRAINAGE, PAVING & CULVERT.

RC BOX CULVERT AT UNNAMED CREEK & APPROACHES ON SR-1552. 

MCCARROLL CONSTRUCTION, INC. TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

MILLER ENGINEERING CO., INC.

ARDEN,  NC ASHEVILLE,  NC MARION,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 9681.00 7300.00 10600.00MOBILIZATION
0002 0008000000-E 200  1 ACR 7956.00 7956.00 100.00 100.00 1.00 1.00SUPP CLEARING & GRUBBING
0003 0057000000-E 226  200 CY  10.20 2040.00 8.00 1600.00 15.00 3000.00UNDERCUT EXCAVATION
0004 0043000000-N 226 Lump Sum 17340.00 26500.00 35000.00GRADING
0005 0070000000-E SP   500 CY  25.50 12750.00 25.00 12500.00 22.50 11250.00SELECT GRANULAR MATERIAL
0006 0077000000-E SP   500 SY  3.06 1530.00 3.00 1500.00 9.00 4500.00SOIL STABILIZATION FABRIC
0007 0080000000-E SP   325 TON 15.30 4972.50 10.00 3250.00 22.50 7312.50CLASS IV SUBGRD STABILIZATION
0008 0318000000-E 300  2 TON 25.50 51.00 25.00 50.00 22.50 45.00FNDATION MATL, MINOR STRS
0009 0372000000-E 310  12 LF  25.50 306.00 24.00 288.00 30.00 360.0018" RC PIPE CULV III
0010 1121000000-E 520  525 TON 15.30 8032.50 15.00 7875.00 22.00 11550.00AGGREGATE BASE COURSE
0011 1220000000-E 545  50 TON 15.30 765.00 15.00 750.00 18.00 900.00INCIDENTAL STONE BASE
0012 1275000000-E 600  450 GAL 14.28 6426.00 14.00 6300.00 14.00 6300.00PRIME COAT
0013 1514000000-E SP   200 TON 69.77 13954.00 68.40 13680.00 73.40 14680.00ASP CONC SURF CRS S9.5A
0014 1560000000-E SP   13 TON 201.96 2625.48 198.00 2574.00 198.00 2574.00ASP FOR PLANT MIX  PG64-22
0015 2000000000-N 806  8 EA  71.40 571.20 100.00 800.00 100.00 800.00RIGHT OF WAY MARKERS
0016 2022000000-E 815  68 CY  7.14 485.52 7.00 476.00 8.00 544.00SUBDRAIN EXCAVATION
0017 2033000000-E 815  51 CY  25.50 1300.50 25.00 1275.00 22.00 1122.00SUBDRAIN FINE AGGREGATE
0018 2044000000-E 815  300 LF  6.12 1836.00 6.00 1800.00 3.00 900.006" PERF SUBDRN PIPE
0019 2055000000-E 815  9 EA  15.30 137.70 4.00 36.00 15.00 135.006" SUBDRN Y,T,OR L
0020 2066000000-N 815  1 EA  153.00 153.00 350.00 350.00 150.00 150.00CONC PAD SUBDRN OUTLET
0021 2077000000-E 815  6 LF  8.16 48.96 5.00 30.00 10.00 60.006" OUTLET PIPE (SUBDRNS)
0022 2253000000-E 840 0.5 CY  51.00 25.50 1200.00 600.00 1000.00 500.00PIPE COLLARS
0023 3030000000-E 862 262.5 LF  10.20 2677.50 10.00 2625.00 10.00 2625.00STL BM GUARDRAIL
0024 3045000000-E 862  200 LF  11.22 2244.00 11.00 2200.00 11.00 2200.00SBGR SHOP CURVED
0025 3150000000-N 862  5 EA  30.60 153.00 30.00 150.00 30.00 150.00ADDIT GUARDRAIL POSTS
0026 3270000000-N SP   4 EA  1836.00 7344.00 1800.00 7200.00 1800.00 7200.00GR ANCHOR TYPE 350
0027 3628000000-E 868  60 TON 30.60 1836.00 25.00 1500.00 35.00 2100.00PLAIN RIP RAP, CLASS I
0028 3642000000-E 868  11 TON 30.60 336.60 25.00 275.00 35.00 385.00PLAIN RIP RAP, CLASS A
0029 3649000000-E 868  3 TON 51.00 153.00 25.00 75.00 35.00 105.00PLAIN RIP RAP, CLASS B
0030 3656000000-E 868  210 SY  2.55 535.50 1.70 357.00 4.00 840.00FILTER FABRIC FOR DRAINGE
0031 4405000000-E SP   164 SF  4.95 811.80 10.00 1640.00 12.00 1968.00WORK ZONE SIGNS (PORTABLE
0032 4410000000-E SP   20 SF  5.61 112.20 5.00 100.00 11.00 220.00WORK ZONE SIGNS (BARRICDE
0033 4430000000-N 1130  15 EA  35.70 535.50 75.00 1125.00 50.00 750.00DRUMS
0034 4435000000-N 1135  30 EA  10.20 306.00 25.00 750.00 15.00 450.00CONES
0035 4445000000-E SP   45 LF  12.24 550.80 15.00 675.00 15.00 675.00BARRICADES (TYPE III)
0036 4450000000-N 1150  96 HR  16.32 1566.72 20.00 1920.00 30.00 2880.00FLAGGER
0037 4810000000-E 1205  6,256 LF  0.33 2064.48 0.39 2439.84 0.34 2127.04PAINT PVMT MARKINGS 4"
0038 6000000000-E 1605  20 LF  5.10 102.00 5.00 100.00 4.50 90.00TEMPORARY SILT FENCE
0039 6009000000-E 1610  115 TON 17.34 1994.10 17.00 1955.00 35.00 4025.00EROS CONTRL STONE CL B
0040 6012000000-E 1610  25 TON 17.34 433.50 17.00 425.00 25.00 625.00SEDIMENT CONTROL STONE
0041 6015000000-E 1615 0.5 ACR 836.40 418.20 1500.00 750.00 1500.00 750.00TEMPORARY MULCHING



JUL 18, 2001 09:54 AM MCDOWELL

TIP NO B-3001 8.2871501 10:00AM 2 /  5 020

FED AID NO BRZ-1552(6) 0.101 MI JUL 17 2001 C200194
GRADING, DRAINAGE, PAVING & CULVERT.

RC BOX CULVERT AT UNNAMED CREEK & APPROACHES ON SR-1552. 

MCCARROLL CONSTRUCTION, INC. TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

MILLER ENGINEERING CO., INC.

ARDEN,  NC ASHEVILLE,  NC MARION,  NC

0042 6018000000-E 1620  50 LB  6.63 331.50 6.00 300.00 6.00 300.00SEED FOR TEMP SEEDING
0043 6021000000-E 1620 0.25 TON 1632.00 408.00 1500.00 375.00 1500.00 375.00FERT FOR TEMP SEEDING
0044 6024000000-E 1622  40 LF  15.30 612.00 13.20 528.00 15.00 600.00TEMPORARY SLOPE DRAINS
0045 6027000000-N 1622  2 EA  178.50 357.00 110.00 220.00 250.00 500.00INLET PROTCN @ SLOPE DRNS
0046 6030000000-E 1630  195 CY  10.20 1989.00 8.00 1560.00 8.00 1560.00SILT EXCAVATION
0047 6033000000-E 1631  205 SY  3.06 627.30 2.40 492.00 2.40 492.00SYNTHETIC ROVING
0048 6036000000-E 1631  105 SY  2.40 252.00 2.20 231.00 2.20 231.00MATTING FOR EROS CONTROL
0049 6069000000-E 1638  15 CY  25.50 382.50 30.00 450.00 50.00 750.00STILLING BASINS
0050 6084000000-E 1660  1 ACR 1479.00 1479.00 2100.00 2100.00 2100.00 2100.00SEEDING AND MULCHING
0051 6087000000-E 1660 0.5 ACR 255.00 127.50 200.00 100.00 200.00 100.00MOWING
0052 6090000000-E 1661  50 LB  9.08 454.00 8.00 400.00 8.00 400.00SEED FOR REPAIR SEEDING
0053 6093000000-E 1661 0.25 TON 2040.00 510.00 1500.00 375.00 1500.00 375.00FERT FOR REPAIR SEEDING
0054 6096000000-E 1662  50 LB  9.08 454.00 4.00 200.00 4.00 200.00SEED FOR SUPP SEEDING
0055 6102000000-E 1663  250 SY  6.63 1657.50 10.00 2500.00 10.00 2500.00SODDING
0056 6105000000-E 1663 4.2 M/G 153.00 642.60 120.00 504.00 120.00 504.00WATER
0057 6108000000-E 1665 0.75 TON 816.00 612.00 800.00 600.00 800.00 600.00FERTILIZER TOPDRESSING
0058 6111000000-E SP   50 LF  40.80 2040.00 150.00 7500.00 45.00 2250.00IMPERVIOUS DIKE
0059 6114000000-N SP   2 HR  66.30 132.60 40.00 80.00 40.00 80.00SPECIALIZED HAND MOWING
0060 6117000000-N SP   8 EA  255.00 2040.00 200.00 1600.00 200.00 1600.00RESPONSE FOR EROS CONTROL
0061 6120000000-E SP   60 CY  30.60 1836.00 30.00 1800.00 40.00 2400.00CULVERT DIVERSION CHANNEL
0062 6123000000-E 1670 0.3 ACR 1734.00 520.20 1500.00 450.00 1500.00 450.00REFORESTATION
0063 6126000000-E SP  0.03 ACR 1938.00 58.14 10000.00 300.00 10000.00 300.00STREAMBANK REFORESTATION

CULVERT ITEMS

0064 8056000000-N 402 Lump Sum 10000.00 6000.00 7500.00REMV EXIST STR **********
(14+87.50-L-)

0065 8126000000-N 414 Lump Sum 9000.00 16000.00 3500.00CULV EXCAV @ ************
(14+87.50-L-)

0066 8133000000-E 414  40 TON 25.00 1000.00 50.00 2000.00 35.00 1400.00FND CONDIT MAT, BOX CULV
0067 8196000000-E 420 67.4 CY  631.95 42593.43 600.00 40440.00 625.00 42125.00CLASS A CONCRETE (CULV)
0068 8245000000-E 425  8,267 LB  1.30 10747.10 1.00 8267.00 1.00 8267.00REINF STEEL (CULVERT)

 

    TOTAL 208026.13 TOTAL 211267.84 TOTAL 223907.54CONTRACT TOTAL

 

    SUB-TOTAL 134685.60 SUB-TOTAL 138560.84 SUB-TOTAL 161115.54ROADWAY ITEMS
    SUB-TOTAL 73340.53 SUB-TOTAL 72707.00 SUB-TOTAL 62792.00CULVERT ITEMS



JUL 18, 2001 09:54 AM MCDOWELL

TIP NO B-3001 8.2871501 10:00AM 3 /  5 020

FED AID NO BRZ-1552(6) 0.101 MI JUL 17 2001 C200194
GRADING, DRAINAGE, PAVING & CULVERT.

RC BOX CULVERT AT UNNAMED CREEK & APPROACHES ON SR-1552. 

DANE CONSTRUCTION, INC. CARTER & COUGHENOUR, INC.
DBA MUSTANG ENT

R. E. BURNS & SONS CO., INC.

MOORESVILLE,  NC SALISBURY,  NC STATESVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 11000.00 12200.00 13450.00MOBILIZATION
0002 0008000000-E 200  1 ACR 100.00 100.00 1.00 1.00 1.00 1.00SUPP CLEARING & GRUBBING
0003 0057000000-E 226  200 CY  6.25 1250.00 20.00 4000.00 7.00 1400.00UNDERCUT EXCAVATION
0004 0043000000-N 226 Lump Sum 26500.00 48000.00 68000.00GRADING
0005 0070000000-E SP   500 CY  33.50 16750.00 30.00 15000.00 20.00 10000.00SELECT GRANULAR MATERIAL
0006 0077000000-E SP   500 SY  2.00 1000.00 4.00 2000.00 2.00 1000.00SOIL STABILIZATION FABRIC
0007 0080000000-E SP   325 TON 18.50 6012.50 25.00 8125.00 17.00 5525.00CLASS IV SUBGRD STABILIZATION
0008 0318000000-E 300  2 TON 45.00 90.00 100.00 200.00 20.00 40.00FNDATION MATL, MINOR STRS
0009 0372000000-E 310  12 LF  50.00 600.00 50.00 600.00 45.00 540.0018" RC PIPE CULV III
0010 1121000000-E 520  525 TON 17.50 9187.50 18.00 9450.00 23.00 12075.00AGGREGATE BASE COURSE
0011 1220000000-E 545  50 TON 16.50 825.00 30.00 1500.00 23.00 1150.00INCIDENTAL STONE BASE
0012 1275000000-E 600  450 GAL 14.00 6300.00 14.00 6300.00 14.00 6300.00PRIME COAT
0013 1514000000-E SP   200 TON 70.00 14000.00 68.40 13680.00 80.00 16000.00ASP CONC SURF CRS S9.5A
0014 1560000000-E SP   13 TON 210.00 2730.00 198.00 2574.00 198.00 2574.00ASP FOR PLANT MIX  PG64-22
0015 2000000000-N 806  8 EA  150.00 1200.00 80.00 640.00 150.00 1200.00RIGHT OF WAY MARKERS
0016 2022000000-E 815  68 CY  6.00 408.00 20.00 1360.00 14.00 952.00SUBDRAIN EXCAVATION
0017 2033000000-E 815  51 CY  36.00 1836.00 40.00 2040.00 25.00 1275.00SUBDRAIN FINE AGGREGATE
0018 2044000000-E 815  300 LF  9.50 2850.00 8.00 2400.00 3.50 1050.006" PERF SUBDRN PIPE
0019 2055000000-E 815  9 EA  72.00 648.00 10.00 90.00 40.00 360.006" SUBDRN Y,T,OR L
0020 2066000000-N 815  1 EA  200.00 200.00 200.00 200.00 100.00 100.00CONC PAD SUBDRN OUTLET
0021 2077000000-E 815  6 LF  11.50 69.00 15.00 90.00 12.00 72.006" OUTLET PIPE (SUBDRNS)
0022 2253000000-E 840 0.5 CY  400.00 200.00 1000.00 500.00 1000.00 500.00PIPE COLLARS
0023 3030000000-E 862 262.5 LF  10.00 2625.00 10.00 2625.00 10.00 2625.00STL BM GUARDRAIL
0024 3045000000-E 862  200 LF  11.00 2200.00 11.00 2200.00 11.00 2200.00SBGR SHOP CURVED
0025 3150000000-N 862  5 EA  30.00 150.00 30.00 150.00 30.00 150.00ADDIT GUARDRAIL POSTS
0026 3270000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00 1800.00 7200.00GR ANCHOR TYPE 350
0027 3628000000-E 868  60 TON 45.00 2700.00 40.00 2400.00 45.00 2700.00PLAIN RIP RAP, CLASS I
0028 3642000000-E 868  11 TON 40.00 440.00 40.00 440.00 50.00 550.00PLAIN RIP RAP, CLASS A
0029 3649000000-E 868  3 TON 40.00 120.00 40.00 120.00 65.00 195.00PLAIN RIP RAP, CLASS B
0030 3656000000-E 868  210 SY  2.00 420.00 4.00 840.00 2.20 462.00FILTER FABRIC FOR DRAINGE
0031 4405000000-E SP   164 SF  10.00 1640.00 15.00 2460.00 20.00 3280.00WORK ZONE SIGNS (PORTABLE
0032 4410000000-E SP   20 SF  10.00 200.00 15.00 300.00 10.00 200.00WORK ZONE SIGNS (BARRICDE
0033 4430000000-N 1130  15 EA  35.00 525.00 65.00 975.00 100.00 1500.00DRUMS
0034 4435000000-N 1135  30 EA  10.00 300.00 25.00 750.00 20.00 600.00CONES
0035 4445000000-E SP   45 LF  12.00 540.00 20.00 900.00 15.00 675.00BARRICADES (TYPE III)
0036 4450000000-N 1150  96 HR  12.00 1152.00 30.00 2880.00 25.00 2400.00FLAGGER
0037 4810000000-E 1205  6,256 LF  0.34 2127.04 0.34 2127.04 0.34 2127.04PAINT PVMT MARKINGS 4"
0038 6000000000-E 1605  20 LF  8.00 160.00 10.00 200.00 10.00 200.00TEMPORARY SILT FENCE
0039 6009000000-E 1610  115 TON 35.00 4025.00 35.00 4025.00 30.00 3450.00EROS CONTRL STONE CL B
0040 6012000000-E 1610  25 TON 32.00 800.00 40.00 1000.00 30.00 750.00SEDIMENT CONTROL STONE
0041 6015000000-E 1615 0.5 ACR 1500.00 750.00 800.00 400.00 1500.00 750.00TEMPORARY MULCHING



JUL 18, 2001 09:54 AM MCDOWELL

TIP NO B-3001 8.2871501 10:00AM 4 /  5 020

FED AID NO BRZ-1552(6) 0.101 MI JUL 17 2001 C200194
GRADING, DRAINAGE, PAVING & CULVERT.

RC BOX CULVERT AT UNNAMED CREEK & APPROACHES ON SR-1552. 

DANE CONSTRUCTION, INC. CARTER & COUGHENOUR, INC.
DBA MUSTANG ENT

R. E. BURNS & SONS CO., INC.

MOORESVILLE,  NC SALISBURY,  NC STATESVILLE,  NC

0042 6018000000-E 1620  50 LB  6.00 300.00 4.00 200.00 6.00 300.00SEED FOR TEMP SEEDING
0043 6021000000-E 1620 0.25 TON 1500.00 375.00 1000.00 250.00 1500.00 375.00FERT FOR TEMP SEEDING
0044 6024000000-E 1622  40 LF  12.00 480.00 15.00 600.00 14.00 560.00TEMPORARY SLOPE DRAINS
0045 6027000000-N 1622  2 EA  125.00 250.00 250.00 500.00 100.00 200.00INLET PROTCN @ SLOPE DRNS
0046 6030000000-E 1630  195 CY  8.00 1560.00 8.00 1560.00 8.00 1560.00SILT EXCAVATION
0047 6033000000-E 1631  205 SY  2.40 492.00 3.00 615.00 2.40 492.00SYNTHETIC ROVING
0048 6036000000-E 1631  105 SY  2.20 231.00 2.00 210.00 2.40 252.00MATTING FOR EROS CONTROL
0049 6069000000-E 1638  15 CY  45.00 675.00 40.00 600.00 35.00 525.00STILLING BASINS
0050 6084000000-E 1660  1 ACR 2100.00 2100.00 2500.00 2500.00 2500.00 2500.00SEEDING AND MULCHING
0051 6087000000-E 1660 0.5 ACR 200.00 100.00 200.00 100.00 200.00 100.00MOWING
0052 6090000000-E 1661  50 LB  8.00 400.00 5.00 250.00 8.00 400.00SEED FOR REPAIR SEEDING
0053 6093000000-E 1661 0.25 TON 1500.00 375.00 2000.00 500.00 1500.00 375.00FERT FOR REPAIR SEEDING
0054 6096000000-E 1662  50 LB  4.00 200.00 4.00 200.00 4.00 200.00SEED FOR SUPP SEEDING
0055 6102000000-E 1663  250 SY  10.00 2500.00 8.00 2000.00 10.00 2500.00SODDING
0056 6105000000-E 1663 4.2 M/G 120.00 504.00 130.00 546.00 120.00 504.00WATER
0057 6108000000-E 1665 0.75 TON 800.00 600.00 1000.00 750.00 800.00 600.00FERTILIZER TOPDRESSING
0058 6111000000-E SP   50 LF  45.00 2250.00 50.00 2500.00 25.00 1250.00IMPERVIOUS DIKE
0059 6114000000-N SP   2 HR  40.00 80.00 50.00 100.00 40.00 80.00SPECIALIZED HAND MOWING
0060 6117000000-N SP   8 EA  200.00 1600.00 200.00 1600.00 1.00 8.00RESPONSE FOR EROS CONTROL
0061 6120000000-E SP   60 CY  13.00 780.00 30.00 1800.00 22.00 1320.00CULVERT DIVERSION CHANNEL
0062 6123000000-E 1670 0.3 ACR 1500.00 450.00 4000.00 1200.00 1500.00 450.00REFORESTATION
0063 6126000000-E SP  0.03 ACR 10000.00 300.00 10000.00 300.00 10000.00 300.00STREAMBANK REFORESTATION

CULVERT ITEMS

0064 8056000000-N 402 Lump Sum 5000.00 10000.00 5000.00REMV EXIST STR **********
(14+87.50-L-)

0065 8126000000-N 414 Lump Sum 21200.00 12800.00 17000.00CULV EXCAV @ ************
(14+87.50-L-)

0066 8133000000-E 414  40 TON 54.30 2172.00 50.00 2000.00 48.00 1920.00FND CONDIT MAT, BOX CULV
0067 8196000000-E 420 67.4 CY  670.00 45158.00 420.00 28308.00 660.00 44484.00CLASS A CONCRETE (CULV)
0068 8245000000-E 425  8,267 LB  0.60 4960.20 1.00 8267.00 1.00 8267.00REINF STEEL (CULVERT)

 

    TOTAL 226922.24 TOTAL 243198.04 TOTAL 267100.04CONTRACT TOTAL

 

    SUB-TOTAL 148432.04 SUB-TOTAL 181823.04 SUB-TOTAL 190429.04ROADWAY ITEMS
    SUB-TOTAL 78490.20 SUB-TOTAL 61375.00 SUB-TOTAL 76671.00CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

  **  1  208026.13MCCARROLL CONSTRUCTION, INC.
    ** CHANGE IMPROPERLY MADE



JUL 18, 2001 09:54 AM MCDOWELL

TIP NO B-3001 8.2871501 10:00AM 5 /  5 020

FED AID NO BRZ-1552(6) 0.101 MI JUL 17 2001 C200194
GRADING, DRAINAGE, PAVING & CULVERT.

RC BOX CULVERT AT UNNAMED CREEK & APPROACHES ON SR-1552. 

   

     2  211267.84TAYLOR & MURPHY CONSTRUCTION  CO., INC.
     3  223907.54MILLER ENGINEERING CO., INC.
     4  226922.24DANE CONSTRUCTION, INC.
     5  243198.04CARTER & COUGHENOUR, INC. DBA MUSTANG ENT
     6  267100.04R. E. BURNS & SONS CO., INC.
    

** DENOTES IRREGULAR BID



JUL 18, 2001 09:54 AM RUTHERFORD

TIP NO B-3238 8.2890601 10:00AM 1 /  6 021

FED AID NO MA-BRZ-2138(1) 0.175 KM JUL 17 2001 C200187
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SECOND BROAD RI VER & APPROACHES ON SR-2138 (AVONDALE LANDFILL RD).

R. E. BURNS & SONS CO., INC. TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

DANE CONSTRUCTION, INC.

STATESVILLE,  NC ASHEVILLE,  NC MOORESVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 44000.00 44000.00 45000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 16000.00 17000.00 14810.00REINF BRG APPR **********

(11+94.688)
0003 0043000000-N 226 Lump Sum 35000.00 24600.00 49000.00GRADING
0004 0050000000-M 226 0.4 HA  1.00 0.40 100.00 40.00 250.00 100.00SUPP CLEARING & GRUBBING
0005 0057000000-M 226  200 M3  5.00 1000.00 8.00 1600.00 10.00 2000.00UNDERCUT EXCAVATION
0006 0318000000-M 300  19 MTN 25.00 475.00 43.00 817.00 25.00 475.00FND CONDIT MAT'L MIN STR
0007 0576000000-M 320 57.6 M   75.00 4320.00 65.00 3744.00 70.00 4032.00***MM CS PIPE CULV ****MM

(300MM, 1.63MM)
0008 1489000000-M SP   130 MTN 77.00 10010.00 80.00 10400.00 72.25 9392.50ASP CONC BASE CRS B25.0B
0009 1519000000-M SP   70 MTN 85.00 5950.00 86.00 6020.00 79.55 5568.50ASP CONC SURF CRS S9.5B
0010 1560000000-M SP   11 MTN 195.00 2145.00 212.00 2332.00 195.00 2145.00ASP FOR PLANT MIX  PG64-22
0011 2000000000-N 806  12 EA  150.00 1800.00 87.00 1044.00 150.00 1800.00RIGHT OF WAY MARKERS
0012 2011000000-M 810  6 M   25.00 150.00 54.00 324.00 25.00 150.00PIPE REMOVAL
0013 2022000000-M 815 55.2 M3  5.00 276.00 12.00 662.40 5.00 276.00SUBDRAIN EXCAVATION
0014 2033000000-M 815 41.4 M3  25.00 1035.00 45.00 1863.00 25.00 1035.00SUBDR FINE AGGREGATE
0015 2044000000-M 815  100 M   9.00 900.00 16.00 1600.00 9.00 900.00150MM PERF SUBDR PIPE
0016 2055000000-M 815  9 EA  15.00 135.00 3.25 29.25 15.00 135.00150MM SUBDR PIPE Y,T,&L'S
0017 2066000000-N 815  1 EA  50.00 50.00 350.00 350.00 200.00 200.00CONC PAD SUBDRN OUTLET
0018 2077000000-M 815  2 M   10.00 20.00 15.00 30.00 12.00 24.00150MM OUTLET PIPE (SD)
0019 2286000000-N 840  3 EA  2200.00 6600.00 1300.00 3900.00 2200.00 6600.00MASNRY DRAINAGE STRUCT
0020 2363000000-N 840  2 EA  500.00 1000.00 380.00 760.00 500.00 1000.00FRAME W/2GRTS 840.***** STD

(840.24)
0021 2363000000-N 840  1 EA  500.00 500.00 380.00 380.00 500.00 500.00FRAME W/2GRTS 840.***** STD

(840.29)
0022 2570000000-N SP   1 EA  1000.00 1000.00 2100.00 2100.00 1100.00 1100.00MODIFIED CONCRETE FLUME
0023 3045000000-M 862 49.53 M   36.00 1783.08 36.00 1783.08 36.00 1783.08STL BM GRDRAIL SHOP CURV
0024 3150000000-N 862  5 EA  30.00 150.00 30.00 150.00 30.00 150.00ADDIT GUARDRAIL POSTS
0025 3180000000-N 862  4 EA  1100.00 4400.00 1100.00 4400.00 1100.00 4400.00GR ANCHOR TYPE **********

(XI-SC)
0026 3270000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00 1800.00 7200.00GR ANCHOR TYPE 350
0027 3628000000-M 868  5 MTN 65.00 325.00 38.00 190.00 75.00 375.00PLN RIP RAP CL I
0028 3656000000-M 868  16 M2  9.00 144.00 6.00 96.00 5.00 80.00FILTER FABRIC FOR DRAINGE
0029 4400000000-M SP   50 M2  61.00 3050.00 150.00 7500.00 90.00 4500.00WORK ZONE SIGNS (STAT)
0030 4410000000-M SP   10 M2  53.00 530.00 50.00 500.00 90.00 900.00WORK ZONE SIGNS (BARRICAD
0031 4425000000-N 1125  2 EA  10.00 20.00 50.00 100.00 10.00 20.00WARNING FLAGS
0032 4445000000-M SP   22 M   31.65 696.30 90.00 1980.00 40.00 880.00BARRICADES (TYPE III)
0033 4810000000-M 1205  1,400 M   1.20 1680.00 1.30 1820.00 1.20 1680.00PAINT PVT MKG LINES 100MM
0034 4900000000-N 1252  73 EA  6.00 438.00 7.00 511.00 6.00 438.00PERM RAISED PVMT MARKERS
0035 6000000000-M 1605  100 M   13.00 1300.00 16.00 1600.00 10.00 1000.00TEMPORARY SILT FENCE
0036 6009000000-M 1610  85 MTN 30.00 2550.00 38.00 3230.00 32.00 2720.00EROS CONTRL STONE CL B
0037 6012000000-M 1610  40 MTN 30.00 1200.00 35.00 1400.00 25.00 1000.00SEDIMENT CONTROL STONE
0038 6015000000-M 1615 0.5 HA  1000.00 500.00 1000.00 500.00 900.00 450.00TEMPORARY MULCHING



JUL 18, 2001 09:54 AM RUTHERFORD

TIP NO B-3238 8.2890601 10:00AM 2 /  6 021

FED AID NO MA-BRZ-2138(1) 0.175 KM JUL 17 2001 C200187
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SECOND BROAD RI VER & APPROACHES ON SR-2138 (AVONDALE LANDFILL RD).

R. E. BURNS & SONS CO., INC. TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

DANE CONSTRUCTION, INC.

STATESVILLE,  NC ASHEVILLE,  NC MOORESVILLE,  NC

0039 6018000000-M 1620  25 KG  10.00 250.00 10.00 250.00 9.00 225.00SEED FOR TEMP SEEDING
0040 6021000000-M 1620 0.25 MTN 1000.00 250.00 1000.00 250.00 1500.00 375.00FERT FOR TEMP SEEDING
0041 6024000000-M 1622  20 M   30.00 600.00 45.00 900.00 45.00 900.00TEMPORARY SLOPE DRAINS
0042 6027000000-N 1622  1 EA  100.00 100.00 200.00 200.00 200.00 200.00INLET PROTCN @ SLOPE DRNS
0043 6030000000-M 1630  215 M3  10.00 2150.00 8.00 1720.00 10.00 2150.00SILT EXCAVATION
0044 6033000000-M 1631  175 M2  1.00 175.00 1.00 175.00 2.10 367.50SYNTHETIC ROVING
0045 6036000000-M 1631  285 M2  3.00 855.00 3.00 855.00 1.90 541.50MATTING FOR EROS CONTROL
0046 6042000000-M 1632  20 M   20.00 400.00 15.00 300.00 20.00 400.006.4MM HARDWARE CLOTH
0047 6084000000-M 1660 0.5 HA  5000.00 2500.00 5000.00 2500.00 4000.00 2000.00SEEDING & MULCHING
0048 6087000000-M 1660 0.5 HA  100.00 50.00 100.00 50.00 75.00 37.50MOWING
0049 6090000000-M 1661  25 KG  10.00 250.00 10.00 250.00 18.00 450.00SEED FOR REPAIR SEEDING
0050 6093000000-M 1661 0.25 MTN 1000.00 250.00 1000.00 250.00 1500.00 375.00FERT FOR REPAIR SEEDING
0051 6096000000-M 1662  25 KG  10.00 250.00 10.00 250.00 8.00 200.00SEED FOR SUPP SEEDING
0052 6108000000-M 1665 0.25 MTN 500.00 125.00 1000.00 250.00 1500.00 375.00FERTILIZER TOPDRESSING
0053 6114000000-N SP   1 HR  25.00 25.00 100.00 100.00 60.00 60.00SPECIALIZED HAND MOWING
0054 6117000000-N SP   8 EA  1.00 8.00 1.00 8.00 100.00 800.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0055 8035000000-N 402 Lump Sum 30000.00 40000.00 83000.00REMV EXIST STR **********
(11+94.688 -L-)

0056 8105500000-M SP   14 M   1775.00 24850.00 3300.00 46200.00 1150.00 16100.00****MM DRILLD PIER IN SOIL
(1220MM)

0057 8105600000-M SP  7.2 M   5200.00 37440.00 5500.00 39600.00 5180.00 37296.00****MM DRILLD PIER NO SOIL
(1220MM)

0058 8111000000-M SP   14 M   350.00 4900.00 575.00 8050.00 550.00 7700.00PERM STL CASING FOR *** PIER
(1220MM)

0059 8119000000-M 412  30 M3  20.00 600.00 60.00 1800.00 110.00 3300.00UNCL STR EXCAV
0060 8147000000-M SP   690 M2  200.00 138000.00 200.00 138000.00 166.00 114540.00REINF CONC DECK SLAB
0061 8161000000-M 420 531.5 M2  8.00 4252.00 6.15 3268.73 6.25 3321.88GROOVING BRIDGE FLOORS
0062 8182000000-M 420  86 M3  670.00 57620.00 600.00 51600.00 600.00 51600.00CL A CONC, BRIDGE
0063 8210000000-N 422 Lump Sum 10000.00 17500.00 11000.00BRG APPR SLAB ***********

(11+94.688 -L-)
0064 8217000000-M 425  10,675 KG  1.40 14945.00 1.80 19215.00 1.10 11742.50REINF STEEL (BRIDGE)
0065 8238000000-M SP   1,207 KG  2.90 3500.30 2.60 3138.20 1.75 2112.25SPIRAL COL REINF STL STR
0066 8280000000-M 440 Lump Sum 341000.00 310000.00 367500.00STRUCTURAL STEEL
0067 8364000000-M 450 30.4 M   250.00 7600.00 120.00 3648.00 168.00 5107.20HP310X79 STL PILE
0068 8503000000-M 460 169.504 M   135.00 22883.04 150.00 25425.60 93.50 15848.62CONC BARRIER RAIL
0069 8608000000-M 868  134 MTN 35.00 4690.00 45.00 6030.00 34.00 4556.00PLAIN RIP RAP II 600MM TK
0070 8622000000-M 868  137 M2  2.30 315.10 6.00 822.00 3.00 411.00FILTER FABRIC FOR DRAINAGE
0071 8650000000-N SP  Lump Sum 8000.00 10000.00 9000.00POT BEARINGS
0072 8657000000-N SP  Lump Sum 2000.00 3000.00 1700.00ELASTOMERIC BEARINGS
0073 8692000000-N SP  Lump Sum 3300.00 6600.00 2400.00EVAZOTE JOINT SEALS



JUL 18, 2001 09:54 AM RUTHERFORD

TIP NO B-3238 8.2890601 10:00AM 3 /  6 021

FED AID NO MA-BRZ-2138(1) 0.175 KM JUL 17 2001 C200187
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SECOND BROAD RI VER & APPROACHES ON SR-2138 (AVONDALE LANDFILL RD).

   

 

    TOTAL 882466.22 TOTAL 898761.26 TOTAL 931511.03CONTRACT TOTAL

 

    SUB-TOTAL 166570.78 SUB-TOTAL 164863.73 SUB-TOTAL 183275.58ROADWAY ITEMS
    SUB-TOTAL 715895.44 SUB-TOTAL 733897.53 SUB-TOTAL 748235.45STRUCTURE ITEMS



JUL 18, 2001 09:54 AM RUTHERFORD

TIP NO B-3238 8.2890601 10:00AM 4 /  6 021

FED AID NO MA-BRZ-2138(1) 0.175 KM JUL 17 2001 C200187
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SECOND BROAD RI VER & APPROACHES ON SR-2138 (AVONDALE LANDFILL RD).

CROWDER CONSTRUCTION
COMPANY

LEE CONSTRUCTION CO. OF THE
CAROLINAS, INC.

MILLER ENGINEERING CO., INC.

CHARLOTTE,  NC CHARLOTTE,  NC MARION,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 48000.00 50000.00 48000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 12000.00 12000.00 14000.00REINF BRG APPR **********

(11+94.688)
0003 0043000000-N 226 Lump Sum 40000.00 25000.00 25000.00GRADING
0004 0050000000-M 226 0.4 HA  2500.00 1000.00 250.00 100.00 1.00 0.40SUPP CLEARING & GRUBBING
0005 0057000000-M 226  200 M3  30.00 6000.00 20.00 4000.00 10.00 2000.00UNDERCUT EXCAVATION
0006 0318000000-M 300  19 MTN 80.00 1520.00 25.00 475.00 30.00 570.00FND CONDIT MAT'L MIN STR
0007 0576000000-M 320 57.6 M   105.00 6048.00 65.00 3744.00 59.10 3404.16***MM CS PIPE CULV ****MM

(300MM, 1.63MM)
0008 1489000000-M SP   130 MTN 72.25 9392.50 72.25 9392.50 78.40 10192.00ASP CONC BASE CRS B25.0B
0009 1519000000-M SP   70 MTN 79.55 5568.50 79.55 5568.50 79.55 5568.50ASP CONC SURF CRS S9.5B
0010 1560000000-M SP   11 MTN 195.00 2145.00 195.00 2145.00 195.00 2145.00ASP FOR PLANT MIX  PG64-22
0011 2000000000-N 806  12 EA  100.00 1200.00 100.00 1200.00 150.00 1800.00RIGHT OF WAY MARKERS
0012 2011000000-M 810  6 M   45.00 270.00 15.00 90.00 20.00 120.00PIPE REMOVAL
0013 2022000000-M 815 55.2 M3  10.00 552.00 32.00 1766.40 10.00 552.00SUBDRAIN EXCAVATION
0014 2033000000-M 815 41.4 M3  38.00 1573.20 90.00 3726.00 25.00 1035.00SUBDR FINE AGGREGATE
0015 2044000000-M 815  100 M   16.00 1600.00 23.00 2300.00 18.00 1800.00150MM PERF SUBDR PIPE
0016 2055000000-M 815  9 EA  20.00 180.00 0.50 4.50 25.00 225.00150MM SUBDR PIPE Y,T,&L'S
0017 2066000000-N 815  1 EA  200.00 200.00 250.00 250.00 200.00 200.00CONC PAD SUBDRN OUTLET
0018 2077000000-M 815  2 M   40.00 80.00 23.00 46.00 10.00 20.00150MM OUTLET PIPE (SD)
0019 2286000000-N 840  3 EA  1500.00 4500.00 1400.00 4200.00 1500.00 4500.00MASNRY DRAINAGE STRUCT
0020 2363000000-N 840  2 EA  500.00 1000.00 500.00 1000.00 500.00 1000.00FRAME W/2GRTS 840.***** STD

(840.24)
0021 2363000000-N 840  1 EA  500.00 500.00 500.00 500.00 500.00 500.00FRAME W/2GRTS 840.***** STD

(840.29)
0022 2570000000-N SP   1 EA  750.00 750.00 750.00 750.00 1200.00 1200.00MODIFIED CONCRETE FLUME
0023 3045000000-M 862 49.53 M   36.00 1783.08 36.00 1783.08 36.00 1783.08STL BM GRDRAIL SHOP CURV
0024 3150000000-N 862  5 EA  30.00 150.00 30.00 150.00 30.00 150.00ADDIT GUARDRAIL POSTS
0025 3180000000-N 862  4 EA  1100.00 4400.00 1100.00 4400.00 1100.00 4400.00GR ANCHOR TYPE **********

(XI-SC)
0026 3270000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00 1800.00 7200.00GR ANCHOR TYPE 350
0027 3628000000-M 868  5 MTN 200.00 1000.00 40.00 200.00 35.00 175.00PLN RIP RAP CL I
0028 3656000000-M 868  16 M2  30.00 480.00 2.00 32.00 10.75 172.00FILTER FABRIC FOR DRAINGE
0029 4400000000-M SP   50 M2  61.00 3050.00 110.00 5500.00 100.00 5000.00WORK ZONE SIGNS (STAT)
0030 4410000000-M SP   10 M2  53.00 530.00 85.00 850.00 115.00 1150.00WORK ZONE SIGNS (BARRICAD
0031 4425000000-N 1125  2 EA  11.00 22.00 15.00 30.00 10.00 20.00WARNING FLAGS
0032 4445000000-M SP   22 M   32.00 704.00 50.00 1100.00 48.00 1056.00BARRICADES (TYPE III)
0033 4810000000-M 1205  1,400 M   1.06 1484.00 1.20 1680.00 1.25 1750.00PAINT PVT MKG LINES 100MM
0034 4900000000-N 1252  73 EA  7.00 511.00 6.00 438.00 6.25 456.25PERM RAISED PVMT MARKERS
0035 6000000000-M 1605  100 M   10.00 1000.00 10.00 1000.00 15.00 1500.00TEMPORARY SILT FENCE
0036 6009000000-M 1610  85 MTN 40.00 3400.00 40.00 3400.00 35.00 2975.00EROS CONTRL STONE CL B
0037 6012000000-M 1610  40 MTN 70.00 2800.00 40.00 1600.00 35.00 1400.00SEDIMENT CONTROL STONE
0038 6015000000-M 1615 0.5 HA  1000.00 500.00 900.00 450.00 900.00 450.00TEMPORARY MULCHING



JUL 18, 2001 09:54 AM RUTHERFORD

TIP NO B-3238 8.2890601 10:00AM 5 /  6 021

FED AID NO MA-BRZ-2138(1) 0.175 KM JUL 17 2001 C200187
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SECOND BROAD RI VER & APPROACHES ON SR-2138 (AVONDALE LANDFILL RD).

CROWDER CONSTRUCTION
COMPANY

LEE CONSTRUCTION CO. OF THE
CAROLINAS, INC.

MILLER ENGINEERING CO., INC.

CHARLOTTE,  NC CHARLOTTE,  NC MARION,  NC

0039 6018000000-M 1620  25 KG  10.00 250.00 9.00 225.00 9.00 225.00SEED FOR TEMP SEEDING
0040 6021000000-M 1620 0.25 MTN 1000.00 250.00 1500.00 375.00 1500.00 375.00FERT FOR TEMP SEEDING
0041 6024000000-M 1622  20 M   70.00 1400.00 50.00 1000.00 36.00 720.00TEMPORARY SLOPE DRAINS
0042 6027000000-N 1622  1 EA  500.00 500.00 300.00 300.00 300.00 300.00INLET PROTCN @ SLOPE DRNS
0043 6030000000-M 1630  215 M3  25.00 5375.00 10.00 2150.00 10.00 2150.00SILT EXCAVATION
0044 6033000000-M 1631  175 M2  1.00 175.00 2.10 367.50 2.10 367.50SYNTHETIC ROVING
0045 6036000000-M 1631  285 M2  3.00 855.00 1.90 541.50 1.90 541.50MATTING FOR EROS CONTROL
0046 6042000000-M 1632  20 M   10.00 200.00 15.00 300.00 18.00 360.006.4MM HARDWARE CLOTH
0047 6084000000-M 1660 0.5 HA  5000.00 2500.00 4000.00 2000.00 4000.00 2000.00SEEDING & MULCHING
0048 6087000000-M 1660 0.5 HA  100.00 50.00 75.00 37.50 75.00 37.50MOWING
0049 6090000000-M 1661  25 KG  10.00 250.00 18.00 450.00 18.00 450.00SEED FOR REPAIR SEEDING
0050 6093000000-M 1661 0.25 MTN 1000.00 250.00 1500.00 375.00 1500.00 375.00FERT FOR REPAIR SEEDING
0051 6096000000-M 1662  25 KG  10.00 250.00 8.00 200.00 8.00 200.00SEED FOR SUPP SEEDING
0052 6108000000-M 1665 0.25 MTN 1000.00 250.00 1500.00 375.00 1500.00 375.00FERTILIZER TOPDRESSING
0053 6114000000-N SP   1 HR  100.00 100.00 60.00 60.00 60.00 60.00SPECIALIZED HAND MOWING
0054 6117000000-N SP   8 EA  1.00 8.00 100.00 800.00 100.00 800.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0055 8035000000-N 402 Lump Sum 140000.00 116000.00 65000.00REMV EXIST STR **********
(11+94.688 -L-)

0056 8105500000-M SP   14 M   835.00 11690.00 2500.00 35000.00 2000.00 28000.00****MM DRILLD PIER IN SOIL
(1220MM)

0057 8105600000-M SP  7.2 M   4700.00 33840.00 6000.00 43200.00 5445.00 39204.00****MM DRILLD PIER NO SOIL
(1220MM)

0058 8111000000-M SP   14 M   550.00 7700.00 525.00 7350.00 575.00 8050.00PERM STL CASING FOR *** PIER
(1220MM)

0059 8119000000-M 412  30 M3  25.00 750.00 40.00 1200.00 40.00 1200.00UNCL STR EXCAV
0060 8147000000-M SP   690 M2  130.00 89700.00 145.00 100050.00 258.50 178365.00REINF CONC DECK SLAB
0061 8161000000-M 420 531.5 M2  6.00 3189.00 5.65 3002.98 6.00 3189.00GROOVING BRIDGE FLOORS
0062 8182000000-M 420  86 M3  800.00 68800.00 750.00 64500.00 825.00 70950.00CL A CONC, BRIDGE
0063 8210000000-N 422 Lump Sum 10000.00 8000.00 20000.00BRG APPR SLAB ***********

(11+94.688 -L-)
0064 8217000000-M 425  10,675 KG  1.10 11742.50 1.00 10675.00 1.10 11742.50REINF STEEL (BRIDGE)
0065 8238000000-M SP   1,207 KG  2.50 3017.50 2.00 2414.00 2.20 2655.40SPIRAL COL REINF STL STR
0066 8280000000-M 440 Lump Sum 348000.00 400000.00 383180.00STRUCTURAL STEEL
0067 8364000000-M 450 30.4 M   200.00 6080.00 100.00 3040.00 100.00 3040.00HP310X79 STL PILE
0068 8503000000-M 460 169.504 M   115.00 19492.96 135.00 22883.04 121.00 20509.98CONC BARRIER RAIL
0069 8608000000-M 868  134 MTN 50.00 6700.00 45.00 6030.00 38.50 5159.00PLAIN RIP RAP II 600MM TK
0070 8622000000-M 868  137 M2  4.00 548.00 2.00 274.00 8.00 1096.00FILTER FABRIC FOR DRAINAGE
0071 8650000000-N SP  Lump Sum 15000.00 15000.00 9000.00POT BEARINGS
0072 8657000000-N SP  Lump Sum 5000.00 2200.00 4000.00ELASTOMERIC BEARINGS
0073 8692000000-N SP  Lump Sum 2800.00 2000.00 3400.00EVAZOTE JOINT SEALS



JUL 18, 2001 09:54 AM RUTHERFORD

TIP NO B-3238 8.2890601 10:00AM 6 /  6 021

FED AID NO MA-BRZ-2138(1) 0.175 KM JUL 17 2001 C200187
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SECOND BROAD RI VER & APPROACHES ON SR-2138 (AVONDALE LANDFILL RD).

   

 

    TOTAL 969806.24 TOTAL 1010446.50 TOTAL 1020546.77CONTRACT TOTAL

 

    SUB-TOTAL 185756.28 SUB-TOTAL 167627.48 SUB-TOTAL 162805.89ROADWAY ITEMS
    SUB-TOTAL 784049.96 SUB-TOTAL 842819.02 SUB-TOTAL 857740.88STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  882466.22R. E. BURNS & SONS CO., INC.
     2  898761.26TAYLOR & MURPHY CONSTRUCTION  CO., INC.
     3  931511.03DANE CONSTRUCTION, INC.
     4  969806.24CROWDER CONSTRUCTION COMPANY
     5  1010446.50LEE CONSTRUCTION CO. OF THE CAROLINAS, INC.
     6  1020546.77MILLER ENGINEERING CO., INC.



JUL 18, 2001 09:54 AM GASTON, LINCOLN

TIP NO R-2206A 8.1830505 10:00AM 1 /  33 022

FED AID NO STP-16(17) 9.290 KM JUL 17 2001 C200163
GRADING, DRAINAGE, PAVING & STRUCTURE.

NC-16 FROM SOUTH OF LUCIA IN GASTON CO TO NORTH OF NC-73 IN LINCOLN CO.

MCWHIRTHER GRADING CO. REA CONSTRUCTION COMPANY BRANCH HIGHWAYS, INC.

CHARLOTTE,  NC CHARLOTTE,  NC ROANOKE,  VA

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1064543.00 1102000.00 1100000.00MOBILIZATION
0002 0001000000-M 200 Lump Sum 1057500.00 845000.00 740000.00CLEARING & GRUBBING
0003 0008000000-M 200  2 HA  12000.00 24000.00 7000.00 14000.00 12000.00 24000.00SUPP CLEARING & GRUBBING
0004 0022000000-M 225  2,175,000 M3  1.68 3654000.00 1.85 4023750.00 2.25 4893750.00UNCLASSIFIED EXCAVATION
0005 0029000000-N SP  Lump Sum 13000.00 15000.00 7500.00REINF BRG APPR **********

(12+41.00-Y1-)
0006 0029000000-N SP  Lump Sum 15000.00 16500.00 8500.00REINF BRG APPR **********

(13+06.00-Y5-)
0007 0029000000-N SP  Lump Sum 21500.00 23000.00 16500.00REINF BRG APPR **********

(13+56.00-Y7-)
0008 0029000000-N SP  Lump Sum 15500.00 17000.00 5500.00REINF BRG APPR **********

(13+71.00-Y3-)
0009 0029000000-N SP  Lump Sum 22500.00 24000.00 16000.00REINF BRG APPR **********

(15+27.00-Y7-)
0010 0029000000-N SP  Lump Sum 21000.00 23000.00 13000.00REINF BRG APPR **********

(68+48.00-L-LT)
0011 0029000000-N SP  Lump Sum 23000.00 24500.00 15000.00REINF BRG APPR **********

(68+48.00-L-RT)
0012 0029000000-N SP  Lump Sum 19000.00 20500.00 14000.00REINF BRG APPR **********

(8+42.00-CA-RAMP)
0013 0036000000-M 225  13,700 M3  4.00 54800.00 4.05 55485.00 4.00 54800.00UNDERCUT EXCAVATION
0014 0070000000-M SP   5,000 M3  15.00 75000.00 6.10 30500.00 7.50 37500.00SELECT GRANULAR MATERIAL
0015 0077000000-M SP   5,000 M2  2.00 10000.00 2.05 10250.00 2.00 10000.00SOIL STABILIZATION FABRIC
0016 0106000000-M 230  40,000 M3  0.50 20000.00 0.50 20000.00 4.00 160000.00BORROW EXCAVATION
0017 0134000000-M 240  12,700 M3  5.00 63500.00 5.05 64135.00 5.00 63500.00DRAINAGE DITCH EXCAVATION
0018 0141000000-M 240  1,550 M   3.25 5037.50 3.30 5115.00 10.00 15500.00BERM DITCH CONSTRUCTION
0019 0156000000-M SP   16,500 M2  2.40 39600.00 5.65 93225.00 2.50 41250.00REMOVAL OF EXT ASPHALT PVM'T
0020 0177000000-M SP   3,500 M2  2.00 7000.00 2.05 7175.00 1.50 5250.00BREAKING OF EXT ASPH PVMT
0021 0192000000-N 260  45 HR  200.00 9000.00 200.00 9000.00 150.00 6750.00PROOF ROLLING
0022 0300000000-M 300  6,300 MTN 15.00 94500.00 17.00 107100.00 5.00 31500.00SELECT MATERIAL II
0023 0312000000-M 300  5,100 MTN 15.00 76500.00 20.50 104550.00 10.00 51000.00SELECT MATERIAL IV
0024 0318000000-M 300  3,370 MTN 20.15 67905.50 20.50 69085.00 18.00 60660.00FND CONDIT MAT'L MIN STR
0025 0342000000-M SP  134.6 M   25.00 3365.00 25.30 3405.38 50.00 6730.00****MM SIDE DRAIN PIPE

(375MM)
0026 0360000000-M 310 123.6 M   45.00 5562.00 45.60 5636.16 75.00 9270.00300MM RCP CULV CLASS III
0027 0366000000-M 310  3,180 M   60.50 192390.00 61.25 194775.00 80.00 254400.00375MM RCP CULV CLASS III
0028 0372000000-M 310  1,440 M   75.00 108000.00 75.95 109368.00 85.00 122400.00450MM RCP CULV CLASS III
0029 0378000000-M 310  1,680 M   91.00 152880.00 92.15 154812.00 90.00 151200.00600MM RCP CULV CLASS III
0030 0384000000-M 310 992.4 M   134.00 132981.60 135.70 134668.68 120.00 119088.00750MM RCP CULV CLASS III
0031 0390000000-M 310 182.4 M   175.00 31920.00 177.22 32324.93 135.00 24624.00900MM RCP CULV CLASS III
0032 0402000000-M 310  18 M   247.00 4446.00 250.14 4502.52 200.00 3600.001200MM RCP CULV CLASS III
0033 0448000000-M 310 79.2 M   233.00 18453.60 235.96 18688.03 200.00 15840.00***MM RCP CULV CLASS IV

(1050MM)
0034 0448000000-M 310 250.8 M   355.00 89034.00 359.51 90165.11 275.00 68970.00***MM RCP CULV CLASS IV

(1350MM)



JUL 18, 2001 09:54 AM GASTON, LINCOLN

TIP NO R-2206A 8.1830505 10:00AM 2 /  33 022

FED AID NO STP-16(17) 9.290 KM JUL 17 2001 C200163
GRADING, DRAINAGE, PAVING & STRUCTURE.

NC-16 FROM SOUTH OF LUCIA IN GASTON CO TO NORTH OF NC-73 IN LINCOLN CO.

MCWHIRTHER GRADING CO. REA CONSTRUCTION COMPANY BRANCH HIGHWAYS, INC.

CHARLOTTE,  NC CHARLOTTE,  NC ROANOKE,  VA

0035 0448000000-M 310 139.2 M   100.00 13920.00 101.27 14096.78 100.00 13920.00***MM RCP CULV CLASS IV
(600MM)

0036 0448000000-M 310 111.6 M   147.00 16405.20 148.87 16613.89 125.00 13950.00***MM RCP CULV CLASS IV
(750MM)

0037 0448000000-M 310  444 M   194.00 86136.00 196.47 87232.68 150.00 66600.00***MM RCP CULV CLASS IV
(900MM)

0038 0576000000-M 320 9.6 M   70.00 672.00 70.89 680.54 80.00 768.00***MM CS PIPE CULV ****MM
(300MM, 1.63MM)

0039 0582000000-M 320 163.2 M   45.50 7425.60 46.08 7520.26 65.00 10608.00400MM CS PIPE CULV 1.63MM
0040 0588000000-M 320  48 M   58.00 2784.00 58.74 2819.52 65.00 3120.00450MM CS PIPE CULV 1.63MM
0041 0594000000-M 320 13.2 M   75.00 990.00 75.95 1002.54 65.00 858.00600MM CS PIPE CULV 1.63MM
0042 0600000000-M 320 31.2 M   92.00 2870.40 93.17 2906.90 100.00 3120.00800MM CS PIPE CULV 2.01MM
0043 0684000000-M 324 316.8 M   48.00 15206.40 48.61 15399.65 60.00 19008.00***MM BCCSP B ****

(300MM, 1.63MM)
0044 0708000000-M 324 746.4 M   52.00 38812.80 52.66 39305.42 65.00 48516.00400MM BCCSP B 1.63
0045 0714000000-M 324 183.6 M   76.00 13953.60 76.97 14131.69 75.00 13770.00450MM BCCSP B 1.63
0046 0720000000-M 324 285.6 M   86.00 24561.60 87.09 24872.90 80.00 22848.00600MM BCCSP B 1.63
0047 0726000000-M 324 58.8 M   150.00 8820.00 151.91 8932.31 110.00 6468.00800MM BCCSP B 2.01
0048 0732000000-M 324  18 M   160.00 2880.00 162.03 2916.54 120.00 2160.00900MM BCCSP B 2.01
0049 0738000000-M 324 22.8 M   187.50 4275.00 189.88 4329.26 125.00 2850.001000MM BCCSP B 2.77
0050 0804000000-M 324  2 EA  541.00 1082.00 547.88 1095.76 500.00 1000.00***MM BCCSP ELB B ****

(1000MM, 2.77MM)
0051 0804000000-M 324  33 EA  136.50 4504.50 138.24 4561.92 200.00 6600.00***MM BCCSP ELB B ****

(300MM, 1.63MM)
0052 0804000000-M 324  55 EA  153.00 8415.00 154.95 8522.25 250.00 13750.00***MM BCCSP ELB B ****

(400MM, 1.63MM)
0053 0804000000-M 324  10 EA  170.00 1700.00 172.16 1721.60 300.00 3000.00***MM BCCSP ELB B ****

(450MM, 1.63MM)
0054 0804000000-M 324  17 EA  228.00 3876.00 230.90 3925.30 400.00 6800.00***MM BCCSP ELB B ****

(600MM, 1.63MM)
0055 0804000000-M 324  4 EA  319.00 1276.00 323.06 1292.24 450.00 1800.00***MM BCCSP ELB B ****

(800MM, 2.01MM)
0056 0804000000-M 324  2 EA  357.50 715.00 362.05 724.10 500.00 1000.00***MM BCCSP ELB B ****

(900MM, 2.01MM)
0057 0980000000-M SP   30 M   985.00 29550.00 997.52 29925.60 800.00 24000.00****MM WS PIPE **** B, B&J

(900MM, 9.53MM)
0058 1011000000-N 500 Lump Sum 500000.00 700000.00 400000.00FINE GRADING
0059 1121000000-M 520  6,500 MTN 15.00 97500.00 25.32 164580.00 12.50 81250.00AGGREGATE BASE COURSE
0060 1220000000-M 545  600 MTN 20.00 12000.00 51.23 30738.00 12.50 7500.00INCIDENTAL STONE BASE
0061 1489000000-M SP   3,100 MTN 31.15 96565.00 31.15 96565.00 32.00 99200.00ASP CONC BASE CRS B25.0B
0062 1491000000-M SP   8,800 MTN 31.15 274120.00 31.15 274120.00 32.00 281600.00ASP CONC BASE CRS B25.0C
0063 1498000000-M SP   920 MTN 32.45 29854.00 32.45 29854.00 33.00 30360.00ASP CONC INTR CRS I19.0B
0064 1503000000-M SP   5,800 MTN 29.85 173130.00 29.85 173130.00 31.00 179800.00ASP CONC INTR CRS I19.0C
0065 1519000000-M SP   3,250 MTN 30.45 98962.50 30.45 98962.50 32.00 104000.00ASP CONC SURF CRS S9.5B
0066 1539000000-M SP   4,100 MTN 30.70 125870.00 30.70 125870.00 32.00 131200.00ASP CONC SURF CRS S12.5C
0067 1560000000-M SP   1,050 MTN 172.00 180600.00 172.00 180600.00 180.00 189000.00ASP FOR PLANT MIX  PG64-22



JUL 18, 2001 09:54 AM GASTON, LINCOLN

TIP NO R-2206A 8.1830505 10:00AM 3 /  33 022

FED AID NO STP-16(17) 9.290 KM JUL 17 2001 C200163
GRADING, DRAINAGE, PAVING & STRUCTURE.

NC-16 FROM SOUTH OF LUCIA IN GASTON CO TO NORTH OF NC-73 IN LINCOLN CO.

MCWHIRTHER GRADING CO. REA CONSTRUCTION COMPANY BRANCH HIGHWAYS, INC.

CHARLOTTE,  NC CHARLOTTE,  NC ROANOKE,  VA

0068 1565000000-M SP   230 MTN 229.00 52670.00 229.00 52670.00 250.00 57500.00ASP FOR PLANT MIX  PG70-22
0069 1693000000-M 654  160 MTN 120.00 19200.00 150.00 24000.00 150.00 24000.00ASPH PLT MIX PVMT REPAIR
0070 2011000000-M 810  632 M   15.00 9480.00 15.19 9600.08 30.00 18960.00PIPE REMOVAL
0071 2022000000-M 815  580 M3  6.50 3770.00 6.58 3816.40 10.00 5800.00SUBDRAIN EXCAVATION
0072 2033000000-M 815  290 M3  32.50 9425.00 32.91 9543.90 25.00 7250.00SUBDR FINE AGGREGATE
0073 2044000000-M 815  700 M   12.25 8575.00 12.41 8687.00 10.00 7000.00150MM PERF SUBDR PIPE
0074 2055000000-M 815  69 EA  6.70 462.30 6.79 468.51 10.00 690.00150MM SUBDR PIPE Y,T,&L'S
0075 2066000000-N 815  5 EA  203.25 1016.25 205.83 1029.15 125.00 625.00CONC PAD SUBDRN OUTLET
0076 2077000000-M 815  10 M   32.25 322.50 32.66 326.60 30.00 300.00150MM OUTLET PIPE (SD)
0077 2209000000-M SP   42 M3  859.75 36109.50 870.68 36568.56 1000.00 42000.00ENDWALLS
0078 2220000000-M SP   8 M3  966.25 7730.00 978.53 7828.24 1200.00 9600.00REINFORCED ENDWALLS
0079 2253000000-M 840  6 M3  863.00 5178.00 873.97 5243.82 800.00 4800.00PIPE COLLARS
0080 2264000000-M 840 0.5 M3  866.25 433.13 877.26 438.63 1200.00 600.00PIPE PLUGS
0081 2275000000-M SP   12 M3  201.50 2418.00 204.06 2448.72 175.00 2100.00FLOWABLE FILL
0082 2286000000-N 840  224 EA  1032.50 231280.00 1045.63 234221.12 1200.00 268800.00MASNRY DRAINAGE STRUCT
0083 2308000000-M 840 6.842 M   759.75 5198.21 769.18 5262.73 700.00 4789.40MASONRY DRAINAGE STRS
0084 2352000000-N 840  5 EA  260.75 1303.75 264.06 1320.30 225.00 1125.00FRAME W/GRATE 840.***** STD

(840.22)
0085 2363000000-N 840  143 EA  311.00 44473.00 314.95 45037.85 250.00 35750.00FRAME W/2GRTS 840.***** STD

(840.22)
0086 2363000000-N 840  9 EA  311.00 2799.00 314.95 2834.55 250.00 2250.00FRAME W/2GRTS 840.***** STD

(840.29)
0087 2374000000-N 840  1 EA  385.00 385.00 389.89 389.89 325.00 325.00FRAME-GRT-HD 840.03 **

(E)
0088 2396000000-N 840  6 EA  285.00 1710.00 288.62 1731.72 225.00 1350.00FRAME W/COVER STD 840.54
0089 2462000000-M SP   2 EA  13250.00 26500.00 13418.44 26836.88 10000.00 20000.00***MM SLUICE GATE

(1.15M)
0090 2462000000-M SP   3 EA  7575.00 22725.00 7671.30 23013.90 5000.00 15000.00***MM SLUICE GATE

(800MM)
0091 2462000000-M SP   3 EA  8940.00 26820.00 9053.65 27160.95 6000.00 18000.00***MM SLUICE GATE

(970MM)
0092 2474000000-N SP  Lump Sum 24000.00 15000.00 2500.00GENERIC DRAINAGE ITEM (LS)

HAZARDOUS WASTE RETENTION     BASINS
0093 2484000000-M SP   78 M   42.00 3276.00 42.53 3317.34 65.00 5070.00GENERIC DRAINAGE ITEM (M)

200MM PVC PIPE
0094 2535000000-M 846  60 M   64.25 3855.00 83.04 4982.40 70.00 4200.00*** X ***MM CONC CURB

(200MM X 300MM)
0095 2549000000-M 846  57 M   63.75 3633.75 83.04 4733.28 70.00 3990.00750MM CONC CURB & GUTTER
0096 2556000000-M 846  540 M   39.50 21330.00 59.75 32265.00 50.00 27000.00SHLDR BERM GUTTER
0097 2570000000-N SP   3 EA  1750.00 5250.00 1519.07 4557.21 2000.00 6000.00MODIFIED CONCRETE FLUME
0098 2619000000-M 850  190 M2  52.00 9880.00 121.53 23090.70 60.00 11400.00100MM CONC PAVED DITCH
0099 2647000000-M 852  535 M2  48.00 25680.00 69.88 37385.80 50.00 26750.00125MM MONOLITHIC CONC ISL (SURF MTD)
0100 3030000000-M 862 1,009.65 M   29.50 29784.68 29.50 29784.68 29.50 29784.68STL BM GRDRAIL
0101 3045000000-M 862 68.58 M   33.00 2263.14 33.00 2263.14 33.00 2263.14STL BM GRDRAIL SHOP CURV
0102 3150000000-N 862  10 EA  30.00 300.00 30.00 300.00 30.00 300.00ADDIT GUARDRAIL POSTS
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TIP NO R-2206A 8.1830505 10:00AM 4 /  33 022

FED AID NO STP-16(17) 9.290 KM JUL 17 2001 C200163
GRADING, DRAINAGE, PAVING & STRUCTURE.

NC-16 FROM SOUTH OF LUCIA IN GASTON CO TO NORTH OF NC-73 IN LINCOLN CO.

MCWHIRTHER GRADING CO. REA CONSTRUCTION COMPANY BRANCH HIGHWAYS, INC.

CHARLOTTE,  NC CHARLOTTE,  NC ROANOKE,  VA

0103 3195000000-N 862  2 EA  375.00 750.00 375.00 750.00 375.00 750.00GR ANCHOR TYPE AT-1
0104 3210000000-N 862  2 EA  390.00 780.00 390.00 780.00 390.00 780.00GR ANCHOR TYPE CAT-1
0105 3270000000-N SP   14 EA  1700.00 23800.00 1700.00 23800.00 1700.00 23800.00GR ANCHOR TYPE 350
0106 3300000000-N 862  16 EA  1100.00 17600.00 1100.00 17600.00 1100.00 17600.00GR ANCHOR TYPE XI
0107 3330000000-N 862  3 EA  400.00 1200.00 400.00 1200.00 400.00 1200.00GR ANCHOR TYPE XIII
0108 3360000000-M 863 982.98 M   3.30 3243.83 3.30 3243.83 3.30 3243.83REMOVE GUARDRAIL
0109 3380000000-M 862 910.59 M   23.00 20943.57 23.00 20943.57 23.00 20943.57TEMP STL BM GUARDRAIL
0110 3387000000-N 862  4 EA  400.00 1600.00 400.00 1600.00 400.00 1600.00GDRL ANCH UNITS ****** TEMP

(VI)
0111 3389100000-N SP   12 EA  1400.00 16800.00 1400.00 16800.00 1400.00 16800.00GDRL ANCH UNITS 350 TEMP
0112 3503000000-M 866  19,000 M   4.25 80750.00 4.25 80750.00 4.25 80750.00WW WIRE FENCE 1200MM FABR
0113 3509000000-M 866  4,000 EA  14.00 56000.00 14.00 56000.00 14.00 56000.00100MM FENCE POSTS 2.30M
0114 3515000000-M 866  1,000 EA  32.00 32000.00 32.00 32000.00 32.00 32000.00125MM FENCE POSTS 2.50M
0115 3557000000-M 866  1,900 M   1.50 2850.00 1.50 2850.00 1.50 2850.00ADDITIONAL BARBED WIRE
0116 3628000000-M 868  1,300 MTN 35.00 45500.00 35.50 46150.00 30.00 39000.00PLN RIP RAP CL I
0117 3649000000-M 868  2,550 MTN 35.00 89250.00 35.50 90525.00 30.00 76500.00PLN RIP RAP, CLASS B
0118 3656000000-M 868  15,000 M2  1.80 27000.00 1.55 23250.00 2.00 30000.00FILTER FABRIC FOR DRAINGE
0119 4400000000-M SP   20 M2  65.00 1300.00 90.00 1800.00 90.00 1800.00WORK ZONE SIGNS (STAT)
0120 4405000000-M SP   26 M2  50.00 1300.00 110.00 2860.00 50.00 1300.00WORK ZONE SIGNS (PORT)
0121 4410000000-M SP   20 M2  46.00 920.00 50.00 1000.00 60.00 1200.00WORK ZONE SIGNS (BARRICAD
0122 4430000000-N 1130  105 EA  35.00 3675.00 35.00 3675.00 35.00 3675.00DRUMS
0123 4435000000-N 1135  105 EA  10.00 1050.00 20.00 2100.00 10.00 1050.00CONES
0124 4445000000-M SP   136 M   30.00 4080.00 25.00 3400.00 35.00 4760.00BARRICADES (TYPE III)
0125 4450000000-N 1150  1,280 HR  15.00 19200.00 15.00 19200.00 15.00 19200.00FLAGGER
0126 4460000000-N 1155  4 EA  80.00 320.00 175.00 700.00 75.00 300.00WARNING LIGHTS (TYPE B)
0127 4650000000-N 1251  459 EA  6.50 2983.50 7.25 3327.75 7.25 3327.75TEMP RAISED PVMT MRKS
0128 4810000000-M 1205  71,920 M   0.66 47467.20 0.45 32364.00 0.45 32364.00PAINT PVT MKG LINES 100MM
0129 4820000000-M 1205  404 M   2.78 1123.12 1.25 505.00 1.25 505.00PAINT PVT MKG LINES 200MM
0130 4845000000-N 1205  52 EA  65.00 3380.00 65.00 3380.00 65.00 3380.00PAINT PVT MKG SYMBOL
0131 4900000000-N 1252  151 EA  6.50 981.50 8.50 1283.50 8.50 1283.50PERM RAISED PVMT MARKERS
0132 5300000000-M 1505  283 MTN 30.00 8490.00 37.00 10471.00 35.00 9905.00FND CONDIT MAT'L ********

(III)
0133 5306000000-M 1505  283 MTN 30.00 8490.00 37.00 10471.00 35.00 9905.00BEDDN MAT'L CL **********

(III)
0134 5366000000-M 1510  474 M   74.00 35076.00 115.00 54510.00 125.00 59250.00200MM DI H2O PIPE 2.41MPA
0135 5480000000-M 1510  1,178 KG  3.20 3769.60 11.00 12958.00 10.00 11780.00DI H2O FITTINGS 1.72MPA
0136 5714000000-M 1520  357 M   350.00 124950.00 223.00 79611.00 250.00 89250.00***MM DI SS PIPE CL ****

(300MM, 54)
0137 5714000000-M 1520  498 M   277.00 137946.00 236.00 117528.00 250.00 124500.00***MM DI SS PIPE CL ****

(600MM, 54)
0138 5774000000-M 1525  11 EA  1300.00 14300.00 1600.00 17600.00 2000.00 22000.00STD ****MM DIA PC MH 0-2M

(1200MM)
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NC-16 FROM SOUTH OF LUCIA IN GASTON CO TO NORTH OF NC-73 IN LINCOLN CO.

MCWHIRTHER GRADING CO. REA CONSTRUCTION COMPANY BRANCH HIGHWAYS, INC.

CHARLOTTE,  NC CHARLOTTE,  NC ROANOKE,  VA

0139 5774000000-M 1525  1 EA  2100.00 2100.00 2050.00 2050.00 2000.00 2000.00STD ****MM DIA PC MH 0-2M
(1500MM)

0140 5780000000-M 1525  27 M   300.00 8100.00 600.00 16200.00 500.00 13500.00STD PC MH WALL ****MM 2+
(1200MM)

0141 5798000000-M 1530  418 M   8.60 3594.80 33.00 13794.00 40.00 16720.00FL OR REMV *** PIPE *****
(200MM, DI-WATER)

0142 5798000000-M 1530  387 M   70.00 27090.00 52.00 20124.00 60.00 23220.00FL OR REMV *** PIPE *****
(600MM, DI-SEWER)

0143 5804000000-M 1530  144 M   25.00 3600.00 46.50 6696.00 60.00 8640.00FL OR REMV 300 PIPE *****
(DI-SEWER)

0144 5816000000-N 1530  4 EA  900.00 3600.00 700.00 2800.00 500.00 2000.00BRK DN,PLUG & FILL UT MH
0145 5852000000-M SP   70 M   1450.00 101500.00 1150.00 80500.00 1250.00 87500.00***MM STL NCAS PIPE****BJ

(900MM, 10.0MM)
0146 5858000000-M SP   12 M   370.00 4440.00 890.00 10680.00 1000.00 12000.00300MM STL NCAS PIPE****BJ

(5.0MM)
0147 5888000000-M SP   75 M   4900.00 367500.00 3535.00 265125.00 3500.00 262500.00GENERIC UTILITY ITEM (M)

1200MM  TUNNEL LINER 4.16MM THICK
0148 6000000000-M 1605  1,000 M   7.20 7200.00 7.29 7290.00 9.35 9350.00TEMPORARY SILT FENCE
0149 6009000000-M 1610  21,100 MTN 35.00 738500.00 35.44 747784.00 30.00 633000.00EROS CONTRL STONE CL B
0150 6012000000-M 1610  9,150 MTN 35.00 320250.00 35.44 324276.00 25.00 228750.00SEDIMENT CONTROL STONE
0151 6015000000-M 1615  132 HA  494.00 65208.00 494.00 65208.00 500.00 66000.00TEMPORARY MULCHING
0152 6018000000-M 1620  5,175 KG  5.53 28617.75 5.53 28617.75 6.00 31050.00SEED FOR TEMP SEEDING
0153 6021000000-M 1620 41.75 MTN 286.00 11940.50 286.00 11940.50 300.00 12525.00FERT FOR TEMP SEEDING
0154 6024000000-M 1622  3,000 M   40.00 120000.00 40.51 121530.00 25.00 75000.00TEMPORARY SLOPE DRAINS
0155 6027000000-N 1622  138 EA  100.00 13800.00 101.27 13975.26 100.00 13800.00INLET PROTCN @ SLOPE DRNS
0156 6030000000-M 1630  88,000 M3  4.50 396000.00 4.56 401280.00 8.00 704000.00SILT EXCAVATION
0157 6033000000-M 1631  6,000 M2  1.80 10800.00 1.80 10800.00 2.00 12000.00SYNTHETIC ROVING
0158 6036000000-M 1631  3,000 M2  1.75 5250.00 1.75 5250.00 2.00 6000.00MATTING FOR EROS CONTROL
0159 6042000000-M 1632  400 M   10.00 4000.00 12.15 4860.00 9.00 3600.006.4MM HARDWARE CLOTH
0160 6045000000-M SP   70 M   30.00 2100.00 120.00 8400.00 100.00 7000.00***MM TEMPORARY PIPE

(450MM)
0161 6054000000-M 1637  1 EA  845.00 845.00 855.74 855.74 1250.00 1250.00*** X *** X *** PERF TEE

(450MM X 450MM x 450MM)
0162 6054000000-M 1637  2 EA  1150.00 2300.00 1164.62 2329.24 1500.00 3000.00*** X *** X *** PERF TEE

(600MM X 600MM X 600MM)
0163 6057000000-M 1637  3 EA  1500.00 4500.00 1519.07 4557.21 2500.00 7500.00*** X *** X *** PERF TEE

(800MM X 800MM X 800MM)
0164 6057000000-M 1637  1 EA  2000.00 2000.00 2025.42 2025.42 3000.00 3000.00*** X *** X *** PERF TEE

(900MM X 900MM X 900MM)
0165 6069000000-M 1638  1,380 M3  15.00 20700.00 36.00 49680.00 10.00 13800.00STILLING BASINS
0166 6084000000-M 1660 123.5 HA  1976.00 244036.00 1976.00 244036.00 2000.00 247000.00SEEDING & MULCHING
0167 6087000000-M 1660  75 HA  61.75 4631.25 61.75 4631.25 75.00 5625.00MOWING
0168 6090000000-M 1661  1,625 KG  8.84 14365.00 8.84 14365.00 10.00 16250.00SEED FOR REPAIR SEEDING
0169 6093000000-M 1661 5.5 MTN 440.00 2420.00 440.00 2420.00 500.00 2750.00FERT FOR REPAIR SEEDING
0170 6096000000-M 1662  3,450 KG  1.12 3864.00 1.12 3864.00 1.25 4312.50SEED FOR SUPP SEEDING
0171 6102000000-M 1663  1,300 M2  5.00 6500.00 5.00 6500.00 5.00 6500.00SODDING
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CHARLOTTE,  NC CHARLOTTE,  NC ROANOKE,  VA

0172 6105000000-M 1663  400 KL  23.00 9200.00 23.00 9200.00 25.00 10000.00WATER
0173 6108000000-M 1665 207.25 MTN 357.00 73988.25 357.00 73988.25 350.00 72537.50FERTILIZER TOPDRESSING
0174 6111000000-M SP   700 M   32.00 22400.00 120.00 84000.00 15.00 10500.00IMPERVIOUS DIKE
0175 6114000000-N SP   8 HR  25.00 200.00 25.00 200.00 25.00 200.00SPECIALIZED HAND MOWING
0176 6117000000-N SP   32 EA  100.00 3200.00 1.00 32.00 1.00 32.00RESPONSE FOR EROS CONTROL
0177 6120000000-M SP   2,700 M3  15.00 40500.00 7.05 19035.00 15.00 40500.00CULVERT DIVERSION CHANNEL
0178 6123000000-M 1670  10 HA  1358.50 13585.00 1358.50 13585.00 1500.00 15000.00REFORESTATION
0179 6126000000-M SP  0.5 HA  2470.00 1235.00 2470.00 1235.00 2500.00 1250.00STREAMBANK REFORESTATION
0180 6132000000-N SP   35 EA  500.00 17500.00 500.00 17500.00 250.00 8750.00GENERIC EROSION CONTROL ITEM (EA)

ROOTWADS
0181 6141000000-M SP   500 M2  7.00 3500.00 7.00 3500.00 5.00 2500.00GENERIC EROSION CONTROL ITEM (M2)

PERMANENT SOIL REINFORCEMENT  MAT
0182 6147000000-M SP   500 M   5.75 2875.00 6.60 3300.00 20.00 10000.00GENERIC EROSION CONTROL ITEM (M)

SAFETY FENCE
0249 0199000000-M SP   2,196 M2  126.00 276696.00 126.00 276696.00 50.00 109800.00TEMPORARY SHORING
248 0000400000-N SP  Lump Sum 450000.00 400000.00 325000.00CONSTRUCTION SURVEYING

CULVERT ITEMS

0183 8126000000-N 414 Lump Sum 12500.00 60000.00 15600.00CULV EXCAV @ ************
(100+65.831 -L-)

0184 8126000000-N 414 Lump Sum 22500.00 9000.00 5375.00CULV EXCAV @ ************
(13+12.650 -Y7-)

0185 8126000000-N 414 Lump Sum 14000.00 35000.00 9925.00CULV EXCAV @ ************
(23+59.500 -L-)

0186 8126000000-N 414 Lump Sum 7500.00 15000.00 5800.00CULV EXCAV @ ************
(37+50.000 -L-)

0187 8126000000-N 414 Lump Sum 10000.00 18000.00 45625.00CULV EXCAV @ ************
(5+81.000 -Y7-)

0188 8126000000-N 414 Lump Sum 7500.00 12000.00 30425.00CULV EXCAV @ ************
(51+06.000 -L-)

0189 8126000000-N 414 Lump Sum 9000.00 16800.00 10300.00CULV EXCAV @ ************
(54+95.000 -L-)

0190 8126000000-N 414 Lump Sum 12500.00 29000.00 15910.00CULV EXCAV @ ************
(66+63.500 -L-)

0191 8126000000-N 414 Lump Sum 12500.00 25000.00 14660.00CULV EXCAV @ ************
(75+46.000 -L-)

0192 8126000000-N 414 Lump Sum 12500.00 35000.00 25815.00CULV EXCAV @ ************
(96+84.500 -L-)

0193 8133000000-M 414  2,624 MTN 25.00 65600.00 28.00 73472.00 26.00 68224.00FND COND MATL BOX CULV
0194 8196000000-M 420 4,896.2 M3  250.00 1224050.00 278.00 1361143.60 240.44 1177242.33CL A CONC, CULVERT
0195 8245000000-M 425  396,574 KG  1.10 436231.40 1.00 396574.00 1.00 396574.00REINF STL CULV

STRUCTURE ITEMS

0196 8007000000-N SP  Lump Sum 260000.00 260000.00 200000.00CM&R TEMP STR ***********
(13+55.750 -Y7-)

0197 8014000000-N SP  Lump Sum 10000.00 10000.00 75000.00TEMP RR SHORING ***,*****
(1, 68+48.300 -L- LT)
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CHARLOTTE,  NC CHARLOTTE,  NC ROANOKE,  VA

0198 8014000000-N SP  Lump Sum 10000.00 10000.00 75000.00TEMP RR SHORING ***,*****
(1, 68+48.300 -L- RT)

0199 8014000000-N SP  Lump Sum 10000.00 10000.00 90000.00TEMP RR SHORING ***,*****
(2, 68+48.300 -L- LT)

0200 8014000000-N SP  Lump Sum 10000.00 10000.00 75000.00TEMP RR SHORING ***,*****
(2, 68+48.300 -L- RT)

0201 8021000000-N SP  Lump Sum 25000.00 25000.00 70000.00REMV EXIST STR **********
(13+55.750 -Y7-)

0202 8091000000-N 410 Lump Sum 10000.00 10000.00 5000.00FND EXCAV B** STA *******
(1, 21+19.998 -L-)

0203 8091000000-N 410 Lump Sum 19000.00 19000.00 2000.00FND EXCAV B** STA *******
(1, 27+66.215 -L-)

0204 8091000000-N 410 Lump Sum 24000.00 24000.00 2000.00FND EXCAV B** STA *******
(1, 60+35.396 -L-)

0205 8091000000-N 410 Lump Sum 10000.00 10000.00 2000.00FND EXCAV B** STA *******
(1, 68+48.300 -L- LT)

0206 8091000000-N 410 Lump Sum 10000.00 10000.00 2000.00FND EXCAV B** STA *******
(1, 68+48.300 -L- RT)

0207 8091000000-N 410 Lump Sum 22000.00 22000.00 2000.00FND EXCAV B** STA *******
(1, 81+75.619 -L-)

0208 8091000000-N 410 Lump Sum 32000.00 32000.00 2000.00FND EXCAV B** STA *******
(1, 99+25.141 -L-)

0209 8091000000-N 410 Lump Sum 11000.00 11000.00 2000.00FND EXCAV B** STA *******
(2, 21+19.998 -L-)

0210 8091000000-N 410 Lump Sum 16000.00 16000.00 2000.00FND EXCAV B** STA *******
(2, 27+66.215 -L-)

0211 8091000000-N 410 Lump Sum 22000.00 22000.00 2000.00FND EXCAV B** STA *******
(2, 60+35.396 -L-)

0212 8091000000-N 410 Lump Sum 10000.00 10000.00 2000.00FND EXCAV B** STA *******
(2, 68+48.300 -L- LT)

0213 8091000000-N 410 Lump Sum 10000.00 10000.00 2000.00FND EXCAV B** STA *******
(2, 68+48.300 -L- RT)

0214 8091000000-N 410 Lump Sum 18000.00 18000.00 2000.00FND EXCAV B** STA *******
(2, 81+75.619 -L-)

0215 8091000000-N 410 Lump Sum 23000.00 23000.00 2000.00FND EXCAV B** STA *******
(2, 99+25.141 -L-)

0216 8091000000-N 410 Lump Sum 10000.00 10000.00 10000.00FND EXCAV B** STA *******
(3, 21+19.998 -L-)

0217 8091000000-N 410 Lump Sum 19000.00 19000.00 7500.00FND EXCAV B** STA *******
(3, 27+66.215 -L-)

0218 8091000000-N 410 Lump Sum 24000.00 24000.00 6500.00FND EXCAV B** STA *******
(3, 60+35.396 -L-)

0219 8091000000-N 410 Lump Sum 22000.00 22000.00 10000.00FND EXCAV B** STA *******
(3, 81+75.619 -L-)

0220 8091000000-N 410 Lump Sum 32000.00 32000.00 20000.00FND EXCAV B** STA *******
(3, 99+25.141 -L-)

0221 8098000000-M SP  147.7 M   735.00 108559.50 735.00 108559.50 750.00 110775.00****MM DRILLD PIER NO ROC
(1220MM)

0222 8105000000-M SP   6 M   4460.00 26760.00 4460.00 26760.00 7000.00 42000.00****MM DRILLD PIER IN ROC
(1220MM)

0223 8119000000-M 412  1,386 M3  12.00 16632.00 12.00 16632.00 20.00 27720.00UNCL STR EXCAV
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0224 8147000000-M SP  7,540.3 M2  170.00 1281851.00 170.00 1281851.00 180.00 1357254.00REINF CONC DECK SLAB
0225 8161000000-M 420 6,375.1 M2  4.00 25500.40 4.00 25500.40 3.75 23906.63GROOVING BRIDGE FLOORS
0226 8182000000-M 420 1,834.1 M3  565.00 1036266.50 565.00 1036266.50 475.00 871197.50CL A CONC, BRIDGE
0227 8210000000-N 422 Lump Sum 35000.00 35000.00 17500.00BRG APPR SLAB ***********

(13+55.750 -Y7-)
0228 8210000000-N 422 Lump Sum 24000.00 24000.00 12500.00BRG APPR SLAB ***********

(21+19.998 -L-)
0229 8210000000-N 422 Lump Sum 15000.00 15000.00 10000.00BRG APPR SLAB ***********

(27+66.215 -L-)
0230 8210000000-N 422 Lump Sum 13000.00 13000.00 10000.00BRG APPR SLAB ***********

(60+35.396 -L-)
0231 8210000000-N 422 Lump Sum 24000.00 24000.00 17500.00BRG APPR SLAB ***********

(68+48.300 -L- LT)
0232 8210000000-N 422 Lump Sum 24000.00 24000.00 17500.00BRG APPR SLAB ***********

(68+48.300 -L- RT)
0233 8210000000-N 422 Lump Sum 15000.00 15000.00 10000.00BRG APPR SLAB ***********

(81+75.619 -L-)
0234 8210000000-N 422 Lump Sum 35000.00 35000.00 20000.00BRG APPR SLAB ***********

(99+25.141 -L-)
0235 8217000000-M 425  219,429 KG  1.00 219429.00 1.00 219429.00 1.10 241371.90REINF STEEL (BRIDGE)
0236 8238000000-M SP   23,875 KG  1.65 39393.75 1.65 39393.75 2.00 47750.00SPIRAL COL REINF STL STR
0237 8262000000-M 430 2,271.16 M   345.00 783550.20 345.00 783550.20 455.00 1033377.801143MM PRESTR CONC GIRDER
0238 8265000000-M 430 609.651 M   395.00 240812.15 395.00 240812.15 700.00 426755.701372MM PRESTR CONC GIRDER
0239 8364000000-M 450 4,646.5 M   60.00 278790.00 60.00 278790.00 70.00 325255.00HP310X79 STL PILE
0240 8391000000-N 450  123 EA  130.00 15990.00 130.00 15990.00 60.00 7380.00STEEL PILE POINTS
0241 8503000000-M 460 1,016.955 M   131.00 133221.11 131.00 133221.11 115.00 116949.83CONC BARRIER RAIL
0242 8510000000-M SP  73.104 M   160.00 11696.64 159.99 11695.91 200.00 14620.80CONC MEDIAN BARRIER
0243 8531000000-M 462  5,559 M2  48.00 266832.00 48.00 266832.00 50.00 277950.00100MM SLOPE PROTECTION
0244 8657000000-N SP  Lump Sum 40000.00 40000.00 30000.00ELASTOMERIC BEARINGS
0245 8692000000-N SP  Lump Sum 39000.00 39000.00 25000.00EVAZOTE JOINT SEALS
0246 8727000000-N SP  Lump Sum 11000.00 11000.00 15000.00ELEC CONDUIT SYS ********

(13+55.750 -Y7-)
0247 8727000000-N SP  Lump Sum 11000.00 11000.00 15000.00ELEC CONDUIT SYS ********

(99+25.141 -L-)

 

    TOTAL 21334853.53 TOTAL 22059299.40 TOTAL 22193382.36CONTRACT TOTAL

 

    SUB-TOTAL 14048187.88 SUB-TOTAL 14533026.28 SUB-TOTAL 14577642.87ROADWAY ITEMS
    SUB-TOTAL 1846381.40 SUB-TOTAL 2085989.60 SUB-TOTAL 1821475.33CULVERT ITEMS
    SUB-TOTAL 5440284.25 SUB-TOTAL 5440283.52 SUB-TOTAL 5794264.16STRUCTURE ITEMS
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TIP NO R-2206A 8.1830505 10:00AM 9 /  33 022

FED AID NO STP-16(17) 9.290 KM JUL 17 2001 C200163
GRADING, DRAINAGE, PAVING & STRUCTURE.

NC-16 FROM SOUTH OF LUCIA IN GASTON CO TO NORTH OF NC-73 IN LINCOLN CO.

MORGAN CORPORATION BLYTHE CONSTRUCTION, INC. BARNHILL CONTRACTING CO.

SPARTANBURG,  SC CHARLOTTE,  NC TARBORO,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1115000.00 1150000.00 1165000.00MOBILIZATION
0002 0001000000-M 200 Lump Sum 960000.00 2110000.00 1400000.00CLEARING & GRUBBING
0003 0008000000-M 200  2 HA  11288.75 22577.50 9000.00 18000.00 8000.00 16000.00SUPP CLEARING & GRUBBING
0004 0022000000-M 225  2,175,000 M3  2.48 5394000.00 2.20 4785000.00 2.54 5524500.00UNCLASSIFIED EXCAVATION
0005 0029000000-N SP  Lump Sum 7500.00 6500.00 11000.00REINF BRG APPR **********

(12+41.00-Y1-)
0006 0029000000-N SP  Lump Sum 7500.00 7500.00 12000.00REINF BRG APPR **********

(13+06.00-Y5-)
0007 0029000000-N SP  Lump Sum 14500.00 7500.00 22000.00REINF BRG APPR **********

(13+56.00-Y7-)
0008 0029000000-N SP  Lump Sum 7500.00 7500.00 12000.00REINF BRG APPR **********

(13+71.00-Y3-)
0009 0029000000-N SP  Lump Sum 18275.00 7500.00 25000.00REINF BRG APPR **********

(15+27.00-Y7-)
0010 0029000000-N SP  Lump Sum 11500.00 7000.00 20000.00REINF BRG APPR **********

(68+48.00-L-LT)
0011 0029000000-N SP  Lump Sum 13500.00 7000.00 20000.00REINF BRG APPR **********

(68+48.00-L-RT)
0012 0029000000-N SP  Lump Sum 12000.00 9000.00 17500.00REINF BRG APPR **********

(8+42.00-CA-RAMP)
0013 0036000000-M 225  13,700 M3  4.00 54800.00 4.00 54800.00 3.00 41100.00UNDERCUT EXCAVATION
0014 0070000000-M SP   5,000 M3  11.00 55000.00 15.00 75000.00 14.00 70000.00SELECT GRANULAR MATERIAL
0015 0077000000-M SP   5,000 M2  2.00 10000.00 2.37 11850.00 1.20 6000.00SOIL STABILIZATION FABRIC
0016 0106000000-M 230  40,000 M3  5.00 200000.00 0.01 400.00 0.10 4000.00BORROW EXCAVATION
0017 0134000000-M 240  12,700 M3  6.30 80010.00 6.50 82550.00 2.50 31750.00DRAINAGE DITCH EXCAVATION
0018 0141000000-M 240  1,550 M   6.75 10462.50 5.00 7750.00 1.50 2325.00BERM DITCH CONSTRUCTION
0019 0156000000-M SP   16,500 M2  2.17 35805.00 1.25 20625.00 3.00 49500.00REMOVAL OF EXT ASPHALT PVM'T
0020 0177000000-M SP   3,500 M2  3.59 12565.00 1.25 4375.00 0.70 2450.00BREAKING OF EXT ASPH PVMT
0021 0192000000-N 260  45 HR  110.00 4950.00 85.00 3825.00 140.00 6300.00PROOF ROLLING
0022 0300000000-M 300  6,300 MTN 15.00 94500.00 5.00 31500.00 14.00 88200.00SELECT MATERIAL II
0023 0312000000-M 300  5,100 MTN 18.00 91800.00 11.00 56100.00 20.00 102000.00SELECT MATERIAL IV
0024 0318000000-M 300  3,370 MTN 16.00 53920.00 9.00 30330.00 19.25 64872.50FND CONDIT MAT'L MIN STR
0025 0342000000-M SP  134.6 M   53.00 7133.80 55.00 7403.00 50.00 6730.00****MM SIDE DRAIN PIPE

(375MM)
0026 0360000000-M 310 123.6 M   56.00 6921.60 60.00 7416.00 62.00 7663.20300MM RCP CULV CLASS III
0027 0366000000-M 310  3,180 M   57.20 181896.00 65.00 206700.00 70.00 222600.00375MM RCP CULV CLASS III
0028 0372000000-M 310  1,440 M   60.75 87480.00 65.00 93600.00 71.00 102240.00450MM RCP CULV CLASS III
0029 0378000000-M 310  1,680 M   74.44 125059.20 85.00 142800.00 87.00 146160.00600MM RCP CULV CLASS III
0030 0384000000-M 310 992.4 M   102.61 101830.16 110.00 109164.00 100.00 99240.00750MM RCP CULV CLASS III
0031 0390000000-M 310 182.4 M   131.72 24025.73 150.00 27360.00 130.00 23712.00900MM RCP CULV CLASS III
0032 0402000000-M 310  18 M   230.83 4154.94 250.00 4500.00 222.00 3996.001200MM RCP CULV CLASS III
0033 0448000000-M 310 79.2 M   219.05 17348.76 275.00 21780.00 180.00 14256.00***MM RCP CULV CLASS IV

(1050MM)
0034 0448000000-M 310 250.8 M   329.54 82648.63 375.00 94050.00 248.00 62198.40***MM RCP CULV CLASS IV

(1350MM)
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FED AID NO STP-16(17) 9.290 KM JUL 17 2001 C200163
GRADING, DRAINAGE, PAVING & STRUCTURE.

NC-16 FROM SOUTH OF LUCIA IN GASTON CO TO NORTH OF NC-73 IN LINCOLN CO.
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SPARTANBURG,  SC CHARLOTTE,  NC TARBORO,  NC

0035 0448000000-M 310 139.2 M   84.90 11818.08 115.00 16008.00 107.00 14894.40***MM RCP CULV CLASS IV
(600MM)

0036 0448000000-M 310 111.6 M   107.18 11961.29 125.00 13950.00 107.00 11941.20***MM RCP CULV CLASS IV
(750MM)

0037 0448000000-M 310  444 M   145.09 64419.96 170.00 75480.00 140.00 62160.00***MM RCP CULV CLASS IV
(900MM)

0038 0576000000-M 320 9.6 M   48.73 467.81 55.00 528.00 80.00 768.00***MM CS PIPE CULV ****MM
(300MM, 1.63MM)

0039 0582000000-M 320 163.2 M   52.26 8528.83 50.00 8160.00 55.00 8976.00400MM CS PIPE CULV 1.63MM
0040 0588000000-M 320  48 M   56.63 2718.24 55.00 2640.00 70.00 3360.00450MM CS PIPE CULV 1.63MM
0041 0594000000-M 320 13.2 M   63.82 842.42 75.00 990.00 80.00 1056.00600MM CS PIPE CULV 1.63MM
0042 0600000000-M 320 31.2 M   87.87 2741.54 85.00 2652.00 85.00 2652.00800MM CS PIPE CULV 2.01MM
0043 0684000000-M 324 316.8 M   55.00 17424.00 55.00 17424.00 60.00 19008.00***MM BCCSP B ****

(300MM, 1.63MM)
0044 0708000000-M 324 746.4 M   59.38 44321.23 60.00 44784.00 70.00 52248.00400MM BCCSP B 1.63
0045 0714000000-M 324 183.6 M   63.75 11704.50 65.00 11934.00 70.00 12852.00450MM BCCSP B 1.63
0046 0720000000-M 324 285.6 M   75.82 21654.19 75.00 21420.00 80.00 22848.00600MM BCCSP B 1.63
0047 0726000000-M 324 58.8 M   97.35 5724.18 95.00 5586.00 94.00 5527.20800MM BCCSP B 2.01
0048 0732000000-M 324  18 M   109.68 1974.24 125.00 2250.00 130.00 2340.00900MM BCCSP B 2.01
0049 0738000000-M 324 22.8 M   162.66 3708.65 150.00 3420.00 140.00 3192.001000MM BCCSP B 2.77
0050 0804000000-M 324  2 EA  527.25 1054.50 550.00 1100.00 305.00 610.00***MM BCCSP ELB B ****

(1000MM, 2.77MM)
0051 0804000000-M 324  33 EA  253.80 8375.40 300.00 9900.00 127.00 4191.00***MM BCCSP ELB B ****

(300MM, 1.63MM)
0052 0804000000-M 324  55 EA  267.83 14730.65 325.00 17875.00 137.00 7535.00***MM BCCSP ELB B ****

(400MM, 1.63MM)
0053 0804000000-M 324  10 EA  281.76 2817.60 350.00 3500.00 168.00 1680.00***MM BCCSP ELB B ****

(450MM, 1.63MM)
0054 0804000000-M 324  17 EA  309.88 5267.96 375.00 6375.00 180.00 3060.00***MM BCCSP ELB B ****

(600MM, 1.63MM)
0055 0804000000-M 324  4 EA  414.15 1656.60 405.00 1620.00 200.00 800.00***MM BCCSP ELB B ****

(800MM, 2.01MM)
0056 0804000000-M 324  2 EA  445.02 890.04 425.00 850.00 220.00 440.00***MM BCCSP ELB B ****

(900MM, 2.01MM)
0057 0980000000-M SP   30 M   590.09 17702.70 1000.00 30000.00 850.80 25524.00****MM WS PIPE **** B, B&J

(900MM, 9.53MM)
0058 1011000000-N 500 Lump Sum 285000.00 250000.00 1000000.00FINE GRADING
0059 1121000000-M 520  6,500 MTN 18.00 117000.00 10.75 69875.00 13.79 89635.00AGGREGATE BASE COURSE
0060 1220000000-M 545  600 MTN 19.00 11400.00 16.00 9600.00 15.00 9000.00INCIDENTAL STONE BASE
0061 1489000000-M SP   3,100 MTN 31.15 96565.00 45.00 139500.00 31.15 96565.00ASP CONC BASE CRS B25.0B
0062 1491000000-M SP   8,800 MTN 31.15 274120.00 34.75 305800.00 31.15 274120.00ASP CONC BASE CRS B25.0C
0063 1498000000-M SP   920 MTN 32.45 29854.00 40.00 36800.00 32.45 29854.00ASP CONC INTR CRS I19.0B
0064 1503000000-M SP   5,800 MTN 29.85 173130.00 37.50 217500.00 29.85 173130.00ASP CONC INTR CRS I19.0C
0065 1519000000-M SP   3,250 MTN 30.45 98962.50 36.00 117000.00 30.45 98962.50ASP CONC SURF CRS S9.5B
0066 1539000000-M SP   4,100 MTN 30.70 125870.00 36.00 147600.00 30.70 125870.00ASP CONC SURF CRS S12.5C
0067 1560000000-M SP   1,050 MTN 172.00 180600.00 180.00 189000.00 172.00 180600.00ASP FOR PLANT MIX  PG64-22
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0068 1565000000-M SP   230 MTN 229.00 52670.00 195.35 44930.50 229.00 52670.00ASP FOR PLANT MIX  PG70-22
0069 1693000000-M 654  160 MTN 82.10 13136.00 120.00 19200.00 110.00 17600.00ASPH PLT MIX PVMT REPAIR
0070 2011000000-M 810  632 M   28.85 18233.20 20.00 12640.00 14.00 8848.00PIPE REMOVAL
0071 2022000000-M 815  580 M3  8.21 4761.80 14.93 8659.40 8.00 4640.00SUBDRAIN EXCAVATION
0072 2033000000-M 815  290 M3  39.00 11310.00 40.00 11600.00 38.00 11020.00SUBDR FINE AGGREGATE
0073 2044000000-M 815  700 M   15.39 10773.00 32.50 22750.00 15.00 10500.00150MM PERF SUBDR PIPE
0074 2055000000-M 815  69 EA  0.51 35.19 120.32 8302.08 0.50 34.50150MM SUBDR PIPE Y,T,&L'S
0075 2066000000-N 815  5 EA  153.94 769.70 400.00 2000.00 150.00 750.00CONC PAD SUBDRN OUTLET
0076 2077000000-M 815  10 M   15.40 154.00 16.00 160.00 15.00 150.00150MM OUTLET PIPE (SD)
0077 2209000000-M SP   42 M3  650.00 27300.00 250.00 10500.00 850.20 35708.40ENDWALLS
0078 2220000000-M SP   8 M3  700.00 5600.00 1225.00 9800.00 850.20 6801.60REINFORCED ENDWALLS
0079 2253000000-M 840  6 M3  670.00 4020.00 675.00 4050.00 850.20 5101.20PIPE COLLARS
0080 2264000000-M 840 0.5 M3  1350.00 675.00 1575.00 787.50 588.60 294.30PIPE PLUGS
0081 2275000000-M SP   12 M3  339.22 4070.64 150.00 1800.00 150.00 1800.00FLOWABLE FILL
0082 2286000000-N 840  224 EA  1280.00 286720.00 1910.00 427840.00 1100.00 246400.00MASNRY DRAINAGE STRUCT
0083 2308000000-M 840 6.842 M   450.00 3078.90 950.00 6499.90 1476.45 10101.87MASONRY DRAINAGE STRS
0084 2352000000-N 840  5 EA  155.00 775.00 400.00 2000.00 450.00 2250.00FRAME W/GRATE 840.***** STD

(840.22)
0085 2363000000-N 840  143 EA  330.00 47190.00 400.00 57200.00 450.00 64350.00FRAME W/2GRTS 840.***** STD

(840.22)
0086 2363000000-N 840  9 EA  330.00 2970.00 400.00 3600.00 450.00 4050.00FRAME W/2GRTS 840.***** STD

(840.29)
0087 2374000000-N 840  1 EA  410.00 410.00 400.00 400.00 450.00 450.00FRAME-GRT-HD 840.03 **

(E)
0088 2396000000-N 840  6 EA  290.00 1740.00 400.00 2400.00 450.00 2700.00FRAME W/COVER STD 840.54
0089 2462000000-M SP   2 EA  13442.14 26884.28 3750.00 7500.00 10800.00 21600.00***MM SLUICE GATE

(1.15M)
0090 2462000000-M SP   3 EA  7107.23 21321.69 2500.00 7500.00 5500.00 16500.00***MM SLUICE GATE

(800MM)
0091 2462000000-M SP   3 EA  7949.84 23849.52 3250.00 9750.00 6200.00 18600.00***MM SLUICE GATE

(970MM)
0092 2474000000-N SP  Lump Sum 21878.95 15000.00 8000.00GENERIC DRAINAGE ITEM (LS)

HAZARDOUS WASTE RETENTION     BASINS
0093 2484000000-M SP   78 M   64.73 5048.94 85.00 6630.00 40.00 3120.00GENERIC DRAINAGE ITEM (M)

200MM PVC PIPE
0094 2535000000-M 846  60 M   35.92 2155.20 27.00 1620.00 64.25 3855.00*** X ***MM CONC CURB

(200MM X 300MM)
0095 2549000000-M 846  57 M   35.92 2047.44 42.00 2394.00 63.75 3633.75750MM CONC CURB & GUTTER
0096 2556000000-M 846  540 M   41.05 22167.00 42.50 22950.00 39.50 21330.00SHLDR BERM GUTTER
0097 2570000000-N SP   3 EA  1949.88 5849.64 2500.00 7500.00 1750.00 5250.00MODIFIED CONCRETE FLUME
0098 2619000000-M 850  190 M2  61.58 11700.20 36.00 6840.00 52.00 9880.00100MM CONC PAVED DITCH
0099 2647000000-M 852  535 M2  56.44 30195.40 36.00 19260.00 48.00 25680.00125MM MONOLITHIC CONC ISL (SURF MTD)
0100 3030000000-M 862 1,009.65 M   29.45 29734.19 29.50 29784.68 28.70 28976.96STL BM GRDRAIL
0101 3045000000-M 862 68.58 M   30.30 2077.97 33.00 2263.14 29.52 2024.48STL BM GRDRAIL SHOP CURV
0102 3150000000-N 862  10 EA  35.92 359.20 30.00 300.00 35.00 350.00ADDIT GUARDRAIL POSTS
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0103 3195000000-N 862  2 EA  307.88 615.76 375.00 750.00 300.00 600.00GR ANCHOR TYPE AT-1
0104 3210000000-N 862  2 EA  513.13 1026.26 390.00 780.00 500.00 1000.00GR ANCHOR TYPE CAT-1
0105 3270000000-N SP   14 EA  1642.00 22988.00 1700.00 23800.00 1600.00 22400.00GR ANCHOR TYPE 350
0106 3300000000-N 862  16 EA  923.63 14778.08 1100.00 17600.00 900.00 14400.00GR ANCHOR TYPE XI
0107 3330000000-N 862  3 EA  384.84 1154.52 400.00 1200.00 375.00 1125.00GR ANCHOR TYPE XIII
0108 3360000000-M 863 982.98 M   3.37 3312.64 3.30 3243.83 3.28 3224.17REMOVE GUARDRAIL
0109 3380000000-M 862 910.59 M   16.83 15325.23 23.00 20943.57 16.40 14933.68TEMP STL BM GUARDRAIL
0110 3387000000-N 862  4 EA  359.19 1436.76 400.00 1600.00 350.00 1400.00GDRL ANCH UNITS ****** TEMP

(VI)
0111 3389100000-N SP   12 EA  821.00 9852.00 1400.00 16800.00 800.00 9600.00GDRL ANCH UNITS 350 TEMP
0112 3503000000-M 866  19,000 M   4.36 82840.00 4.25 80750.00 4.00 76000.00WW WIRE FENCE 1200MM FABR
0113 3509000000-M 866  4,000 EA  14.37 57480.00 14.00 56000.00 15.00 60000.00100MM FENCE POSTS 2.30M
0114 3515000000-M 866  1,000 EA  32.84 32840.00 32.00 32000.00 30.00 30000.00125MM FENCE POSTS 2.50M
0115 3557000000-M 866  1,900 M   1.54 2926.00 1.50 2850.00 3.00 5700.00ADDITIONAL BARBED WIRE
0116 3628000000-M 868  1,300 MTN 32.50 42250.00 25.00 32500.00 32.00 41600.00PLN RIP RAP CL I
0117 3649000000-M 868  2,550 MTN 29.00 73950.00 22.50 57375.00 32.00 81600.00PLN RIP RAP, CLASS B
0118 3656000000-M 868  15,000 M2  1.85 27750.00 2.58 38700.00 1.50 22500.00FILTER FABRIC FOR DRAINGE
0119 4400000000-M SP   20 M2  123.01 2460.20 110.00 2200.00 90.00 1800.00WORK ZONE SIGNS (STAT)
0120 4405000000-M SP   26 M2  123.01 3198.26 150.00 3900.00 190.00 4940.00WORK ZONE SIGNS (PORT)
0121 4410000000-M SP   20 M2  123.01 2460.20 115.00 2300.00 65.00 1300.00WORK ZONE SIGNS (BARRICAD
0122 4430000000-N 1130  105 EA  55.35 5811.75 45.00 4725.00 42.00 4410.00DRUMS
0123 4435000000-N 1135  105 EA  18.50 1942.50 15.00 1575.00 20.00 2100.00CONES
0124 4445000000-M SP   136 M   61.75 8398.00 45.00 6120.00 46.00 6256.00BARRICADES (TYPE III)
0125 4450000000-N 1150  1,280 HR  15.75 20160.00 16.50 21120.00 15.00 19200.00FLAGGER
0126 4460000000-N 1155  4 EA  87.00 348.00 685.00 2740.00 100.00 400.00WARNING LIGHTS (TYPE B)
0127 4650000000-N 1251  459 EA  6.70 3075.30 6.50 2983.50 6.50 2983.50TEMP RAISED PVMT MRKS
0128 4810000000-M 1205  71,920 M   0.68 48905.60 0.66 47467.20 0.66 47467.20PAINT PVT MKG LINES 100MM
0129 4820000000-M 1205  404 M   2.85 1151.40 2.78 1123.12 2.78 1123.12PAINT PVT MKG LINES 200MM
0130 4845000000-N 1205  52 EA  66.71 3468.92 65.00 3380.00 65.00 3380.00PAINT PVT MKG SYMBOL
0131 4900000000-N 1252  151 EA  6.67 1007.17 6.50 981.50 6.50 981.50PERM RAISED PVMT MARKERS
0132 5300000000-M 1505  283 MTN 16.00 4528.00 21.50 6084.50 37.00 10471.00FND CONDIT MAT'L ********

(III)
0133 5306000000-M 1505  283 MTN 20.00 5660.00 21.50 6084.50 37.00 10471.00BEDDN MAT'L CL **********

(III)
0134 5366000000-M 1510  474 M   55.00 26070.00 90.00 42660.00 115.00 54510.00200MM DI H2O PIPE 2.41MPA
0135 5480000000-M 1510  1,178 KG  5.05 5948.90 11.00 12958.00 11.00 12958.00DI H2O FITTINGS 1.72MPA
0136 5714000000-M 1520  357 M   130.00 46410.00 250.00 89250.00 223.00 79611.00***MM DI SS PIPE CL ****

(300MM, 54)
0137 5714000000-M 1520  498 M   250.00 124500.00 275.00 136950.00 236.00 117528.00***MM DI SS PIPE CL ****

(600MM, 54)
0138 5774000000-M 1525  11 EA  1860.00 20460.00 2500.00 27500.00 1600.00 17600.00STD ****MM DIA PC MH 0-2M

(1200MM)
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0139 5774000000-M 1525  1 EA  2050.62 2050.62 3250.00 3250.00 2050.00 2050.00STD ****MM DIA PC MH 0-2M
(1500MM)

0140 5780000000-M 1525  27 M   331.90 8961.30 165.00 4455.00 600.00 16200.00STD PC MH WALL ****MM 2+
(1200MM)

0141 5798000000-M 1530  418 M   27.61 11540.98 35.00 14630.00 33.00 13794.00FL OR REMV *** PIPE *****
(200MM, DI-WATER)

0142 5798000000-M 1530  387 M   29.82 11540.34 35.00 13545.00 52.00 20124.00FL OR REMV *** PIPE *****
(600MM, DI-SEWER)

0143 5804000000-M 1530  144 M   32.06 4616.64 35.00 5040.00 46.50 6696.00FL OR REMV 300 PIPE *****
(DI-SEWER)

0144 5816000000-N 1530  4 EA  692.47 2769.88 650.00 2600.00 700.00 2800.00BRK DN,PLUG & FILL UT MH
0145 5852000000-M SP   70 M   513.13 35919.10 1000.00 70000.00 1150.00 80500.00***MM STL NCAS PIPE****BJ

(900MM, 10.0MM)
0146 5858000000-M SP   12 M   256.56 3078.72 400.00 4800.00 890.00 10680.00300MM STL NCAS PIPE****BJ

(5.0MM)
0147 5888000000-M SP   75 M   875.00 65625.00 3000.00 225000.00 3535.00 265125.00GENERIC UTILITY ITEM (M)

1200MM  TUNNEL LINER 4.16MM THICK
0148 6000000000-M 1605  1,000 M   7.50 7500.00 9.35 9350.00 7.20 7200.00TEMPORARY SILT FENCE
0149 6009000000-M 1610  21,100 MTN 28.00 590800.00 25.00 527500.00 32.00 675200.00EROS CONTRL STONE CL B
0150 6012000000-M 1610  9,150 MTN 28.00 256200.00 25.00 228750.00 21.00 192150.00SEDIMENT CONTROL STONE
0151 6015000000-M 1615  132 HA  506.97 66920.04 494.00 65208.00 494.00 65208.00TEMPORARY MULCHING
0152 6018000000-M 1620  5,175 KG  5.68 29394.00 5.53 28617.75 5.53 28617.75SEED FOR TEMP SEEDING
0153 6021000000-M 1620 41.75 MTN 293.51 12254.04 286.00 11940.50 286.00 11940.50FERT FOR TEMP SEEDING
0154 6024000000-M 1622  3,000 M   32.81 98430.00 25.00 75000.00 23.00 69000.00TEMPORARY SLOPE DRAINS
0155 6027000000-N 1622  138 EA  164.06 22640.28 250.00 34500.00 110.00 15180.00INLET PROTCN @ SLOPE DRNS
0156 6030000000-M 1630  88,000 M3  6.75 594000.00 6.50 572000.00 2.00 176000.00SILT EXCAVATION
0157 6033000000-M 1631  6,000 M2  1.85 11100.00 1.80 10800.00 1.80 10800.00SYNTHETIC ROVING
0158 6036000000-M 1631  3,000 M2  1.80 5400.00 1.70 5100.00 1.75 5250.00MATTING FOR EROS CONTROL
0159 6042000000-M 1632  400 M   8.93 3572.00 22.00 8800.00 13.00 5200.006.4MM HARDWARE CLOTH
0160 6045000000-M SP   70 M   59.06 4134.20 120.00 8400.00 70.00 4900.00***MM TEMPORARY PIPE

(450MM)
0161 6054000000-M 1637  1 EA  1506.41 1506.41 1000.00 1000.00 1227.00 1227.00*** X *** X *** PERF TEE

(450MM X 450MM x 450MM)
0162 6054000000-M 1637  2 EA  1876.03 3752.06 1500.00 3000.00 1575.00 3150.00*** X *** X *** PERF TEE

(600MM X 600MM X 600MM)
0163 6057000000-M 1637  3 EA  2122.90 6368.70 1500.00 4500.00 1740.00 5220.00*** X *** X *** PERF TEE

(800MM X 800MM X 800MM)
0164 6057000000-M 1637  1 EA  2308.05 2308.05 1750.00 1750.00 1960.00 1960.00*** X *** X *** PERF TEE

(900MM X 900MM X 900MM)
0165 6069000000-M 1638  1,380 M3  10.26 14158.80 30.00 41400.00 10.00 13800.00STILLING BASINS
0166 6084000000-M 1660 123.5 HA  2027.87 250441.95 1900.00 234650.00 2976.00 367536.00SEEDING & MULCHING
0167 6087000000-M 1660  75 HA  63.37 4752.75 61.75 4631.25 61.75 4631.25MOWING
0168 6090000000-M 1661  1,625 KG  9.07 14738.75 8.84 14365.00 8.84 14365.00SEED FOR REPAIR SEEDING
0169 6093000000-M 1661 5.5 MTN 451.55 2483.53 440.00 2420.00 440.00 2420.00FERT FOR REPAIR SEEDING
0170 6096000000-M 1662  3,450 KG  1.15 3967.50 1.12 3864.00 1.12 3864.00SEED FOR SUPP SEEDING
0171 6102000000-M 1663  1,300 M2  5.13 6669.00 5.00 6500.00 5.00 6500.00SODDING



JUL 18, 2001 09:54 AM GASTON, LINCOLN

TIP NO R-2206A 8.1830505 10:00AM 14 /  33 022

FED AID NO STP-16(17) 9.290 KM JUL 17 2001 C200163
GRADING, DRAINAGE, PAVING & STRUCTURE.

NC-16 FROM SOUTH OF LUCIA IN GASTON CO TO NORTH OF NC-73 IN LINCOLN CO.

MORGAN CORPORATION BLYTHE CONSTRUCTION, INC. BARNHILL CONTRACTING CO.

SPARTANBURG,  SC CHARLOTTE,  NC TARBORO,  NC

0172 6105000000-M 1663  400 KL  23.60 9440.00 23.00 9200.00 23.00 9200.00WATER
0173 6108000000-M 1665 207.25 MTN 366.37 75930.18 357.00 73988.25 357.00 73988.25FERTILIZER TOPDRESSING
0174 6111000000-M SP   700 M   51.31 35917.00 15.00 10500.00 15.00 10500.00IMPERVIOUS DIKE
0175 6114000000-N SP   8 HR  25.66 205.28 25.00 200.00 25.00 200.00SPECIALIZED HAND MOWING
0176 6117000000-N SP   32 EA  102.63 3284.16 474.53 15184.96 1.00 32.00RESPONSE FOR EROS CONTROL
0177 6120000000-M SP   2,700 M3  15.39 41553.00 15.00 40500.00 15.00 40500.00CULVERT DIVERSION CHANNEL
0178 6123000000-M 1670  10 HA  1394.16 13941.60 1359.00 13590.00 1358.50 13585.00REFORESTATION
0179 6126000000-M SP  0.5 HA  2534.85 1267.43 2470.00 1235.00 2470.00 1235.00STREAMBANK REFORESTATION
0180 6132000000-N SP   35 EA  102.63 3592.05 1000.00 35000.00 150.00 5250.00GENERIC EROSION CONTROL ITEM (EA)

ROOTWADS
0181 6141000000-M SP   500 M2  5.13 2565.00 3.50 1750.00 7.00 3500.00GENERIC EROSION CONTROL ITEM (M2)

PERMANENT SOIL REINFORCEMENT  MAT
0182 6147000000-M SP   500 M   6.77 3385.00 3.50 1750.00 3.50 1750.00GENERIC EROSION CONTROL ITEM (M)

SAFETY FENCE
0249 0199000000-M SP   2,196 M2  126.00 276696.00 75.00 164700.00 126.00 276696.00TEMPORARY SHORING
248 0000400000-N SP  Lump Sum 425000.00 265000.00 305000.00CONSTRUCTION SURVEYING

CULVERT ITEMS

0183 8126000000-N 414 Lump Sum 12828.15 25000.00 17820.00CULV EXCAV @ ************
(100+65.831 -L-)

0184 8126000000-N 414 Lump Sum 23090.65 50000.00 7595.00CULV EXCAV @ ************
(13+12.650 -Y7-)

0185 8126000000-N 414 Lump Sum 14367.50 28000.00 12145.00CULV EXCAV @ ************
(23+59.500 -L-)

0186 8126000000-N 414 Lump Sum 7696.90 15000.00 8020.00CULV EXCAV @ ************
(37+50.000 -L-)

0187 8126000000-N 414 Lump Sum 10262.50 20000.00 42845.00CULV EXCAV @ ************
(5+81.000 -Y7-)

0188 8126000000-N 414 Lump Sum 7696.90 15000.00 27645.00CULV EXCAV @ ************
(51+06.000 -L-)

0189 8126000000-N 414 Lump Sum 9236.25 20000.00 12520.00CULV EXCAV @ ************
(54+95.000 -L-)

0190 8126000000-N 414 Lump Sum 12828.15 25000.00 18130.00CULV EXCAV @ ************
(66+63.500 -L-)

0191 8126000000-N 414 Lump Sum 12828.15 25000.00 16880.00CULV EXCAV @ ************
(75+46.000 -L-)

0192 8126000000-N 414 Lump Sum 12828.15 25000.00 23035.00CULV EXCAV @ ************
(96+84.500 -L-)

0193 8133000000-M 414  2,624 MTN 25.66 67331.84 25.00 65600.00 26.00 68224.00FND COND MATL BOX CULV
0194 8196000000-M 420 4,896.2 M3  256.56 1256169.07 250.00 1224050.00 246.21 1205493.40CL A CONC, CULVERT
0195 8245000000-M 425  396,574 KG  1.13 448128.62 1.10 436231.40 1.00 396574.00REINF STL CULV

STRUCTURE ITEMS

0196 8007000000-N SP  Lump Sum 260000.00 212000.00 260000.00CM&R TEMP STR ***********
(13+55.750 -Y7-)

0197 8014000000-N SP  Lump Sum 10000.00 50000.00 10000.00TEMP RR SHORING ***,*****
(1, 68+48.300 -L- LT)



JUL 18, 2001 09:54 AM GASTON, LINCOLN

TIP NO R-2206A 8.1830505 10:00AM 15 /  33 022

FED AID NO STP-16(17) 9.290 KM JUL 17 2001 C200163
GRADING, DRAINAGE, PAVING & STRUCTURE.

NC-16 FROM SOUTH OF LUCIA IN GASTON CO TO NORTH OF NC-73 IN LINCOLN CO.

MORGAN CORPORATION BLYTHE CONSTRUCTION, INC. BARNHILL CONTRACTING CO.

SPARTANBURG,  SC CHARLOTTE,  NC TARBORO,  NC

0198 8014000000-N SP  Lump Sum 10000.00 50000.00 10000.00TEMP RR SHORING ***,*****
(1, 68+48.300 -L- RT)

0199 8014000000-N SP  Lump Sum 10000.00 50000.00 10000.00TEMP RR SHORING ***,*****
(2, 68+48.300 -L- LT)

0200 8014000000-N SP  Lump Sum 10000.00 50000.00 10000.00TEMP RR SHORING ***,*****
(2, 68+48.300 -L- RT)

0201 8021000000-N SP  Lump Sum 25000.00 50000.00 25000.00REMV EXIST STR **********
(13+55.750 -Y7-)

0202 8091000000-N 410 Lump Sum 10000.00 15000.00 10000.00FND EXCAV B** STA *******
(1, 21+19.998 -L-)

0203 8091000000-N 410 Lump Sum 19000.00 10000.00 19000.00FND EXCAV B** STA *******
(1, 27+66.215 -L-)

0204 8091000000-N 410 Lump Sum 24000.00 15000.00 24000.00FND EXCAV B** STA *******
(1, 60+35.396 -L-)

0205 8091000000-N 410 Lump Sum 10000.00 15000.00 10000.00FND EXCAV B** STA *******
(1, 68+48.300 -L- LT)

0206 8091000000-N 410 Lump Sum 10000.00 15000.00 10000.00FND EXCAV B** STA *******
(1, 68+48.300 -L- RT)

0207 8091000000-N 410 Lump Sum 22000.00 15000.00 22000.00FND EXCAV B** STA *******
(1, 81+75.619 -L-)

0208 8091000000-N 410 Lump Sum 32000.00 50000.00 32000.00FND EXCAV B** STA *******
(1, 99+25.141 -L-)

0209 8091000000-N 410 Lump Sum 11000.00 20000.00 11000.00FND EXCAV B** STA *******
(2, 21+19.998 -L-)

0210 8091000000-N 410 Lump Sum 16000.00 10000.00 16000.00FND EXCAV B** STA *******
(2, 27+66.215 -L-)

0211 8091000000-N 410 Lump Sum 22000.00 15000.00 22000.00FND EXCAV B** STA *******
(2, 60+35.396 -L-)

0212 8091000000-N 410 Lump Sum 10000.00 15000.00 10000.00FND EXCAV B** STA *******
(2, 68+48.300 -L- LT)

0213 8091000000-N 410 Lump Sum 10000.00 15000.00 10000.00FND EXCAV B** STA *******
(2, 68+48.300 -L- RT)

0214 8091000000-N 410 Lump Sum 18000.00 15000.00 18000.00FND EXCAV B** STA *******
(2, 81+75.619 -L-)

0215 8091000000-N 410 Lump Sum 23000.00 25000.00 23000.00FND EXCAV B** STA *******
(2, 99+25.141 -L-)

0216 8091000000-N 410 Lump Sum 10000.00 20000.00 10000.00FND EXCAV B** STA *******
(3, 21+19.998 -L-)

0217 8091000000-N 410 Lump Sum 19000.00 10000.00 19000.00FND EXCAV B** STA *******
(3, 27+66.215 -L-)

0218 8091000000-N 410 Lump Sum 24000.00 20000.00 24000.00FND EXCAV B** STA *******
(3, 60+35.396 -L-)

0219 8091000000-N 410 Lump Sum 22000.00 20000.00 22000.00FND EXCAV B** STA *******
(3, 81+75.619 -L-)

0220 8091000000-N 410 Lump Sum 32000.00 40000.00 32000.00FND EXCAV B** STA *******
(3, 99+25.141 -L-)

0221 8098000000-M SP  147.7 M   735.00 108559.50 650.00 96005.00 735.00 108559.50****MM DRILLD PIER NO ROC
(1220MM)

0222 8105000000-M SP   6 M   4460.00 26760.00 4000.00 24000.00 4460.00 26760.00****MM DRILLD PIER IN ROC
(1220MM)

0223 8119000000-M 412  1,386 M3  12.00 16632.00 8.46 11725.56 12.00 16632.00UNCL STR EXCAV



JUL 18, 2001 09:54 AM GASTON, LINCOLN

TIP NO R-2206A 8.1830505 10:00AM 16 /  33 022

FED AID NO STP-16(17) 9.290 KM JUL 17 2001 C200163
GRADING, DRAINAGE, PAVING & STRUCTURE.

NC-16 FROM SOUTH OF LUCIA IN GASTON CO TO NORTH OF NC-73 IN LINCOLN CO.

MORGAN CORPORATION BLYTHE CONSTRUCTION, INC. BARNHILL CONTRACTING CO.

SPARTANBURG,  SC CHARLOTTE,  NC TARBORO,  NC

0224 8147000000-M SP  7,540.3 M2  170.00 1281851.00 188.00 1417576.40 170.00 1281851.00REINF CONC DECK SLAB
0225 8161000000-M 420 6,375.1 M2  4.00 25500.40 3.00 19125.30 4.00 25500.40GROOVING BRIDGE FLOORS
0226 8182000000-M 420 1,834.1 M3  565.00 1036266.50 500.00 917050.00 565.00 1036266.50CL A CONC, BRIDGE
0227 8210000000-N 422 Lump Sum 35000.00 20000.00 35000.00BRG APPR SLAB ***********

(13+55.750 -Y7-)
0228 8210000000-N 422 Lump Sum 24000.00 11000.00 24000.00BRG APPR SLAB ***********

(21+19.998 -L-)
0229 8210000000-N 422 Lump Sum 15000.00 11000.00 15000.00BRG APPR SLAB ***********

(27+66.215 -L-)
0230 8210000000-N 422 Lump Sum 13000.00 19000.00 13000.00BRG APPR SLAB ***********

(60+35.396 -L-)
0231 8210000000-N 422 Lump Sum 24000.00 19000.00 24000.00BRG APPR SLAB ***********

(68+48.300 -L- LT)
0232 8210000000-N 422 Lump Sum 24000.00 11000.00 24000.00BRG APPR SLAB ***********

(68+48.300 -L- RT)
0233 8210000000-N 422 Lump Sum 15000.00 26000.00 15000.00BRG APPR SLAB ***********

(81+75.619 -L-)
0234 8210000000-N 422 Lump Sum 35000.00 26000.00 35000.00BRG APPR SLAB ***********

(99+25.141 -L-)
0235 8217000000-M 425  219,429 KG  1.00 219429.00 1.15 252343.35 1.00 219429.00REINF STEEL (BRIDGE)
0236 8238000000-M SP   23,875 KG  1.65 39393.75 1.80 42975.00 1.65 39393.75SPIRAL COL REINF STL STR
0237 8262000000-M 430 2,271.16 M   345.00 783550.20 350.00 794906.00 345.00 783550.201143MM PRESTR CONC GIRDER
0238 8265000000-M 430 609.651 M   395.00 240812.15 400.00 243860.40 395.00 240812.151372MM PRESTR CONC GIRDER
0239 8364000000-M 450 4,646.5 M   60.00 278790.00 68.00 315962.00 60.00 278790.00HP310X79 STL PILE
0240 8391000000-N 450  123 EA  130.00 15990.00 135.00 16605.00 130.00 15990.00STEEL PILE POINTS
0241 8503000000-M 460 1,016.955 M   131.00 133221.11 130.00 132204.15 131.00 133221.11CONC BARRIER RAIL
0242 8510000000-M SP  73.104 M   160.00 11696.64 179.99 13157.99 160.00 11696.64CONC MEDIAN BARRIER
0243 8531000000-M 462  5,559 M2  48.00 266832.00 43.00 239037.00 48.00 266832.00100MM SLOPE PROTECTION
0244 8657000000-N SP  Lump Sum 40000.00 100000.00 40000.00ELASTOMERIC BEARINGS
0245 8692000000-N SP  Lump Sum 39000.00 50000.00 39000.00EVAZOTE JOINT SEALS
0246 8727000000-N SP  Lump Sum 11000.00 15000.00 11000.00ELEC CONDUIT SYS ********

(13+55.750 -Y7-)
0247 8727000000-N SP  Lump Sum 11000.00 15000.00 11000.00ELEC CONDUIT SYS ********

(99+25.141 -L-)

 

    TOTAL 22397269.85 TOTAL 23138284.18 TOTAL 23336221.03CONTRACT TOTAL

 

    SUB-TOTAL 15061692.77 SUB-TOTAL 15482869.63 SUB-TOTAL 16039010.38ROADWAY ITEMS
    SUB-TOTAL 1895292.83 SUB-TOTAL 1973881.40 SUB-TOTAL 1856926.40CULVERT ITEMS
    SUB-TOTAL 5440284.25 SUB-TOTAL 5681533.15 SUB-TOTAL 5440284.25STRUCTURE ITEMS



JUL 18, 2001 09:54 AM GASTON, LINCOLN

TIP NO R-2206A 8.1830505 10:00AM 17 /  33 022

FED AID NO STP-16(17) 9.290 KM JUL 17 2001 C200163
GRADING, DRAINAGE, PAVING & STRUCTURE.

NC-16 FROM SOUTH OF LUCIA IN GASTON CO TO NORTH OF NC-73 IN LINCOLN CO.

JONES BROS., INC. ENGLISH CONSTRUCTION CO.,
INC.

TAYLOR & MURPHY CONSTRUCTION
CO., INC.

MT. JULIET,  TN LYNCHBURG,  VA ASHEVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1100000.00 1169000.00 1300000.00MOBILIZATION
0002 0001000000-M 200 Lump Sum 1773500.00 1250000.00 663000.00CLEARING & GRUBBING
0003 0008000000-M 200  2 HA  10750.00 21500.00 10000.00 20000.00 12000.00 24000.00SUPP CLEARING & GRUBBING
0004 0022000000-M 225  2,175,000 M3  2.44 5307000.00 3.23 7025250.00 4.20 9135000.00UNCLASSIFIED EXCAVATION
0005 0029000000-N SP  Lump Sum 12000.00 13400.00 20000.00REINF BRG APPR **********

(12+41.00-Y1-)
0006 0029000000-N SP  Lump Sum 12000.00 13900.00 20000.00REINF BRG APPR **********

(13+06.00-Y5-)
0007 0029000000-N SP  Lump Sum 20000.00 28200.00 42000.00REINF BRG APPR **********

(13+56.00-Y7-)
0008 0029000000-N SP  Lump Sum 14000.00 13700.00 20000.00REINF BRG APPR **********

(13+71.00-Y3-)
0009 0029000000-N SP  Lump Sum 25000.00 25600.00 60000.00REINF BRG APPR **********

(15+27.00-Y7-)
0010 0029000000-N SP  Lump Sum 17000.00 27500.00 35000.00REINF BRG APPR **********

(68+48.00-L-LT)
0011 0029000000-N SP  Lump Sum 20000.00 29700.00 35000.00REINF BRG APPR **********

(68+48.00-L-RT)
0012 0029000000-N SP  Lump Sum 17000.00 21700.00 35000.00REINF BRG APPR **********

(8+42.00-CA-RAMP)
0013 0036000000-M 225  13,700 M3  2.71 37127.00 6.00 82200.00 6.00 82200.00UNDERCUT EXCAVATION
0014 0070000000-M SP   5,000 M3  18.65 93250.00 20.00 100000.00 25.00 125000.00SELECT GRANULAR MATERIAL
0015 0077000000-M SP   5,000 M2  1.40 7000.00 2.00 10000.00 3.00 15000.00SOIL STABILIZATION FABRIC
0016 0106000000-M 230  40,000 M3  5.60 224000.00 0.01 400.00 7.00 280000.00BORROW EXCAVATION
0017 0134000000-M 240  12,700 M3  2.90 36830.00 6.00 76200.00 6.00 76200.00DRAINAGE DITCH EXCAVATION
0018 0141000000-M 240  1,550 M   2.35 3642.50 10.00 15500.00 6.00 9300.00BERM DITCH CONSTRUCTION
0019 0156000000-M SP   16,500 M2  2.60 42900.00 2.00 33000.00 3.00 49500.00REMOVAL OF EXT ASPHALT PVM'T
0020 0177000000-M SP   3,500 M2  0.90 3150.00 2.00 7000.00 3.00 10500.00BREAKING OF EXT ASPH PVMT
0021 0192000000-N 260  45 HR  200.00 9000.00 300.00 13500.00 200.00 9000.00PROOF ROLLING
0022 0300000000-M 300  6,300 MTN 11.00 69300.00 15.00 94500.00 12.00 75600.00SELECT MATERIAL II
0023 0312000000-M 300  5,100 MTN 13.00 66300.00 15.00 76500.00 12.00 61200.00SELECT MATERIAL IV
0024 0318000000-M 300  3,370 MTN 21.00 70770.00 20.15 67905.50 17.00 57290.00FND CONDIT MAT'L MIN STR
0025 0342000000-M SP  134.6 M   62.00 8345.20 25.00 3365.00 55.00 7403.00****MM SIDE DRAIN PIPE

(375MM)
0026 0360000000-M 310 123.6 M   35.66 4407.58 45.00 5562.00 56.00 6921.60300MM RCP CULV CLASS III
0027 0366000000-M 310  3,180 M   57.25 182055.00 60.50 192390.00 60.00 190800.00375MM RCP CULV CLASS III
0028 0372000000-M 310  1,440 M   60.60 87264.00 75.00 108000.00 68.00 97920.00450MM RCP CULV CLASS III
0029 0378000000-M 310  1,680 M   77.00 129360.00 91.00 152880.00 85.00 142800.00600MM RCP CULV CLASS III
0030 0384000000-M 310 992.4 M   101.00 100232.40 134.00 132981.60 109.00 108171.60750MM RCP CULV CLASS III
0031 0390000000-M 310 182.4 M   133.00 24259.20 175.00 31920.00 148.00 26995.20900MM RCP CULV CLASS III
0032 0402000000-M 310  18 M   205.90 3706.20 247.00 4446.00 198.00 3564.001200MM RCP CULV CLASS III
0033 0448000000-M 310 79.2 M   177.00 14018.40 233.00 18453.60 213.00 16869.60***MM RCP CULV CLASS IV

(1050MM)
0034 0448000000-M 310 250.8 M   291.00 72982.80 355.00 89034.00 366.00 91792.80***MM RCP CULV CLASS IV

(1350MM)



JUL 18, 2001 09:54 AM GASTON, LINCOLN

TIP NO R-2206A 8.1830505 10:00AM 18 /  33 022

FED AID NO STP-16(17) 9.290 KM JUL 17 2001 C200163
GRADING, DRAINAGE, PAVING & STRUCTURE.

NC-16 FROM SOUTH OF LUCIA IN GASTON CO TO NORTH OF NC-73 IN LINCOLN CO.

JONES BROS., INC. ENGLISH CONSTRUCTION CO.,
INC.

TAYLOR & MURPHY CONSTRUCTION
CO., INC.

MT. JULIET,  TN LYNCHBURG,  VA ASHEVILLE,  NC

0035 0448000000-M 310 139.2 M   80.00 11136.00 100.00 13920.00 117.00 16286.40***MM RCP CULV CLASS IV
(600MM)

0036 0448000000-M 310 111.6 M   112.00 12499.20 147.00 16405.20 124.00 13838.40***MM RCP CULV CLASS IV
(750MM)

0037 0448000000-M 310  444 M   135.00 59940.00 194.00 86136.00 170.00 75480.00***MM RCP CULV CLASS IV
(900MM)

0038 0576000000-M 320 9.6 M   49.00 470.40 70.00 672.00 48.00 460.80***MM CS PIPE CULV ****MM
(300MM, 1.63MM)

0039 0582000000-M 320 163.2 M   58.00 9465.60 45.50 7425.60 53.00 8649.60400MM CS PIPE CULV 1.63MM
0040 0588000000-M 320  48 M   63.00 3024.00 58.00 2784.00 59.00 2832.00450MM CS PIPE CULV 1.63MM
0041 0594000000-M 320 13.2 M   88.00 1161.60 75.00 990.00 68.00 897.60600MM CS PIPE CULV 1.63MM
0042 0600000000-M 320 31.2 M   100.00 3120.00 92.00 2870.40 93.00 2901.60800MM CS PIPE CULV 2.01MM
0043 0684000000-M 324 316.8 M   44.00 13939.20 48.00 15206.40 54.00 17107.20***MM BCCSP B ****

(300MM, 1.63MM)
0044 0708000000-M 324 746.4 M   55.00 41052.00 52.00 38812.80 60.00 44784.00400MM BCCSP B 1.63
0045 0714000000-M 324 183.6 M   63.50 11658.60 76.00 13953.60 67.00 12301.20450MM BCCSP B 1.63
0046 0720000000-M 324 285.6 M   68.50 19563.60 86.00 24561.60 81.00 23133.60600MM BCCSP B 1.63
0047 0726000000-M 324 58.8 M   92.00 5409.60 150.00 8820.00 107.00 6291.60800MM BCCSP B 2.01
0048 0732000000-M 324  18 M   131.50 2367.00 160.00 2880.00 125.00 2250.00900MM BCCSP B 2.01
0049 0738000000-M 324 22.8 M   120.00 2736.00 187.50 4275.00 172.00 3921.601000MM BCCSP B 2.77
0050 0804000000-M 324  2 EA  425.00 850.00 541.00 1082.00 400.00 800.00***MM BCCSP ELB B ****

(1000MM, 2.77MM)
0051 0804000000-M 324  33 EA  122.00 4026.00 136.50 4504.50 150.00 4950.00***MM BCCSP ELB B ****

(300MM, 1.63MM)
0052 0804000000-M 324  55 EA  185.00 10175.00 153.00 8415.00 160.00 8800.00***MM BCCSP ELB B ****

(400MM, 1.63MM)
0053 0804000000-M 324  10 EA  220.00 2200.00 170.00 1700.00 175.00 1750.00***MM BCCSP ELB B ****

(450MM, 1.63MM)
0054 0804000000-M 324  17 EA  275.00 4675.00 228.00 3876.00 200.00 3400.00***MM BCCSP ELB B ****

(600MM, 1.63MM)
0055 0804000000-M 324  4 EA  370.00 1480.00 319.00 1276.00 235.00 940.00***MM BCCSP ELB B ****

(800MM, 2.01MM)
0056 0804000000-M 324  2 EA  365.00 730.00 357.50 715.00 280.00 560.00***MM BCCSP ELB B ****

(900MM, 2.01MM)
0057 0980000000-M SP   30 M   920.00 27600.00 985.00 29550.00 1166.00 34980.00****MM WS PIPE **** B, B&J

(900MM, 9.53MM)
0058 1011000000-N 500 Lump Sum 600000.00 125000.00 300000.00FINE GRADING
0059 1121000000-M 520  6,500 MTN 14.60 94900.00 12.00 78000.00 16.00 104000.00AGGREGATE BASE COURSE
0060 1220000000-M 545  600 MTN 20.00 12000.00 13.00 7800.00 15.00 9000.00INCIDENTAL STONE BASE
0061 1489000000-M SP   3,100 MTN 31.15 96565.00 45.00 139500.00 33.02 102362.00ASP CONC BASE CRS B25.0B
0062 1491000000-M SP   8,800 MTN 31.15 274120.00 34.75 305800.00 33.02 290576.00ASP CONC BASE CRS B25.0C
0063 1498000000-M SP   920 MTN 32.45 29854.00 44.00 40480.00 34.40 31648.00ASP CONC INTR CRS I19.0B
0064 1503000000-M SP   5,800 MTN 29.85 173130.00 37.00 214600.00 31.65 183570.00ASP CONC INTR CRS I19.0C
0065 1519000000-M SP   3,250 MTN 30.45 98962.50 36.00 117000.00 32.28 104910.00ASP CONC SURF CRS S9.5B
0066 1539000000-M SP   4,100 MTN 30.70 125870.00 36.00 147600.00 32.55 133455.00ASP CONC SURF CRS S12.5C
0067 1560000000-M SP   1,050 MTN 172.00 180600.00 216.00 226800.00 182.32 191436.00ASP FOR PLANT MIX  PG64-22
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TIP NO R-2206A 8.1830505 10:00AM 19 /  33 022

FED AID NO STP-16(17) 9.290 KM JUL 17 2001 C200163
GRADING, DRAINAGE, PAVING & STRUCTURE.

NC-16 FROM SOUTH OF LUCIA IN GASTON CO TO NORTH OF NC-73 IN LINCOLN CO.

JONES BROS., INC. ENGLISH CONSTRUCTION CO.,
INC.

TAYLOR & MURPHY CONSTRUCTION
CO., INC.

MT. JULIET,  TN LYNCHBURG,  VA ASHEVILLE,  NC

0068 1565000000-M SP   230 MTN 229.00 52670.00 196.00 45080.00 242.74 55830.20ASP FOR PLANT MIX  PG70-22
0069 1693000000-M 654  160 MTN 105.00 16800.00 200.00 32000.00 130.00 20800.00ASPH PLT MIX PVMT REPAIR
0070 2011000000-M 810  632 M   28.00 17696.00 22.00 13904.00 15.00 9480.00PIPE REMOVAL
0071 2022000000-M 815  580 M3  8.00 4640.00 6.50 3770.00 10.00 5800.00SUBDRAIN EXCAVATION
0072 2033000000-M 815  290 M3  38.00 11020.00 32.50 9425.00 44.00 12760.00SUBDR FINE AGGREGATE
0073 2044000000-M 815  700 M   15.00 10500.00 12.25 8575.00 10.00 7000.00150MM PERF SUBDR PIPE
0074 2055000000-M 815  69 EA  0.50 34.50 6.70 462.30 50.00 3450.00150MM SUBDR PIPE Y,T,&L'S
0075 2066000000-N 815  5 EA  150.00 750.00 203.25 1016.25 300.00 1500.00CONC PAD SUBDRN OUTLET
0076 2077000000-M 815  10 M   13.00 130.00 32.25 322.50 30.00 300.00150MM OUTLET PIPE (SD)
0077 2209000000-M SP   42 M3  895.00 37590.00 859.75 36109.50 1113.00 46746.00ENDWALLS
0078 2220000000-M SP   8 M3  1000.00 8000.00 966.25 7730.00 1272.00 10176.00REINFORCED ENDWALLS
0079 2253000000-M 840  6 M3  1455.00 8730.00 863.00 5178.00 1113.00 6678.00PIPE COLLARS
0080 2264000000-M 840 0.5 M3  1345.00 672.50 866.25 433.13 1060.00 530.00PIPE PLUGS
0081 2275000000-M SP   12 M3  125.00 1500.00 201.50 2418.00 300.00 3600.00FLOWABLE FILL
0082 2286000000-N 840  224 EA  1050.00 235200.00 1032.50 231280.00 1362.10 305110.40MASNRY DRAINAGE STRUCT
0083 2308000000-M 840 6.842 M   800.00 5473.60 759.75 5198.21 1007.00 6889.89MASONRY DRAINAGE STRS
0084 2352000000-N 840  5 EA  280.00 1400.00 260.75 1303.75 200.00 1000.00FRAME W/GRATE 840.***** STD

(840.22)
0085 2363000000-N 840  143 EA  340.00 48620.00 311.00 44473.00 250.00 35750.00FRAME W/2GRTS 840.***** STD

(840.22)
0086 2363000000-N 840  9 EA  340.00 3060.00 311.00 2799.00 280.00 2520.00FRAME W/2GRTS 840.***** STD

(840.29)
0087 2374000000-N 840  1 EA  400.00 400.00 385.00 385.00 315.00 315.00FRAME-GRT-HD 840.03 **

(E)
0088 2396000000-N 840  6 EA  300.00 1800.00 285.00 1710.00 315.00 1890.00FRAME W/COVER STD 840.54
0089 2462000000-M SP   2 EA  11850.00 23700.00 13250.00 26500.00 12000.00 24000.00***MM SLUICE GATE

(1.15M)
0090 2462000000-M SP   3 EA  6000.00 18000.00 7575.00 22725.00 6000.00 18000.00***MM SLUICE GATE

(800MM)
0091 2462000000-M SP   3 EA  10500.00 31500.00 8940.00 26820.00 12000.00 36000.00***MM SLUICE GATE

(970MM)
0092 2474000000-N SP  Lump Sum 22500.00 25000.00 5000.00GENERIC DRAINAGE ITEM (LS)

HAZARDOUS WASTE RETENTION     BASINS
0093 2484000000-M SP   78 M   73.00 5694.00 42.00 3276.00 30.00 2340.00GENERIC DRAINAGE ITEM (M)

200MM PVC PIPE
0094 2535000000-M 846  60 M   40.00 2400.00 71.00 4260.00 68.11 4086.60*** X ***MM CONC CURB

(200MM X 300MM)
0095 2549000000-M 846  57 M   52.00 2964.00 70.00 3990.00 67.58 3852.06750MM CONC CURB & GUTTER
0096 2556000000-M 846  540 M   36.00 19440.00 43.50 23490.00 41.87 22609.80SHLDR BERM GUTTER
0097 2570000000-N SP   3 EA  1300.00 3900.00 1925.00 5775.00 1855.00 5565.00MODIFIED CONCRETE FLUME
0098 2619000000-M 850  190 M2  44.00 8360.00 57.00 10830.00 55.12 10472.80100MM CONC PAVED DITCH
0099 2647000000-M 852  535 M2  42.00 22470.00 53.00 28355.00 50.88 27220.80125MM MONOLITHIC CONC ISL (SURF MTD)
0100 3030000000-M 862 1,009.65 M   29.52 29804.87 30.15 30440.95 31.27 31571.76STL BM GRDRAIL
0101 3045000000-M 862 68.58 M   36.09 2475.05 31.00 2125.98 34.98 2398.93STL BM GRDRAIL SHOP CURV
0102 3150000000-N 862  10 EA  35.00 350.00 37.00 370.00 31.80 318.00ADDIT GUARDRAIL POSTS
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FED AID NO STP-16(17) 9.290 KM JUL 17 2001 C200163
GRADING, DRAINAGE, PAVING & STRUCTURE.

NC-16 FROM SOUTH OF LUCIA IN GASTON CO TO NORTH OF NC-73 IN LINCOLN CO.

JONES BROS., INC. ENGLISH CONSTRUCTION CO.,
INC.

TAYLOR & MURPHY CONSTRUCTION
CO., INC.

MT. JULIET,  TN LYNCHBURG,  VA ASHEVILLE,  NC

0103 3195000000-N 862  2 EA  300.00 600.00 315.00 630.00 397.50 795.00GR ANCHOR TYPE AT-1
0104 3210000000-N 862  2 EA  450.00 900.00 525.00 1050.00 413.40 826.80GR ANCHOR TYPE CAT-1
0105 3270000000-N SP   14 EA  1700.00 23800.00 1700.00 23800.00 1802.00 25228.00GR ANCHOR TYPE 350
0106 3300000000-N 862  16 EA  1000.00 16000.00 950.00 15200.00 1166.00 18656.00GR ANCHOR TYPE XI
0107 3330000000-N 862  3 EA  400.00 1200.00 400.00 1200.00 424.00 1272.00GR ANCHOR TYPE XIII
0108 3360000000-M 863 982.98 M   3.28 3224.17 3.45 3391.28 3.50 3440.43REMOVE GUARDRAIL
0109 3380000000-M 862 910.59 M   18.04 16427.04 17.25 15707.68 24.38 22200.18TEMP STL BM GUARDRAIL
0110 3387000000-N 862  4 EA  800.00 3200.00 370.00 1480.00 424.00 1696.00GDRL ANCH UNITS ****** TEMP

(VI)
0111 3389100000-N SP   12 EA  800.00 9600.00 850.00 10200.00 1484.00 17808.00GDRL ANCH UNITS 350 TEMP
0112 3503000000-M 866  19,000 M   4.25 80750.00 4.45 84550.00 4.51 85690.00WW WIRE FENCE 1200MM FABR
0113 3509000000-M 866  4,000 EA  14.00 56000.00 14.75 59000.00 14.84 59360.00100MM FENCE POSTS 2.30M
0114 3515000000-M 866  1,000 EA  32.00 32000.00 33.75 33750.00 33.92 33920.00125MM FENCE POSTS 2.50M
0115 3557000000-M 866  1,900 M   1.50 2850.00 1.60 3040.00 1.59 3021.00ADDITIONAL BARBED WIRE
0116 3628000000-M 868  1,300 MTN 32.00 41600.00 30.00 39000.00 22.00 28600.00PLN RIP RAP CL I
0117 3649000000-M 868  2,550 MTN 30.00 76500.00 32.00 81600.00 22.00 56100.00PLN RIP RAP, CLASS B
0118 3656000000-M 868  15,000 M2  1.40 21000.00 2.00 30000.00 3.00 45000.00FILTER FABRIC FOR DRAINGE
0119 4400000000-M SP   20 M2  158.00 3160.00 100.00 2000.00 100.00 2000.00WORK ZONE SIGNS (STAT)
0120 4405000000-M SP   26 M2  237.00 6162.00 150.00 3900.00 75.00 1950.00WORK ZONE SIGNS (PORT)
0121 4410000000-M SP   20 M2  125.00 2500.00 100.00 2000.00 75.00 1500.00WORK ZONE SIGNS (BARRICAD
0122 4430000000-N 1130  105 EA  60.00 6300.00 75.00 7875.00 100.00 10500.00DRUMS
0123 4435000000-N 1135  105 EA  15.00 1575.00 50.00 5250.00 25.00 2625.00CONES
0124 4445000000-M SP   136 M   90.65 12328.40 100.00 13600.00 50.00 6800.00BARRICADES (TYPE III)
0125 4450000000-N 1150  1,280 HR  14.50 18560.00 15.00 19200.00 15.00 19200.00FLAGGER
0126 4460000000-N 1155  4 EA  100.00 400.00 300.00 1200.00 100.00 400.00WARNING LIGHTS (TYPE B)
0127 4650000000-N 1251  459 EA  6.50 2983.50 8.00 3672.00 6.89 3162.51TEMP RAISED PVMT MRKS
0128 4810000000-M 1205  71,920 M   0.66 47467.20 0.50 35960.00 0.70 50344.00PAINT PVT MKG LINES 100MM
0129 4820000000-M 1205  404 M   2.78 1123.12 1.40 565.60 2.95 1191.80PAINT PVT MKG LINES 200MM
0130 4845000000-N 1205  52 EA  65.00 3380.00 70.00 3640.00 68.90 3582.80PAINT PVT MKG SYMBOL
0131 4900000000-N 1252  151 EA  6.50 981.50 9.50 1434.50 6.89 1040.39PERM RAISED PVMT MARKERS
0132 5300000000-M 1505  283 MTN 37.00 10471.00 40.00 11320.00 39.22 11099.26FND CONDIT MAT'L ********

(III)
0133 5306000000-M 1505  283 MTN 37.00 10471.00 40.00 11320.00 39.22 11099.26BEDDN MAT'L CL **********

(III)
0134 5366000000-M 1510  474 M   115.00 54510.00 127.00 60198.00 121.90 57780.60200MM DI H2O PIPE 2.41MPA
0135 5480000000-M 1510  1,178 KG  11.00 12958.00 12.00 14136.00 11.66 13735.48DI H2O FITTINGS 1.72MPA
0136 5714000000-M 1520  357 M   223.00 79611.00 245.00 87465.00 236.38 84387.66***MM DI SS PIPE CL ****

(300MM, 54)
0137 5714000000-M 1520  498 M   236.00 117528.00 260.00 129480.00 250.16 124579.68***MM DI SS PIPE CL ****

(600MM, 54)
0138 5774000000-M 1525  11 EA  1600.00 17600.00 1760.00 19360.00 1696.00 18656.00STD ****MM DIA PC MH 0-2M

(1200MM)
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GRADING, DRAINAGE, PAVING & STRUCTURE.

NC-16 FROM SOUTH OF LUCIA IN GASTON CO TO NORTH OF NC-73 IN LINCOLN CO.

JONES BROS., INC. ENGLISH CONSTRUCTION CO.,
INC.

TAYLOR & MURPHY CONSTRUCTION
CO., INC.

MT. JULIET,  TN LYNCHBURG,  VA ASHEVILLE,  NC

0139 5774000000-M 1525  1 EA  2050.00 2050.00 2255.00 2255.00 2173.00 2173.00STD ****MM DIA PC MH 0-2M
(1500MM)

0140 5780000000-M 1525  27 M   600.00 16200.00 660.00 17820.00 636.00 17172.00STD PC MH WALL ****MM 2+
(1200MM)

0141 5798000000-M 1530  418 M   33.00 13794.00 36.50 15257.00 34.98 14621.64FL OR REMV *** PIPE *****
(200MM, DI-WATER)

0142 5798000000-M 1530  387 M   52.00 20124.00 57.00 22059.00 55.12 21331.44FL OR REMV *** PIPE *****
(600MM, DI-SEWER)

0143 5804000000-M 1530  144 M   46.50 6696.00 51.00 7344.00 49.29 7097.76FL OR REMV 300 PIPE *****
(DI-SEWER)

0144 5816000000-N 1530  4 EA  700.00 2800.00 775.00 3100.00 742.00 2968.00BRK DN,PLUG & FILL UT MH
0145 5852000000-M SP   70 M   1150.00 80500.00 1265.00 88550.00 1219.00 85330.00***MM STL NCAS PIPE****BJ

(900MM, 10.0MM)
0146 5858000000-M SP   12 M   890.00 10680.00 1000.00 12000.00 934.50 11214.00300MM STL NCAS PIPE****BJ

(5.0MM)
0147 5888000000-M SP   75 M   3535.00 265125.00 3900.00 292500.00 3711.75 278381.25GENERIC UTILITY ITEM (M)

1200MM  TUNNEL LINER 4.16MM THICK
0148 6000000000-M 1605  1,000 M   8.58 8580.00 10.00 10000.00 10.00 10000.00TEMPORARY SILT FENCE
0149 6009000000-M 1610  21,100 MTN 28.50 601350.00 30.00 633000.00 21.00 443100.00EROS CONTRL STONE CL B
0150 6012000000-M 1610  9,150 MTN 25.00 228750.00 28.00 256200.00 18.00 164700.00SEDIMENT CONTROL STONE
0151 6015000000-M 1615  132 HA  494.00 65208.00 520.00 68640.00 523.64 69120.48TEMPORARY MULCHING
0152 6018000000-M 1620  5,175 KG  5.53 28617.75 5.80 30015.00 5.87 30377.25SEED FOR TEMP SEEDING
0153 6021000000-M 1620 41.75 MTN 286.00 11940.50 300.00 12525.00 303.16 12656.93FERT FOR TEMP SEEDING
0154 6024000000-M 1622  3,000 M   27.15 81450.00 15.00 45000.00 25.00 75000.00TEMPORARY SLOPE DRAINS
0155 6027000000-N 1622  138 EA  175.00 24150.00 200.00 27600.00 150.00 20700.00INLET PROTCN @ SLOPE DRNS
0156 6030000000-M 1630  88,000 M3  5.70 501600.00 2.00 176000.00 5.00 440000.00SILT EXCAVATION
0157 6033000000-M 1631  6,000 M2  1.80 10800.00 1.90 11400.00 1.91 11460.00SYNTHETIC ROVING
0158 6036000000-M 1631  3,000 M2  1.75 5250.00 1.85 5550.00 1.86 5580.00MATTING FOR EROS CONTROL
0159 6042000000-M 1632  400 M   11.40 4560.00 30.00 12000.00 17.00 6800.006.4MM HARDWARE CLOTH
0160 6045000000-M SP   70 M   95.00 6650.00 47.00 3290.00 30.00 2100.00***MM TEMPORARY PIPE

(450MM)
0161 6054000000-M 1637  1 EA  800.00 800.00 845.00 845.00 1000.00 1000.00*** X *** X *** PERF TEE

(450MM X 450MM x 450MM)
0162 6054000000-M 1637  2 EA  1100.00 2200.00 1150.00 2300.00 1500.00 3000.00*** X *** X *** PERF TEE

(600MM X 600MM X 600MM)
0163 6057000000-M 1637  3 EA  1400.00 4200.00 1500.00 4500.00 1800.00 5400.00*** X *** X *** PERF TEE

(800MM X 800MM X 800MM)
0164 6057000000-M 1637  1 EA  2100.00 2100.00 2000.00 2000.00 2000.00 2000.00*** X *** X *** PERF TEE

(900MM X 900MM X 900MM)
0165 6069000000-M 1638  1,380 M3  18.00 24840.00 6.00 8280.00 10.00 13800.00STILLING BASINS
0166 6084000000-M 1660 123.5 HA  1976.00 244036.00 2075.00 256262.50 2094.56 258678.16SEEDING & MULCHING
0167 6087000000-M 1660  75 HA  61.75 4631.25 65.00 4875.00 65.46 4909.50MOWING
0168 6090000000-M 1661  1,625 KG  8.84 14365.00 9.30 15112.50 9.37 15226.25SEED FOR REPAIR SEEDING
0169 6093000000-M 1661 5.5 MTN 440.00 2420.00 465.00 2557.50 466.40 2565.20FERT FOR REPAIR SEEDING
0170 6096000000-M 1662  3,450 KG  1.12 3864.00 1.20 4140.00 1.19 4105.50SEED FOR SUPP SEEDING
0171 6102000000-M 1663  1,300 M2  5.00 6500.00 5.25 6825.00 5.30 6890.00SODDING
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JONES BROS., INC. ENGLISH CONSTRUCTION CO.,
INC.

TAYLOR & MURPHY CONSTRUCTION
CO., INC.

MT. JULIET,  TN LYNCHBURG,  VA ASHEVILLE,  NC

0172 6105000000-M 1663  400 KL  23.00 9200.00 25.00 10000.00 24.38 9752.00WATER
0173 6108000000-M 1665 207.25 MTN 357.00 73988.25 375.00 77718.75 378.42 78427.55FERTILIZER TOPDRESSING
0174 6111000000-M SP   700 M   50.00 35000.00 55.00 38500.00 53.00 37100.00IMPERVIOUS DIKE
0175 6114000000-N SP   8 HR  25.00 200.00 75.00 600.00 26.50 212.00SPECIALIZED HAND MOWING
0176 6117000000-N SP   32 EA  1.00 32.00 5.00 160.00 1.06 33.92RESPONSE FOR EROS CONTROL
0177 6120000000-M SP   2,700 M3  4.90 13230.00 10.00 27000.00 6.00 16200.00CULVERT DIVERSION CHANNEL
0178 6123000000-M 1670  10 HA  1358.50 13585.00 1425.00 14250.00 1440.01 14400.10REFORESTATION
0179 6126000000-M SP  0.5 HA  2470.00 1235.00 2600.00 1300.00 2618.20 1309.10STREAMBANK REFORESTATION
0180 6132000000-N SP   35 EA  100.00 3500.00 500.00 17500.00 106.00 3710.00GENERIC EROSION CONTROL ITEM (EA)

ROOTWADS
0181 6141000000-M SP   500 M2  14.47 7235.00 7.35 3675.00 181.00 90500.00GENERIC EROSION CONTROL ITEM (M2)

PERMANENT SOIL REINFORCEMENT  MAT
0182 6147000000-M SP   500 M   5.75 2875.00 15.00 7500.00 20.00 10000.00GENERIC EROSION CONTROL ITEM (M)

SAFETY FENCE
0249 0199000000-M SP   2,196 M2  126.00 276696.00 216.00 474336.00TEMPORARY SHORING
248 0000400000-N SP  Lump Sum 300000.00 360000.00 316000.00CONSTRUCTION SURVEYING

CULVERT ITEMS

0183 8126000000-N 414 Lump Sum 12500.00 13125.00 13250.00CULV EXCAV @ ************
(100+65.831 -L-)

0184 8126000000-N 414 Lump Sum 22500.00 24000.00 23850.00CULV EXCAV @ ************
(13+12.650 -Y7-)

0185 8126000000-N 414 Lump Sum 14000.00 15000.00 14840.00CULV EXCAV @ ************
(23+59.500 -L-)

0186 8126000000-N 414 Lump Sum 7500.00 7900.00 7950.00CULV EXCAV @ ************
(37+50.000 -L-)

0187 8126000000-N 414 Lump Sum 10000.00 10500.00 10600.00CULV EXCAV @ ************
(5+81.000 -Y7-)

0188 8126000000-N 414 Lump Sum 7500.00 7900.00 7950.00CULV EXCAV @ ************
(51+06.000 -L-)

0189 8126000000-N 414 Lump Sum 9000.00 9500.00 9540.00CULV EXCAV @ ************
(54+95.000 -L-)

0190 8126000000-N 414 Lump Sum 12500.00 13000.00 13250.00CULV EXCAV @ ************
(66+63.500 -L-)

0191 8126000000-N 414 Lump Sum 12500.00 13000.00 13250.00CULV EXCAV @ ************
(75+46.000 -L-)

0192 8126000000-N 414 Lump Sum 12500.00 14000.00 13250.00CULV EXCAV @ ************
(96+84.500 -L-)

0193 8133000000-M 414  2,624 MTN 25.00 65600.00 26.25 68880.00 26.50 69536.00FND COND MATL BOX CULV
0194 8196000000-M 420 4,896.2 M3  250.00 1224050.00 263.00 1287700.60 265.00 1297493.00CL A CONC, CULVERT
0195 8245000000-M 425  396,574 KG  1.10 436231.40 1.15 456060.10 1.17 463991.58REINF STL CULV

STRUCTURE ITEMS

0196 8007000000-N SP  Lump Sum 260000.00 250000.00 210000.00CM&R TEMP STR ***********
(13+55.750 -Y7-)

0197 8014000000-N SP  Lump Sum 10000.00 25000.00 10000.00TEMP RR SHORING ***,*****
(1, 68+48.300 -L- LT)
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MT. JULIET,  TN LYNCHBURG,  VA ASHEVILLE,  NC

0198 8014000000-N SP  Lump Sum 10000.00 25000.00 10000.00TEMP RR SHORING ***,*****
(1, 68+48.300 -L- RT)

0199 8014000000-N SP  Lump Sum 10000.00 25000.00 10000.00TEMP RR SHORING ***,*****
(2, 68+48.300 -L- LT)

0200 8014000000-N SP  Lump Sum 10000.00 25000.00 10000.00TEMP RR SHORING ***,*****
(2, 68+48.300 -L- RT)

0201 8021000000-N SP  Lump Sum 25000.00 50000.00 50000.00REMV EXIST STR **********
(13+55.750 -Y7-)

0202 8091000000-N 410 Lump Sum 10000.00 10000.00 6000.00FND EXCAV B** STA *******
(1, 21+19.998 -L-)

0203 8091000000-N 410 Lump Sum 19000.00 10000.00 6000.00FND EXCAV B** STA *******
(1, 27+66.215 -L-)

0204 8091000000-N 410 Lump Sum 24000.00 10000.00 8200.00FND EXCAV B** STA *******
(1, 60+35.396 -L-)

0205 8091000000-N 410 Lump Sum 10000.00 10000.00 4000.00FND EXCAV B** STA *******
(1, 68+48.300 -L- LT)

0206 8091000000-N 410 Lump Sum 10000.00 10000.00 6000.00FND EXCAV B** STA *******
(1, 68+48.300 -L- RT)

0207 8091000000-N 410 Lump Sum 22000.00 10000.00 5500.00FND EXCAV B** STA *******
(1, 81+75.619 -L-)

0208 8091000000-N 410 Lump Sum 32000.00 10000.00 14100.00FND EXCAV B** STA *******
(1, 99+25.141 -L-)

0209 8091000000-N 410 Lump Sum 11000.00 10000.00 4000.00FND EXCAV B** STA *******
(2, 21+19.998 -L-)

0210 8091000000-N 410 Lump Sum 16000.00 10000.00 4000.00FND EXCAV B** STA *******
(2, 27+66.215 -L-)

0211 8091000000-N 410 Lump Sum 22000.00 10000.00 5000.00FND EXCAV B** STA *******
(2, 60+35.396 -L-)

0212 8091000000-N 410 Lump Sum 10000.00 10000.00 5800.00FND EXCAV B** STA *******
(2, 68+48.300 -L- LT)

0213 8091000000-N 410 Lump Sum 10000.00 10000.00 4000.00FND EXCAV B** STA *******
(2, 68+48.300 -L- RT)

0214 8091000000-N 410 Lump Sum 18000.00 10000.00 4000.00FND EXCAV B** STA *******
(2, 81+75.619 -L-)

0215 8091000000-N 410 Lump Sum 23000.00 10000.00 9000.00FND EXCAV B** STA *******
(2, 99+25.141 -L-)

0216 8091000000-N 410 Lump Sum 10000.00 10000.00 9000.00FND EXCAV B** STA *******
(3, 21+19.998 -L-)

0217 8091000000-N 410 Lump Sum 19000.00 10000.00 6000.00FND EXCAV B** STA *******
(3, 27+66.215 -L-)

0218 8091000000-N 410 Lump Sum 24000.00 10000.00 7600.00FND EXCAV B** STA *******
(3, 60+35.396 -L-)

0219 8091000000-N 410 Lump Sum 22000.00 10000.00 12500.00FND EXCAV B** STA *******
(3, 81+75.619 -L-)

0220 8091000000-N 410 Lump Sum 32000.00 10000.00 14300.00FND EXCAV B** STA *******
(3, 99+25.141 -L-)

0221 8098000000-M SP  147.7 M   735.00 108559.50 1000.00 147700.00 750.00 110775.00****MM DRILLD PIER NO ROC
(1220MM)

0222 8105000000-M SP   6 M   4460.00 26760.00 5000.00 30000.00 7500.00 45000.00****MM DRILLD PIER IN ROC
(1220MM)

0223 8119000000-M 412  1,386 M3  12.00 16632.00 10.00 13860.00 8.50 11781.00UNCL STR EXCAV



JUL 18, 2001 09:54 AM GASTON, LINCOLN

TIP NO R-2206A 8.1830505 10:00AM 24 /  33 022

FED AID NO STP-16(17) 9.290 KM JUL 17 2001 C200163
GRADING, DRAINAGE, PAVING & STRUCTURE.

NC-16 FROM SOUTH OF LUCIA IN GASTON CO TO NORTH OF NC-73 IN LINCOLN CO.

JONES BROS., INC. ENGLISH CONSTRUCTION CO.,
INC.

TAYLOR & MURPHY CONSTRUCTION
CO., INC.

MT. JULIET,  TN LYNCHBURG,  VA ASHEVILLE,  NC

0224 8147000000-M SP  7,540.3 M2  170.00 1281851.00 165.00 1244149.50 190.00 1432657.00REINF CONC DECK SLAB
0225 8161000000-M 420 6,375.1 M2  4.00 25500.40 3.30 21037.83 2.40 15300.24GROOVING BRIDGE FLOORS
0226 8182000000-M 420 1,834.1 M3  565.00 1036266.50 429.00 786828.90 520.00 953732.00CL A CONC, BRIDGE
0227 8210000000-N 422 Lump Sum 35000.00 22600.00 22100.00BRG APPR SLAB ***********

(13+55.750 -Y7-)
0228 8210000000-N 422 Lump Sum 24000.00 16000.00 14000.00BRG APPR SLAB ***********

(21+19.998 -L-)
0229 8210000000-N 422 Lump Sum 15000.00 8900.00 14000.00BRG APPR SLAB ***********

(27+66.215 -L-)
0230 8210000000-N 422 Lump Sum 13000.00 9100.00 23000.00BRG APPR SLAB ***********

(60+35.396 -L-)
0231 8210000000-N 422 Lump Sum 24000.00 16300.00 23000.00BRG APPR SLAB ***********

(68+48.300 -L- LT)
0232 8210000000-N 422 Lump Sum 24000.00 16300.00 14600.00BRG APPR SLAB ***********

(68+48.300 -L- RT)
0233 8210000000-N 422 Lump Sum 15000.00 9900.00 31500.00BRG APPR SLAB ***********

(81+75.619 -L-)
0234 8210000000-N 422 Lump Sum 35000.00 21700.00 31500.00BRG APPR SLAB ***********

(99+25.141 -L-)
0235 8217000000-M 425  219,429 KG  1.00 219429.00 1.00 219429.00 1.30 285257.70REINF STEEL (BRIDGE)
0236 8238000000-M SP   23,875 KG  1.65 39393.75 1.75 41781.25 1.80 42975.00SPIRAL COL REINF STL STR
0237 8262000000-M 430 2,271.16 M   345.00 783550.20 350.00 794906.00 320.00 726771.201143MM PRESTR CONC GIRDER
0238 8265000000-M 430 609.651 M   395.00 240812.15 450.00 274342.95 400.00 243860.401372MM PRESTR CONC GIRDER
0239 8364000000-M 450 4,646.5 M   60.00 278790.00 75.00 348487.50 70.00 325255.00HP310X79 STL PILE
0240 8391000000-N 450  123 EA  130.00 15990.00 85.00 10455.00 140.00 17220.00STEEL PILE POINTS
0241 8503000000-M 460 1,016.955 M   131.00 133221.11 145.00 147458.48 140.00 142373.70CONC BARRIER RAIL
0242 8510000000-M SP  73.104 M   160.00 11696.64 175.00 12793.20 190.00 13889.76CONC MEDIAN BARRIER
0243 8531000000-M 462  5,559 M2  48.00 266832.00 40.00 222360.00 68.00 378012.00100MM SLOPE PROTECTION
0244 8657000000-N SP  Lump Sum 40000.00 35000.00 28900.00ELASTOMERIC BEARINGS
0245 8692000000-N SP  Lump Sum 39000.00 35000.00 36000.00EVAZOTE JOINT SEALS
0246 8727000000-N SP  Lump Sum 11000.00 20000.00 16000.00ELEC CONDUIT SYS ********

(13+55.750 -Y7-)
0247 8727000000-N SP  Lump Sum 11000.00 20000.00 17000.00ELEC CONDUIT SYS ********

(99+25.141 -L-)

 

    TOTAL 23350419.43 TOTAL 24321101.99 TOTAL 26269423.10CONTRACT TOTAL

 

    SUB-TOTAL 16063753.78 SUB-TOTAL 17244146.68 SUB-TOTAL 18859212.52ROADWAY ITEMS
    SUB-TOTAL 1846381.40 SUB-TOTAL 1940565.70 SUB-TOTAL 1958750.58CULVERT ITEMS
    SUB-TOTAL 5440284.25 SUB-TOTAL 5136389.61 SUB-TOTAL 5451460.00STRUCTURE ITEMS



JUL 18, 2001 09:54 AM GASTON, LINCOLN

TIP NO R-2206A 8.1830505 10:00AM 25 /  33 022

FED AID NO STP-16(17) 9.290 KM JUL 17 2001 C200163
GRADING, DRAINAGE, PAVING & STRUCTURE.

NC-16 FROM SOUTH OF LUCIA IN GASTON CO TO NORTH OF NC-73 IN LINCOLN CO.

VECELLIO & GROGAN, INC.

BECKLEY,  WV   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1250000.00MOBILIZATION
0002 0001000000-M 200 Lump Sum 611695.00CLEARING & GRUBBING
0003 0008000000-M 200  2 HA  8000.00 16000.00SUPP CLEARING & GRUBBING
0004 0022000000-M 225  2,175,000 M3  4.20 9135000.00UNCLASSIFIED EXCAVATION
0005 0029000000-N SP  Lump Sum 18600.00REINF BRG APPR **********

(12+41.00-Y1-)
0006 0029000000-N SP  Lump Sum 19300.00REINF BRG APPR **********

(13+06.00-Y5-)
0007 0029000000-N SP  Lump Sum 36000.00REINF BRG APPR **********

(13+56.00-Y7-)
0008 0029000000-N SP  Lump Sum 18700.00REINF BRG APPR **********

(13+71.00-Y3-)
0009 0029000000-N SP  Lump Sum 36700.00REINF BRG APPR **********

(15+27.00-Y7-)
0010 0029000000-N SP  Lump Sum 21500.00REINF BRG APPR **********

(68+48.00-L-LT)
0011 0029000000-N SP  Lump Sum 21500.00REINF BRG APPR **********

(68+48.00-L-RT)
0012 0029000000-N SP  Lump Sum 22000.00REINF BRG APPR **********

(8+42.00-CA-RAMP)
0013 0036000000-M 225  13,700 M3  5.00 68500.00UNDERCUT EXCAVATION
0014 0070000000-M SP   5,000 M3  26.00 130000.00SELECT GRANULAR MATERIAL
0015 0077000000-M SP   5,000 M2  1.00 5000.00SOIL STABILIZATION FABRIC
0016 0106000000-M 230  40,000 M3  5.00 200000.00BORROW EXCAVATION
0017 0134000000-M 240  12,700 M3  3.00 38100.00DRAINAGE DITCH EXCAVATION
0018 0141000000-M 240  1,550 M   2.50 3875.00BERM DITCH CONSTRUCTION
0019 0156000000-M SP   16,500 M2  1.00 16500.00REMOVAL OF EXT ASPHALT PVM'T
0020 0177000000-M SP   3,500 M2  1.00 3500.00BREAKING OF EXT ASPH PVMT
0021 0192000000-N 260  45 HR  58.00 2610.00PROOF ROLLING
0022 0300000000-M 300  6,300 MTN 22.00 138600.00SELECT MATERIAL II
0023 0312000000-M 300  5,100 MTN 17.00 86700.00SELECT MATERIAL IV
0024 0318000000-M 300  3,370 MTN 21.00 70770.00FND CONDIT MAT'L MIN STR
0025 0342000000-M SP  134.6 M   54.00 7268.40****MM SIDE DRAIN PIPE

(375MM)
0026 0360000000-M 310 123.6 M   44.00 5438.40300MM RCP CULV CLASS III
0027 0366000000-M 310  3,180 M   49.00 155820.00375MM RCP CULV CLASS III
0028 0372000000-M 310  1,440 M   53.00 76320.00450MM RCP CULV CLASS III
0029 0378000000-M 310  1,680 M   63.00 105840.00600MM RCP CULV CLASS III
0030 0384000000-M 310 992.4 M   88.00 87331.20750MM RCP CULV CLASS III
0031 0390000000-M 310 182.4 M   108.00 19699.20900MM RCP CULV CLASS III
0032 0402000000-M 310  18 M   220.00 3960.001200MM RCP CULV CLASS III
0033 0448000000-M 310 79.2 M   215.00 17028.00***MM RCP CULV CLASS IV

(1050MM)
0034 0448000000-M 310 250.8 M   320.00 80256.00***MM RCP CULV CLASS IV

(1350MM)



JUL 18, 2001 09:54 AM GASTON, LINCOLN

TIP NO R-2206A 8.1830505 10:00AM 26 /  33 022

FED AID NO STP-16(17) 9.290 KM JUL 17 2001 C200163
GRADING, DRAINAGE, PAVING & STRUCTURE.

NC-16 FROM SOUTH OF LUCIA IN GASTON CO TO NORTH OF NC-73 IN LINCOLN CO.

VECELLIO & GROGAN, INC.

BECKLEY,  WV   

0035 0448000000-M 310 139.2 M   78.00 10857.60***MM RCP CULV CLASS IV
(600MM)

0036 0448000000-M 310 111.6 M   105.00 11718.00***MM RCP CULV CLASS IV
(750MM)

0037 0448000000-M 310  444 M   125.00 55500.00***MM RCP CULV CLASS IV
(900MM)

0038 0576000000-M 320 9.6 M   78.00 748.80***MM CS PIPE CULV ****MM
(300MM, 1.63MM)

0039 0582000000-M 320 163.2 M   58.00 9465.60400MM CS PIPE CULV 1.63MM
0040 0588000000-M 320  48 M   60.00 2880.00450MM CS PIPE CULV 1.63MM
0041 0594000000-M 320 13.2 M   70.00 924.00600MM CS PIPE CULV 1.63MM
0042 0600000000-M 320 31.2 M   85.00 2652.00800MM CS PIPE CULV 2.01MM
0043 0684000000-M 324 316.8 M   69.00 21859.20***MM BCCSP B ****

(300MM, 1.63MM)
0044 0708000000-M 324 746.4 M   73.00 54487.20400MM BCCSP B 1.63
0045 0714000000-M 324 183.6 M   79.00 14504.40450MM BCCSP B 1.63
0046 0720000000-M 324 285.6 M   88.00 25132.80600MM BCCSP B 1.63
0047 0726000000-M 324 58.8 M   105.00 6174.00800MM BCCSP B 2.01
0048 0732000000-M 324  18 M   140.00 2520.00900MM BCCSP B 2.01
0049 0738000000-M 324 22.8 M   155.00 3534.001000MM BCCSP B 2.77
0050 0804000000-M 324  2 EA  450.00 900.00***MM BCCSP ELB B ****

(1000MM, 2.77MM)
0051 0804000000-M 324  33 EA  180.00 5940.00***MM BCCSP ELB B ****

(300MM, 1.63MM)
0052 0804000000-M 324  55 EA  200.00 11000.00***MM BCCSP ELB B ****

(400MM, 1.63MM)
0053 0804000000-M 324  10 EA  220.00 2200.00***MM BCCSP ELB B ****

(450MM, 1.63MM)
0054 0804000000-M 324  17 EA  250.00 4250.00***MM BCCSP ELB B ****

(600MM, 1.63MM)
0055 0804000000-M 324  4 EA  300.00 1200.00***MM BCCSP ELB B ****

(800MM, 2.01MM)
0056 0804000000-M 324  2 EA  350.00 700.00***MM BCCSP ELB B ****

(900MM, 2.01MM)
0057 0980000000-M SP   30 M   1300.00 39000.00****MM WS PIPE **** B, B&J

(900MM, 9.53MM)
0058 1011000000-N 500 Lump Sum 836000.00FINE GRADING
0059 1121000000-M 520  6,500 MTN 15.50 100750.00AGGREGATE BASE COURSE
0060 1220000000-M 545  600 MTN 15.00 9000.00INCIDENTAL STONE BASE
0061 1489000000-M SP   3,100 MTN 31.50 97650.00ASP CONC BASE CRS B25.0B
0062 1491000000-M SP   8,800 MTN 31.50 277200.00ASP CONC BASE CRS B25.0C
0063 1498000000-M SP   920 MTN 33.00 30360.00ASP CONC INTR CRS I19.0B
0064 1503000000-M SP   5,800 MTN 30.00 174000.00ASP CONC INTR CRS I19.0C
0065 1519000000-M SP   3,250 MTN 31.00 100750.00ASP CONC SURF CRS S9.5B
0066 1539000000-M SP   4,100 MTN 31.00 127100.00ASP CONC SURF CRS S12.5C
0067 1560000000-M SP   1,050 MTN 179.00 187950.00ASP FOR PLANT MIX  PG64-22



JUL 18, 2001 09:54 AM GASTON, LINCOLN

TIP NO R-2206A 8.1830505 10:00AM 27 /  33 022

FED AID NO STP-16(17) 9.290 KM JUL 17 2001 C200163
GRADING, DRAINAGE, PAVING & STRUCTURE.

NC-16 FROM SOUTH OF LUCIA IN GASTON CO TO NORTH OF NC-73 IN LINCOLN CO.

VECELLIO & GROGAN, INC.

BECKLEY,  WV   

0068 1565000000-M SP   230 MTN 234.00 53820.00ASP FOR PLANT MIX  PG70-22
0069 1693000000-M 654  160 MTN 139.00 22240.00ASPH PLT MIX PVMT REPAIR
0070 2011000000-M 810  632 M   10.00 6320.00PIPE REMOVAL
0071 2022000000-M 815  580 M3  8.00 4640.00SUBDRAIN EXCAVATION
0072 2033000000-M 815  290 M3  38.00 11020.00SUBDR FINE AGGREGATE
0073 2044000000-M 815  700 M   15.00 10500.00150MM PERF SUBDR PIPE
0074 2055000000-M 815  69 EA  0.50 34.50150MM SUBDR PIPE Y,T,&L'S
0075 2066000000-N 815  5 EA  150.00 750.00CONC PAD SUBDRN OUTLET
0076 2077000000-M 815  10 M   15.00 150.00150MM OUTLET PIPE (SD)
0077 2209000000-M SP   42 M3  1100.00 46200.00ENDWALLS
0078 2220000000-M SP   8 M3  1150.00 9200.00REINFORCED ENDWALLS
0079 2253000000-M 840  6 M3  2000.00 12000.00PIPE COLLARS
0080 2264000000-M 840 0.5 M3  2000.00 1000.00PIPE PLUGS
0081 2275000000-M SP   12 M3  180.00 2160.00FLOWABLE FILL
0082 2286000000-N 840  224 EA  1400.00 313600.00MASNRY DRAINAGE STRUCT
0083 2308000000-M 840 6.842 M   1200.00 8210.40MASONRY DRAINAGE STRS
0084 2352000000-N 840  5 EA  170.00 850.00FRAME W/GRATE 840.***** STD

(840.22)
0085 2363000000-N 840  143 EA  245.00 35035.00FRAME W/2GRTS 840.***** STD

(840.22)
0086 2363000000-N 840  9 EA  255.00 2295.00FRAME W/2GRTS 840.***** STD

(840.29)
0087 2374000000-N 840  1 EA  290.00 290.00FRAME-GRT-HD 840.03 **

(E)
0088 2396000000-N 840  6 EA  185.00 1110.00FRAME W/COVER STD 840.54
0089 2462000000-M SP   2 EA  9500.00 19000.00***MM SLUICE GATE

(1.15M)
0090 2462000000-M SP   3 EA  9850.00 29550.00***MM SLUICE GATE

(800MM)
0091 2462000000-M SP   3 EA  5000.00 15000.00***MM SLUICE GATE

(970MM)
0092 2474000000-N SP  Lump Sum 10000.00GENERIC DRAINAGE ITEM (LS)

HAZARDOUS WASTE RETENTION     BASINS
0093 2484000000-M SP   78 M   55.00 4290.00GENERIC DRAINAGE ITEM (M)

200MM PVC PIPE
0094 2535000000-M 846  60 M   65.00 3900.00*** X ***MM CONC CURB

(200MM X 300MM)
0095 2549000000-M 846  57 M   65.00 3705.00750MM CONC CURB & GUTTER
0096 2556000000-M 846  540 M   40.00 21600.00SHLDR BERM GUTTER
0097 2570000000-N SP   3 EA  1800.00 5400.00MODIFIED CONCRETE FLUME
0098 2619000000-M 850  190 M2  55.00 10450.00100MM CONC PAVED DITCH
0099 2647000000-M 852  535 M2  50.00 26750.00125MM MONOLITHIC CONC ISL (SURF MTD)
0100 3030000000-M 862 1,009.65 M   29.00 29279.85STL BM GRDRAIL
0101 3045000000-M 862 68.58 M   30.00 2057.40STL BM GRDRAIL SHOP CURV
0102 3150000000-N 862  10 EA  35.00 350.00ADDIT GUARDRAIL POSTS



JUL 18, 2001 09:54 AM GASTON, LINCOLN

TIP NO R-2206A 8.1830505 10:00AM 28 /  33 022

FED AID NO STP-16(17) 9.290 KM JUL 17 2001 C200163
GRADING, DRAINAGE, PAVING & STRUCTURE.

NC-16 FROM SOUTH OF LUCIA IN GASTON CO TO NORTH OF NC-73 IN LINCOLN CO.

VECELLIO & GROGAN, INC.

BECKLEY,  WV   

0103 3195000000-N 862  2 EA  300.00 600.00GR ANCHOR TYPE AT-1
0104 3210000000-N 862  2 EA  500.00 1000.00GR ANCHOR TYPE CAT-1
0105 3270000000-N SP   14 EA  1600.00 22400.00GR ANCHOR TYPE 350
0106 3300000000-N 862  16 EA  900.00 14400.00GR ANCHOR TYPE XI
0107 3330000000-N 862  3 EA  375.00 1125.00GR ANCHOR TYPE XIII
0108 3360000000-M 863 982.98 M   3.50 3440.43REMOVE GUARDRAIL
0109 3380000000-M 862 910.59 M   17.00 15480.03TEMP STL BM GUARDRAIL
0110 3387000000-N 862  4 EA  350.00 1400.00GDRL ANCH UNITS ****** TEMP

(VI)
0111 3389100000-N SP   12 EA  800.00 9600.00GDRL ANCH UNITS 350 TEMP
0112 3503000000-M 866  19,000 M   5.00 95000.00WW WIRE FENCE 1200MM FABR
0113 3509000000-M 866  4,000 EA  16.00 64000.00100MM FENCE POSTS 2.30M
0114 3515000000-M 866  1,000 EA  31.00 31000.00125MM FENCE POSTS 2.50M
0115 3557000000-M 866  1,900 M   3.00 5700.00ADDITIONAL BARBED WIRE
0116 3628000000-M 868  1,300 MTN 30.00 39000.00PLN RIP RAP CL I
0117 3649000000-M 868  2,550 MTN 30.00 76500.00PLN RIP RAP, CLASS B
0118 3656000000-M 868  15,000 M2  1.50 22500.00FILTER FABRIC FOR DRAINGE
0119 4400000000-M SP   20 M2  70.00 1400.00WORK ZONE SIGNS (STAT)
0120 4405000000-M SP   26 M2  220.00 5720.00WORK ZONE SIGNS (PORT)
0121 4410000000-M SP   20 M2  85.00 1700.00WORK ZONE SIGNS (BARRICAD
0122 4430000000-N 1130  105 EA  50.00 5250.00DRUMS
0123 4435000000-N 1135  105 EA  25.00 2625.00CONES
0124 4445000000-M SP   136 M   55.00 7480.00BARRICADES (TYPE III)
0125 4450000000-N 1150  1,280 HR  25.00 32000.00FLAGGER
0126 4460000000-N 1155  4 EA  1700.00 6800.00WARNING LIGHTS (TYPE B)
0127 4650000000-N 1251  459 EA  7.50 3442.50TEMP RAISED PVMT MRKS
0128 4810000000-M 1205  71,920 M   0.50 35960.00PAINT PVT MKG LINES 100MM
0129 4820000000-M 1205  404 M   1.30 525.20PAINT PVT MKG LINES 200MM
0130 4845000000-N 1205  52 EA  70.00 3640.00PAINT PVT MKG SYMBOL
0131 4900000000-N 1252  151 EA  9.00 1359.00PERM RAISED PVMT MARKERS
0132 5300000000-M 1505  283 MTN 30.00 8490.00FND CONDIT MAT'L ********

(III)
0133 5306000000-M 1505  283 MTN 30.00 8490.00BEDDN MAT'L CL **********

(III)
0134 5366000000-M 1510  474 M   75.00 35550.00200MM DI H2O PIPE 2.41MPA
0135 5480000000-M 1510  1,178 KG  3.50 4123.00DI H2O FITTINGS 1.72MPA
0136 5714000000-M 1520  357 M   350.00 124950.00***MM DI SS PIPE CL ****

(300MM, 54)
0137 5714000000-M 1520  498 M   277.00 137946.00***MM DI SS PIPE CL ****

(600MM, 54)
0138 5774000000-M 1525  11 EA  1300.00 14300.00STD ****MM DIA PC MH 0-2M

(1200MM)



JUL 18, 2001 09:54 AM GASTON, LINCOLN

TIP NO R-2206A 8.1830505 10:00AM 29 /  33 022

FED AID NO STP-16(17) 9.290 KM JUL 17 2001 C200163
GRADING, DRAINAGE, PAVING & STRUCTURE.

NC-16 FROM SOUTH OF LUCIA IN GASTON CO TO NORTH OF NC-73 IN LINCOLN CO.

VECELLIO & GROGAN, INC.

BECKLEY,  WV   

0139 5774000000-M 1525  1 EA  2100.00 2100.00STD ****MM DIA PC MH 0-2M
(1500MM)

0140 5780000000-M 1525  27 M   300.00 8100.00STD PC MH WALL ****MM 2+
(1200MM)

0141 5798000000-M 1530  418 M   9.00 3762.00FL OR REMV *** PIPE *****
(200MM, DI-WATER)

0142 5798000000-M 1530  387 M   70.00 27090.00FL OR REMV *** PIPE *****
(600MM, DI-SEWER)

0143 5804000000-M 1530  144 M   25.00 3600.00FL OR REMV 300 PIPE *****
(DI-SEWER)

0144 5816000000-N 1530  4 EA  900.00 3600.00BRK DN,PLUG & FILL UT MH
0145 5852000000-M SP   70 M   1450.00 101500.00***MM STL NCAS PIPE****BJ

(900MM, 10.0MM)
0146 5858000000-M SP   12 M   370.00 4440.00300MM STL NCAS PIPE****BJ

(5.0MM)
0147 5888000000-M SP   75 M   4900.00 367500.00GENERIC UTILITY ITEM (M)

1200MM  TUNNEL LINER 4.16MM THICK
0148 6000000000-M 1605  1,000 M   7.00 7000.00TEMPORARY SILT FENCE
0149 6009000000-M 1610  21,100 MTN 24.00 506400.00EROS CONTRL STONE CL B
0150 6012000000-M 1610  9,150 MTN 22.00 201300.00SEDIMENT CONTROL STONE
0151 6015000000-M 1615  132 HA  450.00 59400.00TEMPORARY MULCHING
0152 6018000000-M 1620  5,175 KG  3.00 15525.00SEED FOR TEMP SEEDING
0153 6021000000-M 1620 41.75 MTN 300.00 12525.00FERT FOR TEMP SEEDING
0154 6024000000-M 1622  3,000 M   13.00 39000.00TEMPORARY SLOPE DRAINS
0155 6027000000-N 1622  138 EA  220.00 30360.00INLET PROTCN @ SLOPE DRNS
0156 6030000000-M 1630  88,000 M3  4.00 352000.00SILT EXCAVATION
0157 6033000000-M 1631  6,000 M2  0.50 3000.00SYNTHETIC ROVING
0158 6036000000-M 1631  3,000 M2  2.00 6000.00MATTING FOR EROS CONTROL
0159 6042000000-M 1632  400 M   15.00 6000.006.4MM HARDWARE CLOTH
0160 6045000000-M SP   70 M   40.00 2800.00***MM TEMPORARY PIPE

(450MM)
0161 6054000000-M 1637  1 EA  1000.00 1000.00*** X *** X *** PERF TEE

(450MM X 450MM x 450MM)
0162 6054000000-M 1637  2 EA  1300.00 2600.00*** X *** X *** PERF TEE

(600MM X 600MM X 600MM)
0163 6057000000-M 1637  3 EA  1500.00 4500.00*** X *** X *** PERF TEE

(800MM X 800MM X 800MM)
0164 6057000000-M 1637  1 EA  2100.00 2100.00*** X *** X *** PERF TEE

(900MM X 900MM X 900MM)
0165 6069000000-M 1638  1,380 M3  58.00 80040.00STILLING BASINS
0166 6084000000-M 1660 123.5 HA  2600.00 321100.00SEEDING & MULCHING
0167 6087000000-M 1660  75 HA  20.00 1500.00MOWING
0168 6090000000-M 1661  1,625 KG  6.00 9750.00SEED FOR REPAIR SEEDING
0169 6093000000-M 1661 5.5 MTN 610.00 3355.00FERT FOR REPAIR SEEDING
0170 6096000000-M 1662  3,450 KG  3.00 10350.00SEED FOR SUPP SEEDING
0171 6102000000-M 1663  1,300 M2  10.00 13000.00SODDING
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VECELLIO & GROGAN, INC.

BECKLEY,  WV   

0172 6105000000-M 1663  400 KL  25.00 10000.00WATER
0173 6108000000-M 1665 207.25 MTN 200.00 41450.00FERTILIZER TOPDRESSING
0174 6111000000-M SP   700 M   100.00 70000.00IMPERVIOUS DIKE
0175 6114000000-N SP   8 HR  25.00 200.00SPECIALIZED HAND MOWING
0176 6117000000-N SP   32 EA  1.00 32.00RESPONSE FOR EROS CONTROL
0177 6120000000-M SP   2,700 M3  12.00 32400.00CULVERT DIVERSION CHANNEL
0178 6123000000-M 1670  10 HA  1000.00 10000.00REFORESTATION
0179 6126000000-M SP  0.5 HA  2000.00 1000.00STREAMBANK REFORESTATION
0180 6132000000-N SP   35 EA  100.00 3500.00GENERIC EROSION CONTROL ITEM (EA)

ROOTWADS
0181 6141000000-M SP   500 M2  5.00 2500.00GENERIC EROSION CONTROL ITEM (M2)

PERMANENT SOIL REINFORCEMENT  MAT
0182 6147000000-M SP   500 M   5.00 2500.00GENERIC EROSION CONTROL ITEM (M)

SAFETY FENCE
0249 0199000000-M SP   2,196 M2  165.00 362340.00TEMPORARY SHORING
248 0000400000-N SP  Lump Sum 369300.00CONSTRUCTION SURVEYING

CULVERT ITEMS

0183 8126000000-N 414 Lump Sum 32000.00CULV EXCAV @ ************
(100+65.831 -L-)

0184 8126000000-N 414 Lump Sum 43600.00CULV EXCAV @ ************
(13+12.650 -Y7-)

0185 8126000000-N 414 Lump Sum 33800.00CULV EXCAV @ ************
(23+59.500 -L-)

0186 8126000000-N 414 Lump Sum 26200.00CULV EXCAV @ ************
(37+50.000 -L-)

0187 8126000000-N 414 Lump Sum 29100.00CULV EXCAV @ ************
(5+81.000 -Y7-)

0188 8126000000-N 414 Lump Sum 26200.00CULV EXCAV @ ************
(51+06.000 -L-)

0189 8126000000-N 414 Lump Sum 27900.00CULV EXCAV @ ************
(54+95.000 -L-)

0190 8126000000-N 414 Lump Sum 32000.00CULV EXCAV @ ************
(66+63.500 -L-)

0191 8126000000-N 414 Lump Sum 37800.00CULV EXCAV @ ************
(75+46.000 -L-)

0192 8126000000-N 414 Lump Sum 37800.00CULV EXCAV @ ************
(96+84.500 -L-)

0193 8133000000-M 414  2,624 MTN 28.00 73472.00FND COND MATL BOX CULV
0194 8196000000-M 420 4,896.2 M3  287.35 1406923.07CL A CONC, CULVERT
0195 8245000000-M 425  396,574 KG  1.20 475888.80REINF STL CULV

STRUCTURE ITEMS

0196 8007000000-N SP  Lump Sum 320000.00CM&R TEMP STR ***********
(13+55.750 -Y7-)

0197 8014000000-N SP  Lump Sum 50900.00TEMP RR SHORING ***,*****
(1, 68+48.300 -L- LT)
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0198 8014000000-N SP  Lump Sum 51800.00TEMP RR SHORING ***,*****
(1, 68+48.300 -L- RT)

0199 8014000000-N SP  Lump Sum 19300.00TEMP RR SHORING ***,*****
(2, 68+48.300 -L- LT)

0200 8014000000-N SP  Lump Sum 19300.00TEMP RR SHORING ***,*****
(2, 68+48.300 -L- RT)

0201 8021000000-N SP  Lump Sum 55000.00REMV EXIST STR **********
(13+55.750 -Y7-)

0202 8091000000-N 410 Lump Sum 5600.00FND EXCAV B** STA *******
(1, 21+19.998 -L-)

0203 8091000000-N 410 Lump Sum 4900.00FND EXCAV B** STA *******
(1, 27+66.215 -L-)

0204 8091000000-N 410 Lump Sum 5600.00FND EXCAV B** STA *******
(1, 60+35.396 -L-)

0205 8091000000-N 410 Lump Sum 2800.00FND EXCAV B** STA *******
(1, 68+48.300 -L- LT)

0206 8091000000-N 410 Lump Sum 2800.00FND EXCAV B** STA *******
(1, 68+48.300 -L- RT)

0207 8091000000-N 410 Lump Sum 5600.00FND EXCAV B** STA *******
(1, 81+75.619 -L-)

0208 8091000000-N 410 Lump Sum 16800.00FND EXCAV B** STA *******
(1, 99+25.141 -L-)

0209 8091000000-N 410 Lump Sum 4800.00FND EXCAV B** STA *******
(2, 21+19.998 -L-)

0210 8091000000-N 410 Lump Sum 2300.00FND EXCAV B** STA *******
(2, 27+66.215 -L-)

0211 8091000000-N 410 Lump Sum 3950.00FND EXCAV B** STA *******
(2, 60+35.396 -L-)

0212 8091000000-N 410 Lump Sum 3950.00FND EXCAV B** STA *******
(2, 68+48.300 -L- LT)

0213 8091000000-N 410 Lump Sum 3950.00FND EXCAV B** STA *******
(2, 68+48.300 -L- RT)

0214 8091000000-N 410 Lump Sum 2800.00FND EXCAV B** STA *******
(2, 81+75.619 -L-)

0215 8091000000-N 410 Lump Sum 6300.00FND EXCAV B** STA *******
(2, 99+25.141 -L-)

0216 8091000000-N 410 Lump Sum 6550.00FND EXCAV B** STA *******
(3, 21+19.998 -L-)

0217 8091000000-N 410 Lump Sum 4900.00FND EXCAV B** STA *******
(3, 27+66.215 -L-)

0218 8091000000-N 410 Lump Sum 5600.00FND EXCAV B** STA *******
(3, 60+35.396 -L-)

0219 8091000000-N 410 Lump Sum 5600.00FND EXCAV B** STA *******
(3, 81+75.619 -L-)

0220 8091000000-N 410 Lump Sum 16800.00FND EXCAV B** STA *******
(3, 99+25.141 -L-)

0221 8098000000-M SP  147.7 M   790.00 116683.00****MM DRILLD PIER NO ROC
(1220MM)

0222 8105000000-M SP   6 M   4600.00 27600.00****MM DRILLD PIER IN ROC
(1220MM)

0223 8119000000-M 412  1,386 M3  8.30 11503.80UNCL STR EXCAV



JUL 18, 2001 09:54 AM GASTON, LINCOLN

TIP NO R-2206A 8.1830505 10:00AM 32 /  33 022

FED AID NO STP-16(17) 9.290 KM JUL 17 2001 C200163
GRADING, DRAINAGE, PAVING & STRUCTURE.

NC-16 FROM SOUTH OF LUCIA IN GASTON CO TO NORTH OF NC-73 IN LINCOLN CO.

VECELLIO & GROGAN, INC.

BECKLEY,  WV   

0224 8147000000-M SP  7,540.3 M2  189.00 1425116.70REINF CONC DECK SLAB
0225 8161000000-M 420 6,375.1 M2  3.30 21037.83GROOVING BRIDGE FLOORS
0226 8182000000-M 420 1,834.1 M3  560.00 1027096.00CL A CONC, BRIDGE
0227 8210000000-N 422 Lump Sum 31300.00BRG APPR SLAB ***********

(13+55.750 -Y7-)
0228 8210000000-N 422 Lump Sum 24350.00BRG APPR SLAB ***********

(21+19.998 -L-)
0229 8210000000-N 422 Lump Sum 18750.00BRG APPR SLAB ***********

(27+66.215 -L-)
0230 8210000000-N 422 Lump Sum 19100.00BRG APPR SLAB ***********

(60+35.396 -L-)
0231 8210000000-N 422 Lump Sum 23700.00BRG APPR SLAB ***********

(68+48.300 -L- LT)
0232 8210000000-N 422 Lump Sum 23700.00BRG APPR SLAB ***********

(68+48.300 -L- RT)
0233 8210000000-N 422 Lump Sum 19650.00BRG APPR SLAB ***********

(81+75.619 -L-)
0234 8210000000-N 422 Lump Sum 31350.00BRG APPR SLAB ***********

(99+25.141 -L-)
0235 8217000000-M 425  219,429 KG  1.60 351086.40REINF STEEL (BRIDGE)
0236 8238000000-M SP   23,875 KG  2.00 47750.00SPIRAL COL REINF STL STR
0237 8262000000-M 430 2,271.16 M   450.00 1022022.001143MM PRESTR CONC GIRDER
0238 8265000000-M 430 609.651 M   560.00 341404.561372MM PRESTR CONC GIRDER
0239 8364000000-M 450 4,646.5 M   84.00 390306.00HP310X79 STL PILE
0240 8391000000-N 450  123 EA  120.00 14760.00STEEL PILE POINTS
0241 8503000000-M 460 1,016.955 M   130.00 132204.15CONC BARRIER RAIL
0242 8510000000-M SP  73.104 M   174.00 12720.10CONC MEDIAN BARRIER
0243 8531000000-M 462  5,559 M2  65.00 361335.00100MM SLOPE PROTECTION
0244 8657000000-N SP  Lump Sum 63700.00ELASTOMERIC BEARINGS
0245 8692000000-N SP  Lump Sum 31600.00EVAZOTE JOINT SEALS
0246 8727000000-N SP  Lump Sum 20000.00ELEC CONDUIT SYS ********

(13+55.750 -Y7-)
0247 8727000000-N SP  Lump Sum 20000.00ELEC CONDUIT SYS ********

(99+25.141 -L-)

 

    TOTAL 27984600.52CONTRACT TOTAL

 

    SUB-TOTAL 19444191.11ROADWAY ITEMS
    SUB-TOTAL 2282683.87CULVERT ITEMS
    SUB-TOTAL 6257725.54STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  21334853.53MCWHIRTHER GRADING CO.
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     2  22059299.40REA CONSTRUCTION COMPANY
     3  22193382.36BRANCH HIGHWAYS, INC.
     4  22397269.85MORGAN CORPORATION
     5  23138284.18BLYTHE CONSTRUCTION, INC.
     6  23336221.03BARNHILL CONTRACTING CO.
     7  23350419.43JONES BROS., INC.
     8  24321101.99ENGLISH CONSTRUCTION CO., INC.
  **  9  26269423.10TAYLOR & MURPHY CONSTRUCTION  CO., INC.
    ** BID EXECUTED IMPROPERLY
     10  27984600.52VECELLIO & GROGAN, INC.
    

** DENOTES IRREGULAR BID


